NOTICE TO BIDDERS,
SPECIFICATIONS, CONTRACT

AND CONTRACT BOND

FOR
HIGHWAY IMPROVEMENT
County of Cook, lllinois

Toni Preckwinkle .
Cook County Board President

John Yonan, P.E.
. Superintendent of Highways

Maria de Lourdes Coss, CPPO
Chief Procurement Officer

Letting: May 23, 2012

SECTION: 12-W5602-06-RP on Route No. W56

Known as State Street

26t Street to Joe Orr Road

'Cook County Purchasing Contract No.: 12-23-187

NOTICE TO PROSPECTIVE BIDDERS: BIDDERS MUST RETURN THE ENTIRE BID

The Specifications can be downloaded at http://198.65.148.209/purchasing/public/index.php (follow online

instructions fo register, if you have not already). When the plans are not included in the bid document, you
must download the Plans (Drawings) at ftp://130.94.31.166/ (user name: highway; password ftpt3st)

Pre-Bid Meeting: Tuesday, May 8, 2012
Cook County Highway Department -
69 W. Washington Street, Suite 2260

Chicago, lilinois 60602

All questions are due on Friday, May 11, 2012, no later than 3:00pm Chicago time

Send all questions via e-mails to: edmund.rendon@cookcountyil.gov — Edmund Rendon, Contract Negotiator

Bld Smeltted by [E Bid Bond is included

I:l A Cashier’s Check or 2 Certified Check is Included

Name  Triggi Construction, Inc.

Phone No.  630/584-4490

Address POB 235, 1975 Powis Road

City West Chicago State IL

ZipCode  60186-0235
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May 14, 2012

ADDENDUM NO. 1

Contract Document #12-23-187
State Street: 26" Street to Joe Orr Road
Section 12-W5602-06-RP

This Addendum No. 1 provides Response to Questions, Revised Contract Documents and Pre-Bid Sign-In
Sheets. Please take this information into consideration on your proposal. Please acknowledge this
addendum in your proposal.

I. Response to Questions submitted thru May 11, 2012:

1.

Question: Does an 'original “Subcontractor Certification concerning Labor Standards and Prevailing
Wage Requirements” have to be submitted with this bid? Could we submit copies and follow up with
the originals like we do with the DBE documents?

Answer: Please see Addendum No. 1 for revised Special Provision No. 1: “Subcontractor
Certification concerning Labor Standards and Prevailing Wage Requirements”.

Question: Our insurance carrier needs company names and train traffic information in order to price
the separate policies. Please furnish this information.

Answer: Please see Addendum No. 1 for revised Special Provision No. 11: Railroad Protective
Liability Insurance and for “State Street Railroad Information”.

Question: This project requires railroad protective insurance. However, the railroad info. page
(Page #58) has been left blank. Please provide the railroad info. in order fo obtain insurance quotes.

Answer: Please see response to Question No. 2 above.

Question: General Note #23 on the plans states: “All earth excavation, supplemental watering, top
soil, and sodding shall be included in the unit price for Combination Concrete Curb and Gutter, Type
B-6.24". Is this something new? Why do we have pay items for the top soil and sodding? What are

the pay items fco?

Answer: At locations where existing Combination Curb and Gutter shows signs of failure, the
damaged curb and gutter shall be replaced with Combination Concrete Curb and Gutter, Type B-
6.24, as directed by the Engineer. Restoration of the parkway behind the new combination curb and
gutter shall be with topsoil and sodding, which have been included in the Summary of Quantities.
The cost of fertilizer nutrients and supplemental watering shall be included in the unit bid price per

Square Yard for Sodding.

OFFICE OF THE CHIEF PROCUREMENT OFFICER



Cook County Office of the Chief Procurement Officer
Maria de Lourdes Coss, Chief Procurement Officer
County Building« 118 North Clark Street, Room 1018 Chicago, lfiinois 60602-1304+ TEL: (312) 603-5370

Il. Revised Contract Pages (6 pages)

1. Remove Special Provision No. 1: Definition of Terms and Information for Bidders and replace with Special Provision No. 1

— Addendum No. 1
+ The revised pages allow for copies rather than originals of “Subcontractor Certification concerning Labor Standards

and Prevailing Wage Requirements” to be submitted with bid.

2. Remove Special Provision No. 11: Railroad Protective Liability Insurance and replace with Special Provision No. 11 —

Addendum No. 1
« The revised page indicates there are four railroad crossings on this project and directs contractors to “State Street

Railroad Information” for insured and track information.

. 3. Insert “State Street Railroad Information" after Special Provision No. 11 Addendum No. 1
«  This provides company names and frain traffic information.

lil. Pre-Bid Sign-In Sheet — May 8, 2012 (2 pages)



Cook County Office of the Chief Procurement Officer
Maria de Lourdes Coss, Chief Procurement Officer
County Building* 118 North Clark Street, Room 1018+ Chicago, lllinois 60602-1304« TEL: (312) 603-5370

IIl. Revised Contract Pages (6 pages)



BY ORDER
BOARD OF COUNTY COMMISSIONERS
THE COUNTY OF COOK
MARIA DE LOURDES COSS
CHIEF PROCUREMENT OFFICER
JOHN J. YONAN, P.E.
SUPERINTENDENT OF HIGHWAYS
DEFINITION OF TERMS

PLANS. The plans herein referred to are those prepared by the County Superintendent of Highways. The
plans which cover the proposed improvement are designated by the section and route numbers inscribed
herein and include all standard and special designs pertaining to the proposed improvement.

SPECIFICATIONS. The specifications herein referred to are the Standard Specifications for Road and
Bridge Construction, Supplemental Specifications, the special provisions and all written agreements and
documents of any description pertaining to the method or manner of performing the work and the quantity
or quality of materials to be furnished under the contract. The Standard Specifications for Road and Bridge
Construction are those prepared by the Department of Transportation of the State of lllinois, adopted
January 1,2012. The Supplemental Specifications are those prepared by the Department of Transportation
of the State of lllinois.

INTENT OF PLANS AND SPECIFICATIONS. The intent of those plans and specifications is to prescribe a
complete outline of the proposed improvement which the Contractor undertakes to construct in full
compliance with the contract. In case of discrepancy, plans shall govern over Standard and Supplemental
Specifications and Special Provisions shall govern over plans and specifications.

ABOUT REQUESTS FOR PLANS & PROPOSALS

The Specification can be downloaded at http://198.65.148.209/purchasing/bids/listallhighway.php (follow
online instructions to register, if you have not already). When the plans are not included in the bid
document on the http site, you must also download the Plans (Drawings) at ftp://130.94.31.166/ (user
name: highway; password ftpt3st).

A compact disk containing the bid documents will be available at the Cook County Building, 118 North
Clark Street, Chicago, IL 60602 at Room 1018. One compact disk per company at no charge.

0001 (CC) Page 1 April 17, 2012
Definition of Terms, Information for Bidders Addendum No. 1 4 Page(s) Total



INFORMATION for BIDDERS

1) If the prospective bidder is in doubt as to the meaning of any part of the plans, specifications of other
proposed contract documents, they may submit a written clarification to the Chief Procurement Officer
(CPOQ) for an interpretation thereof. The prospective bidder submitting the request will be responsible for
the prompt delivery to the Chief Procurement Officer. Any interpretation of the proposal documents will be
made by an addendum duly issued through the Cook County Purchasing website.

2) An estimate of quantities of work to be done and material to be furnished under the specifications will be
found in the Schedule of Prices. It is the result of calculations and is given as a basis for a comparison of
bids and award of a contract.

3) The bidder should include in the bid price in his bid for any taxes such as Occupational, Social Security,
Unemployment Compensation, etc., which he might be required to pay in connection with the construction
of the proposed improvement. The County of Cook will not reimburse the Contractor for the payment of any
such taxes.

4) The Board of County Commissioners for the County of Cook reserves the right to reject any or all bids
and to waive technicalities of form. Bids may be rejected if current work being performed for the County of
Cook by the bidder has been unsatisfactory from the standpoint of workmanship or progress, or if the
contractor has been awarded work by others subsequent to the issuance of the bid, which may, in the
judgement of said Board of County Commissioners of Cook County endanger the prompt completion of the
proposed improvement.

5) The bidder shall include in his bid a Bid Guarantee in accordance with provisions contained in the
proposal form. The return of the bid guarantee will be in accordance with provisions contained in the bid

form.

6) The bidder who submits the bid accepted by said Board of Cook County Commissioners shall execute a
contract and furnish a satisfactory Surety Bond in the amount of one hundred percent (100%) of the
contract price within fourteen (14) days after receiving notice of acceptance. Such acceptance being
contingent upon the fulfillment of this requirement by said bidder. Failure on the part of said bidder to so
execute a Contract and Surety Bond shall be considered just cause for the forfeiture of the bid guaranty as
payment of liquidated damages sustained by the County of Cook as the result of such, and the annulment
of acceptance of the proposal.

7) If bidder is submitting a bid as a Joint Venture, bidder shall complete the County’s Joint Venture Forms
and shall submit such Joint Venture Forms when the bid is submitted. Bidder is reminded that
compliance with the Assumed Business Name Act (805 ILCS 405/1 et seq.) is required of all Joint
Ventures.

0001 (CC) Page 2 April 17, 2012
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8) The following completed documents are to be submitted with the Bid:

Joint Venture Forms 1 original
Economic Disclosure Statement and Execution Documents:

IDOT Certificate of Eligibility 1 copy

IDOT Affidavit of Availability 1 copy

DBE Utilization Plan 1 copy

(Note: If original cannot be provided a copy is acceptable. See below)

DBE Participation Plan 1 copy

(Note: If original cannot be provided a copy is acceptable. See below)
Letter of Intent from DBE to Perform

as Subcontractor, Supplier and/or Consultant 1 copy
(Note: If original cannot be provided a copy is acceptable. See below)
Petition for Reduction/Waiver of DBE Participation Goals 1 original
Contractor Certifications 1 original
Economic and Other Required Disclosures 1 original
Lobby, Local Business Preference,
Real Estate Ownership 1 original
Affidavit of Child Support Obligations 1 original
Disclosure of Ownership Interest Statement 1 original
Familial Relationship Disclosure Provision 1 original
Certification Conceming Labor Standards
And Prevailing Wage Requirements 1 original
Subcontractors Certification Concerning Labor Standards
and Prevailing Wage Requirements 1 copy
Execution Pages:
Sole Proprietor Signature Page 8 originals
Partnership and/or Joint Venture Signature Page 8 originals
Corporation Signature Page ' 8 originals
Bid Deposit Form : 1 original
Proposal Bid Bond 1 original
Surety Statement of Qualifications 1 original

The following documents are to be submitted subsequent to notice of acceptance within
fourteen (14) calendar days:

Performance and Payment Bond 1 original
Owners, Contractor’s and Protective (OCP) Liability
Insurance Binder 1 original
Certificates of [nsurance evidencing:
Worker's Compensation and Employer’s Liability 1 original
Commercial General Liability 1 original
Commercial Automobile Liability 1 original
Umbrella Liability Insurance 1 original
Railroad Protective Liability (when applicable) 1 original & 1 certified copy

Please forward documents due within fourteen (14) days of notice of acceptance to:

0001 (CC) Page 3 Aprit 17, 2012
Definition of Terms, Information for Bidders Addendum No. 1 4 Page(s) Total



Cook County Highway Department
Contract Documents

69 West Washington Street

Suite 2200 '

Chicago, IL 60602

0001 (CC) Page 4 April 17,2012
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SPECIAL PROVISION
FOR
RAILROAD PROTECTIVE LIABILITY INSURANCE

The contractor will be required to camy Railroad Protective Liability and Property Damage Liability
Insurance in accordance with Article 107.11 of the Standard Specifications. The limits under this Special
Provision are to be not less than $5,000,000.00 combined single limit per occurrence for bodily injury
liability and property damage liability with an aggregate limit of $10,000,000.00 over the life of the policy.

There a four railroad crossings on this project. See attached chart for insured and frack information.

Basis of Payment - The costs for providing insurance, as noted above, will be paid for as the contract unit
price per lump sum for RAILROAD PROTECTIVE LIABILITY INSURANCE.

Approval of Insurance — Within ten (10) calendar days of notice of award, The ORIGINAL AND ONE
CERTIFIED copy of each required policy shall be submitted for approval, when applicable.

The Contractor will be advised when the Department has received approval of the insurance from the
railroads. Before any work begins on railroad right-of-way, the Contractor shall submit to the Resident
Engineer evidence that the required Railroad Protective Liability Insurance has been approved by the
railroads. The Contractor shall also provide the Resident Engineer with the expiration date of each

required policy.

011 (IL-CC) Page 1 December 28, 2011
Railroad Protective Liability Insurance Addendum No. 1 1 Page(s) Total



STATE STREET RAILROAD INFORMATION

Railroad

Contact Person

Station Location

Street Location

Tracks
Freight

Through
Trains

Switches

MPH

Right of Entry
Permit

Flagman

Union Pacific

Daryl Clark

Sr. Admin. Clerk

301 W. Lake Street
North Lake, IL 60164
708-649-5273

diclark@up.com

Sta. 47+84 to 48+80

North of 22nd St.

2

8

2

10

$0

$1200/day

Canadian
National

Patrick Jones
Mngr. Public Works

Homewood, 1L 60430
708-332-3557
patrick.jones@cn.ca

Chicago Heights
Terminal Transfer

17641 S. Ashland Ave.

Sta. 47+84 to 48+80

North of 22nd St.

15

n/a

45

$750

$1000/day,

Daryl Clark

Sr. Admin. Clerk
301 W. Lake Street
North Lake, IL 60164
708-649-5273

a._o_m%mcm.ooa

Sta. 55+25 to 56+21

17th Street

15

10

$0

$1200/day,

Sta. 106+25 to 106+40

N of 10th Street &
8.of Lincoln Hwy

10

$0

$1200/day

Sta. 134+62 to 134+78

17th Street

10

$0

$1200/day|




Cook County Office of the Chief Procurement Officer
Maria de Lourdes Coss, Chief Procurement Officer
County Building« 118 North Clark Street, Room 1018+ Chicago, Ilfinois 60602-1304- TEL: (312) 603-5370

lll. Pre-Bid Sign-In Sheet — May 8, 2012 (2 pages)



Pre-Bid Sign-In Sheet — May 8, 2012
69 West Washington, Room 2260 at 11:00 am
Contract #12-23-187: State Street — 26t Street to Joe Orr Road
Contract #12-28-221: Palatine Township - Various Locations

Attendee Name: \“EQ-Z‘f Dparw ey
Company Name: K-Tve Coesr,

Company Address: gg’jgcg Moo s St

L_ZAAra AT '11* (O

Telephone: ({200 257 ~ S
Fax: (L) 257 ~T3555
E-Mail: ___ Grpoywy Co@ V- Eive s AET

Please print clearly

| Attendee Name:
Company Name:

Company Address:

Telephone:
' Fax;
E-Mail:

Please print clearly

Attendee Name:

Company Name: .

Company Address:

Telephone:

E-Mail:

Please print cleatly

.

13769 MAIN STREET
LEMONT, ILLINOIS 60439

PERRY BROOKS

(630) 257-5600

Fax: (630} 257-6788
email: perryb@k-five.net
www.k-five.net

ToM GALINDO
ETRICS INVESTIGATOR

Coox COUNTY DEPARTMENT OF s 5

HuMAN RIGHTS, ETHICS AND WOMEN,S

WBBsms

69 W, WASEINGTON STREET, SUITE 3040
CRICAGO, ILLINOIS 60602-3007

{Business Card}

312/603-4304 OFFICE
312/603-1112 DIRECT
312/603-3760 FAX

Attendee Name:
Company Name:

Company Address:

Telephone:
Fax: : ~
E-Mail:

Please print clearly

{Business Card}

|

1



Pre-Bid Sign-In Sheet - May 8, 2012
‘ 69 West Washington, Room 2260 at 11:00 am
Contract #12-23-187: State Streef — 26t Street to Joe Orr Road
Contract #12-28-221: Palatine Township ~ Various Locations

Attendee Name: MNacDeropa

Company Name: _D- (Brecr {se.
Company Address: _ 25> 50%»:97

Telephone: -

Fax:

Please print clearly

E-Mail: _> RERD ISAE D@«Smc';r/o,kj

R 1

Attendee Name:
1 Company Name:

Company Address; .

Telephone:
Fax;
E-Maif:

Please print clearly

Attendee Name:
Company Name:

Company Address:

Telephone:
Fax:
E-Mail:

Please print clearly

Attendee Name:
Company Name:

Company Address:

Telephone:
Fax:
E-Mail:

Please print clearly

| S ——————

%
e
=

«“D” Construction, Inc;/

Ganeral Contractor
1488 So. Broadway
Coal Cily, Ilinois 60416

Office: (815) 634-2555
i Fax: (815) 634-8748
Bt rond Mobile: (630) 417-7881

Emait; a.rendina@dconstruction.net

NICK EICHENOLD
Chief Estimator /

Phone: 847.472.7260
Fax: 847.437.6887
Email: nicke@arrowroad.com

3401 S. Busse Road
Mt. Prospect, IL 60056-0334
Phone: 847.437.0700

QUALITY, EXPERTISE & EXPERIENCE SINCE I 925 -

Chuck Hawrys

N

RAUSCH

Rausch Construction Company, Inc.
2717 South Thideenth Avenue, Broadview, IL 60155

+ Tek 708.865.7300 ext. 106 Fax: 708. 531.5254
Email: chawrys@rauschconstruction.com

: werv rauschiconstruction.com

{Business Card}
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COUNTY OF COOK

CHICAGO, ILLINOIS
NOTICE

TO CONTRACTORS FOR A COUNTY HIGHWAY IMPROVEMENT

Notice is hereby given that sealed bids for a County Highway Improvement in the County of Cook, lilinois,
as described below, will be received at Room 1018, County Building, and 118 North Clark Street, Chicago,

lllinois

until 10:00 a.m. (Local Time) Wednesday, May 23, 2012 and then publicly opened and read aloud

Improvement State Street Township: Bloom

From: 26" Street To: _ Joe Orr Road
Route____ W56 Section: 12-W5602-06-RP
Cook County Purchasing Contract No.: 12-23-187‘

LOCATION OF IMPROVEMENT

The proposed improvement is part of the public highway system in the County of Cook, State of lllinois, located by section and
route before mentioned, and is indicated on the map showing the County Highway System on file in the office of the County
Clerk and also in the office of the lllinois Department of Transportation, Division of Highways, Springfield, lllinois.

Station 17+70, a point on the centerline of State Street approximately 516 feet south of the centerline of 26th
Street, and continues in a northerly direction to Station 139+61, a point on the centerline of 26th Street
approximately 1068 feet north of the centerline of Joe Orr Road, for a total distance of 12,191 feet (2.309 miles)

of which 11,859 feet (2.246 miles) are to be improved.

DESCRIPTION OF IMPROVEMENT

The improvement consists of repair to the existing P.C.C. pavement along State Street with Class B Patches
(10 in.), as required along with Diamond Grinding. Also included will be median removal and replacement
repair including Types C-4 and M-7, as required; removal and replacement of damaged P.C. Combination
Concrete Clirb and Gutter, as required; Crack and Joint Routing and Sealing, as required; traffic protection;
drainage repairs and adjustments, as required; guardrail removal and replacement; removal and replacement
of detector loops; and removal and replacement of pavement marking, as required.

003 Page 1 November 1, 2011

Notice 1 Page(s) Tofal



X X X X X X

X
X
X
X
X

\xmmbww_;lg

- o oo
o Y oo

10a
11
12a
12b
13
14
15
16
17

(5"~ NotUsed ™

COOK COUNTY HIGHWAY DEPARTMENT
SPECIAL PROVISION CHECK LIST
EFFECTIVE March 19, 2012 v 2012.4
STATE STREET
267+ STREET TO JOE ORR ROAD
Section: 12-W5602-06-RP

Origin and Date
Last Revised

Description

Definition of Terms, Information for Bidders (CC) Apr. 17,2012
Bidding Requirements and Conditions For Contract Proposals (IL-CC) Jan. 3, 2012
* Pre-Bid Meeting (CC) Dec. 28, 2011
* Wages of Employees on Public Works (IL-CC) Dec. 28, 2009
Altemnate Proposal/Ordinance , (CC) Dec. 28, 2011
Responsible Bidder Requirement (Non-Federal Aid) ({L-CC) Dec. 28, 2011
Required Contract Provisions (Federal Aid Only) (IL-CC) Jan. 3, 2012
* Required Disadvantaged Business Participation (DBE) (IL-CC) Jan. 30, 2012
*MBE/WBE Business Participation (CC) Jan. 26, 2012
Specific Equal Employment Opportunity Respoﬁsibilities (Non-Federal Aid) (IL-CC) Jan. 3, 2012

(CC) Feb. 2, 2012
(CC) Aor. 18, 2012
(IL-CC) Dec. 28, 2011
(CC) Dec. 28, 2011
(CC) Jan. 23, 2012

Joint Venture Forms (CC) Jan. 3, 2012
Addendum Receipt (CC) Dec. 28, 2009

ARRA Provisions (IL) Apnrit 1, 2009
(IL-CC) Jan. 1, 2006

(CC) Dec. 28, 2009

Insurance Requirements

Township Insurance Requirements

* Railroad Protective Liability Insurance
Indemnification for Cook County
Indemnification (Locals)

* Combination Bidding Process

Prompt Pay Mechanisms

(IL-CC) Mar. 19, 2012
(CC) Mar. 18, 1980

Contract Claims
Pre-Construction Conference

Mobilization (CC) Oct. 20, 2009
Diesel Vehicle Emissions Control (Green Construction Ordinance) (CC) Dec. 1. 2009
. Processing of Extra Work Payment Requests (CC) May 1, 1997
Construction Layout Stakes and Survey Control Points (CC) April 1, 2003
* Municipal Coordination/Transfer of Jurisdiction and/or Maintenance (CC) July 15, 2000
Engineer’s Field Office (CC) Sept. 15, 2005

Construction Debris (CC} July 1, 2006

Clean Construction and Demolition Debris (CC) Dec. 1, 2010




X X X X

46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81

Description

Managing Concrete Waste

Class B Patches, Special

Class C Patches, Special

Pavement Removal and Replacement (10.0 Inch)
Dowel Bars

Structural Fiber Reinforced P.C. Concrete Bus Pad (4 Inch)
P.C.C. Bonded Overlay (4 Inch)

Diamond Grinding Concrete Pavement
Saw-Cutting Thin Bonded Concrete Overlay
Crack Routing and Sealing

Hot-Mix Asphalt Surface Course, Rubber Modified
Rubbenzed Asphalt Material

Pavement Thickness Deficiency

Survey Monuments

Soils Information

Embankment

Borrow Excavation

Crushed Stone {Temporary Use)

Aggregate Subgrade, 12"

Expanded Polystyrene Fill

Cellular Concrete Fill

GEO-GRID Subgrade Reinforcing Mat

Earth Excavation (Special)

PCC.Surface Finish

Traffic Barrier Terminal, Type 1, Special
*Scheduling and Landscaping

Cutting Hot-Mix Asphalt Surface

Hot Mix Asphalt Driveway Surface Removal .
Temporary Butt Joints

Hot Mix Asphalt Stabilized Sub base
Hot-In-Place Asphalt Recycling

Treatment of Cracks

Strip Reflective Crack Control Treatment, Special
Cold Recycled Bituminous Base Course

Temporary By-Pass Pavement

Temporary By-Pass Pavement (for use in projects utilizing Federal Aid)

Origin and Date
Last Revised

(CC) Jan 1, 2009
{CC) Jan. 1, 2008
(CC) Jan 1, 2008
(CC) Jan 1, 2008
(CC) Jan 1, 2008
(CC) Jan 1, 2008
(CC) Jan. 1, 2007
(CC) Jan. 1, 2007
(CC) Jan. 1, 2007
(IL-CC) Jan 1, 2008
(CC) Jan 1, 2008
(CC) Jan 1, 2008
(CC) Mar. 1, 2008
(CC) April 1, 2008
(CC) Mar. 19, 2012
(CC) Mar. 6, 2003
(CC) July 1, 2000
{CC) Jan 1, 2008
(IL) August 1, 2008
(CC) May 1, 2003
(CC) July 1, 2006
(CC) May 1, 2003
(CC) July 1, 2011
(CC) April 7, 2010
(IL-CC) Jan. 1, 2008
(CC) Current
(CC) Jan. 1, 2008
(CC) Jan 1, 2008
(CC) Jan 1., 2008
{CC) Jan 1, 2008
(CC) July 1, 2011
(CC) Jan. 1, 2008
(CC) May 1, 2003
(CC) Oct. 1, 2009
(CC) Jan 1, 2008
{(CC) July 1, 2011



\ OQrigin and Date

No. Description Last Revised
82 Reflective Crack Control Treatment (CC) Jan. 1, 2012

117 Approach Slab Repair (IL-CC) Oct. 4, 2011
118 Asbestos Waterproofing Membrane & Asbestos Hot Mix Asphalt Surface Removal (IL) Jan 2, 2007

=

SR

120 Segmental Concrete Block Wall (CC) Oct. 4, 2010
121 Temporary Soil Retention System (IL) May 11, 2009
122 Steel Structures (CC) Nov. 21, 2007

124 Cleaning and Painting Existing Steel Structures (I) May 11, 2009
125 Containment and Disposal of Lead Paint Cleaning Residues ' . (IL) March 6, 2009
126 Fine or Coarse Aggregate Embankment ' (CC) Jan. 12, 2003
127 Strip Seal Joint Assembly with Elastomeric Concrete Headers (CC) Oct. 3, 2011
128 Drainage System (IL) Jan. 1, 2007
129 Grating _ (CC) Aug. 19, 2011
130 Silicone Bridge Joint Sealer (IL) Oct. 15, 2011

o
132 Deck Slab Repair : (IL) Oct. 15, 2011
133 Bridge Deck Latex Concrete Overlay (IL) May 11, 2009
134 Surface Finish (IL-CC) Jan. 1, 2007

(CC) Nov. 21, 2007

137 Welded Wire Fabric, Epoxy Coated

138 Permanent Steel Sheet Piling (IL) Jan. 1, 2007
139 Temporary Sheet Piling (IL) Jan. 1, 2007
140 Precast Concrete Junction Chambers {CC) Nov. 1, 2007
141 Jack and Remove Existing Bearings (IL) Jan. 1, 2007
142 Jacking Existing Superstructure ' (IL) Jan. 1, 2007
143 Junction Chamber » (CC) Jan. 1, 2007
144 Neoprene Expansion Joint Removal (CC) Oct. 10, 1995
145 Structural Repair of Concrete (IL) Oct. 16, 2011
146" Polymer Modified Portland Cement Mortar (IL) Oct. 15, 2011
147 Concrete Wearing Surface (IL) Oct. 15, 2011
148 Sheet Waterproofing Membrane System (CC) Nov. 19, 1999

149 Chain Link Fence (Modified) , (CC) Jan. 1, 2004

Storm Sewer, (Ductile Iron Pipe) and Storm Sewers, (Extra Strength Vitrified Clay Pipe) (CC) Oct. 20, 2009
in the City of Chicago




172

173
174
175
176
177
178
179

185
186
187
188
189
190
191
192
193
194

Description

Water Main for Installation in the City of Chicago

Frames, City Electric in the City of Chicago

Lids, City Electric in the City of Chicago

Lids and Lids, ADA Compliant in the City of Chicago

Varnious City Drainage and Utility Structure Adjustments in the City of Chicago
Storm Sewer (Ductile Iron Pipe and Vitrified Clay Pipe) Installation
Boring and Jacking Storm Sewers, Sanitary Sewers or Water Mains
Storm Sewers Jacked in Place (Over 36 In. Dia.)

Storm Sewer Drilled and Pushed (36 In. Dia. Max.)

Storm Sewers, Abandon and Fill

Storm Sewer to be Televised

Connecting Existing Field Drain Tile

Plugging Existing Drains and Sewers

Blocking Existing Drains and Sewers

Manholes to be Reconstructed, Special; Catch Basins to be Reconstructed, Special;

Valve Vaults to be Reconstructed, Special

Filling Existing Manholes, Special; Filling Existing Catch Basins, Special; Filling Existing

Inlets, Special

Manholes, Type A, with Restrictor Plates

Pipe Under drains

Lids and Frames and Lids

Frames and Lids to be Adjusted, Special

Headwall inlet and Grate

Flared End Sections to be Removed, Flared End Sections to be Relocated

Bracing and Sheeting

SRR

* Cooperation With Utilities

Water Valve Boxes to be Adjusted and Domestic Meter Vaults to be Adjusted
Domestic Water Service Boxes to be Adjusted

Filling Existing Valve Vaults

Valve Vaults to be Removed

Water Main Installation

Fire Hydrants Vertical Adjustment

Sanitary Sewer Installation

Sanitary Manholes

Waterproofing of Sanitary Manholes

Origin and Date
Last Revised

CC) Dec. 21, 2009
CC) April 14, 2009
CC) April 14, 2009
CC) April 14, 2009
(CC) Dec. 21, 2009
(CC) Dec. 1, 2007
(CC) Dec. 1, 2007
(CC) Dec. 21, 2009
(CC) Dec. 1, 2007
(CC) Dec. 21, 2007
(CC) Dec. 30, 2008
(CC) Dec. 1, 2007
(CC) Dec. 1, 2007
(CC) Dec. 21, 2009
(CC) Dec. 1, 2007

(
(
(
(

(CC) Jan. 1, 2007

(CC) Dec. 1, 2007
(IL-CC) Dec. 30, 2008
(CC) Dec. 1, 2007
(CC) Dec. 21, 2009
(CC) Dec. 1, 2007
(CC) Dec. 30, 2008
(CC) Dec. 1, 2007

(CC) July 1, 2011

(CC) Feb. 10, 2012
(CC) Dec. 21, 2009
(CC) Dec. 21, 2009
(CC) Dec. 21, 2009
(CC) Dec. 21, 2009
(CC) Dec. 1, 2009
(CC) Dec. 21, 2009
(CC) Dec. 21, 2009
(CC) Dec. 21, 2009
(CC) July 1, 2011




Origin and Date

No. Description Last Revised
195 Precast Concrete Handling Holes (IL-CC) Dec. 30, 2008

X 200 Cleaning Emstmg Manholes, Catch Basins or Inlets and Cleaning Existing Storm Sewer (CC) Dec. 1, 2008
and Pipe Culverts

e

arge Eliminat CC) Dec. 21, 2009

ion System

e

204 Maintaining Drainage and Stream Protection (CC) Dec. 1, 2007
205 Storm Water Pollution Separation System (VortSentry) (CC) Dec. 21, 2009
206 Storm Water Pollution Separation System (SPECIAL) (CC) Bec. 1, 2007

72102 No : v
211 Séeding (CC) Sept. 1, 2002
X 212 Sodding (CC) Sept. 1, 2002
213 Trees To Be Planted ' (CC) Jan 1, 2008
214 Salvaging and Transplanting Trees; Salvaging and Transplanting Shrubs (CC) Sept. 1, 2002
215 Planting Woody Plants (CC) Jan. 1, 1997
216 Seeding, Fine Fescue Blend (CC) Jan. 1, 2007
217 Seeding, Class 4B Modified (CC) Jan. 1, 2007

=

X 227 Work Zone Tréfﬁc Control (IL) Current™
228 Traffic Control Devices — Detour Routing (CC) Mar. 6, 2003
230 Sign Identification Decal (CC) Jan. 1, 2012

X 231 Traffic Protection (CC) Sept. 5, 2007

e % ) S
X 236 Project Signs Plaque ' (CC) Dec. 1, 2009
X 237 Eradication of Existing Pavement Marking (CC) Dec. 1, 2009
X 238 Raised Reflective Pavement Marker Removal ’ (IL) Dec. 1, 2009

239 Replacement of Raised Reflective Pavement Marker (IL) Dec. 1, 2009

CC) April 1, 2011
CC) April 1, 2011

X 241 Traffic Signal Work General
242 Construction at Railroad Crossing

(
(

243 Signal Head, Optically Programmed Signal Head and Pedestrian Signal Head (CC) April 1, 2011
244 Signal Head, Light Emitting Diode (CC) April 1, 2011
245 Pedestrian Countdown Signal Head, Light Emitting Diode (CC) April 1, 2011

246 Traffic Signal Backplate (CC) April 1, 2011



247

No.
248
250

251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267

268
269
270
271
272
273
274
275
276
277
278
279
280
281
282

lifuminated Sign, Light Emitting Diode

Description
Traffic Signal Post, Pedestrian Pushbutton Post

Traffic Actuated Controller, Traffic Actuated Controller with Cabinet, Inductive Loop
Detector

Master Controller

Detector Loop _

Video Detection System For'Temporary Traffic Signal Installation
Pedestrian Pushbutton

Conduit

Coilable Non-Metallic Conduit

Trench and Backfill for Electrical Work

Electric Cable

Railroad Interconnect Cable

Fiber Optic Cable

System Ground and Grounding Cable
Grounding Existing Handhole Frame and Cover
Service Installation, Pole Mount

Service Installation, Ground Mount

* Electric Service

Handhole

Rebuild Existing Handhole, Rebuild Existing Heavy Duty Handhole, Rebuild Existing
Double Handhole

Concrete Foundation

Modify Existing Type “D” Foundation

Remove Existing Traffic Signal Equipment

Temporary Traffic Signal Installation

Maintenance of Existing Traffic Signal Installation

Emergency Vehicle Priority System

Relocate Existing Emergency Vehicle Priority System, Detector Unit
Relocate Existing Emergency Vehicle Priority System, Phasing Unit
Confirmation Beacon System

Re-Optimize Traffic Signal System

Optimize Traffic Signal System

Median Removal and Replacement

Sidewalk Removal and Replacement

Relocate Existing Light Standard and Luminaire Complete in Place

Maintenance Of Lighting System

(CC) April 1, 2011

Origin and Date
Last Revised

(CC) April 1, 2011
(CC) April 1, 2011

CC) April 1, 2011
CC) April 1, 2011
CC) April 1, 2011
CC) April 1, 2011
CC) April 1, 2011
CC) Aprit 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1,2011
(CC) April 1, 2011

——~

— —

(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) July 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011

10



283 City Electric Manholes to be Adjusted

No.  Description

284 Uninterruptible Power Supply (UPS)

285 Traffic Signal Cabinet Load Switch

286 Temporary Traffic Signal Timings

287 Combination Lighting and Traffic Signal Service Installation, Pole Mounted
288 lNluminated Street Name Sign

289 Relocate Existing llluminated Street Name Sign

290 Video Detection System, Single Camera Processor Video Detection

291 Video Detection System, Complete Intersection

- 292 - Radar Presence Detector

** Most current revision date reflected in the Special Provision document.

Additional Inserted Special Provisions (As Required)

185a Status of Utilities to be Adjusted

(CC) April 1, 2011

Origin and Date
Last Revised

(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011
(CC) April 1, 2011

11



Additional Document Inclusions (Required)

0 01
002
*C
E

*H
“
“J
K
L

Cover Sheet

Notice Sheet

Proposal Sheet

Economic Disclosure Statement

Instructions, *DBE Documents, Contractor Certifications, Economic and Other
Disclosures, *Contractor’s Certificate Concerning Labor Standards, *Sub-Contractor's
Certificate Conceming Labor Standards, Execution Pages

Surety’s Statement Of Qualification for Bonding
Performance and Payment of Bond Form
Contract

Schedule of Prices Sheets

Proposal Bid Bond

Bid Deposit Form

(CC) Feb. 14, 2012
(CC) Nov. 1, 2011
(CC) Jan 1, 2008

(CC) Apr. 20,, 2012

(CC) June 2, 2011
(CC) June 9, 2011
(CC) Feb. 14, 2012
(CC) Dec. 28, 2011
(CC) Jan. 3, 2012
(CC) Jan. 3, 2012

* Special Provisions marked with an asterisk (*) have information that must be filled in prior fo inclusion in the Contract

Documents.
Origin of Special Provisions
(Cc) Initiated by Cook County Highway Department
(IL) Initiated by the Illinois Department of Transportation
(IL-CC) Initiated by the Minois Department of Transportation and amended by Cook County Highway
Department
Cook County Highway Department
Initiating Bureau/Division Special Provision Catalog Number
Contract Documents Office 1-20
Construction Bureau 21-40
Pavement Geometrics Division 41-114
Structural Division 115-155
Drainage Division 156-210
Landscaping Division 211-225
Transportation and Planning Bureau 226-240

Electrical Division 241-300



BY ORDER
BOARD OF COUNTY COMMISSIONERS
THE COUNTY OF COOK
MARIA DE LOURDES C.OSS
CHIEF PROCUREMENT OFFICER
JOHN J. YONAN, P.E.

SUPERINTENDENT OF HIGHWAYS

DEFINITION OF TERMS

PLANS. The plans herein referred to are those prepared by the County Superintendent of Highways. The
. plans which cover the proposed improvement are designated by the section and route numbers inscribed
herein and include all standard and special designs pertaining to the proposed improvement.

SPECIFICATIONS. The specifications herein referred to are the Standard Specifications for Road and
Bridge Construction, Supplemental Specifications, the special provisions and all written agreements and
documents of any description pertaining to the method or manner of performing the work and the quantity
or quality of materials to be fumnished under the contract. The Standard Specifications for Road and Bridge
Construction are those prepared by the Department of Transportation of the State of lliinois, adopted
January 1, 2012. The Supplemental Specifications are those prepared by the Department of Transportation

of the State of lllinois.

INTENT OF PLANS AND SPECIFICATIONS. The intent of those plans and specifications is to prescribe a
complete outline of the proposed improvement which the Contractor undertakes to construct in full
compliance with the contract. In case of discrepancy, plans shall govern over Standard and Supplemental
Specifications and Special Provisions shall govern over plans and specifications. .

ABOUT REQUESTS FOR PLANS & PROPOSALS

The Specification can be downloaded at hitp://198.65.148.209/purchasing/bids/listallhighway.php (follow
online instructions to register, if you have not already). When the plans are not included in the bid
document on the http site, you must also download the Plans (Drawings) at ftp://130.94.31.166/ (user

" name: highway; password ftpt3st).

A compact disk containing the bid documents will be available at the Cook County Building, 118 North
Clark Street, Chicago, IL 60602 at Room 1018. One compact disk per company at no charge.

April 17, 2012

0001 (CC) Page 1
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Definition of Terms, Information for Bidders Addendum No. 1



i

-INFORMATION for BIDDERS

1) If the prospective bidder is in doubt as to the meaning of any part of the plans, specifications of other
proposed contract documents, they may submit a written clarification to the Chief Procurement Officer
(CPO) for an interpretation thereof. The prospective bidder submitting the request will be responsible for
the prompt delivery to the Chief Procurement Officer. Any interpretation of the proposal documents will be
made by an addendum duly issued through the Cook County Purchasing website.

2) An estimate of quantities of work to be done and material to be fumished under the specifications will be
found in the Schedule of Prices. It is the result of calculations and is given as a basis for a comparison of

bids and award of a contract.

3) The bidder should include in the bid price in his bid for any taxes such as Occupational, Social Security,
Unemployment Compensation, efc., which he might be required to pay in connection with the construction
of the proposed improvement. The County of Cook will not reimburse the Contractor for the payment of any

such taxes.

4) The Board of County Commissioners for the County of Cook reserves the right to reject any or all bids
and to waive technicalities of form. Bids may be rejected if current work being performed for the County of
Cook by the bidder has been unsatisfactory from the standpoint of workmanship or progress, or if the
contractor has been awarded work by others subsequent to the issuance of the bid, which may, in the
judgement of said Board of County Commissioners of Cook County endanger the prompt completion of the
proposed improvement.

5) The bidder shall include in his bid a Bid Guarantee in accordance with provisions contained in the
proposal form. The return of the bid guarantee will be in accordance with provisions contained in the bid

form.

6) The bidder who submits the bid accepted by said Board of Cook County Commissioners shall execute a
contract and furnish a satisfactory Surety Bond in the amount of one hundred percent (100%) of the
contract price within fourteen (14) days after receiving notice of acceptance. Such acceptance being
contingent upon the fulfillment of this requirement by said bidder. Failure on the part of said bidder to so
execute a Contract and Surety Bond shall be considered just cause for the forfeiture of the bid guaranty as
payment of liquidated damages sustained by the County of Cook as the result of such, and the annulment

of acceptance of the proposal.

7) If bidder is submitting a bid as a Joini Venture, bidder shall complete the County's Joint Venture Forms
and shall submit such Joint Venture Forms when the bid is submitted. Bidder is reminded that
compliance with the Assumed Business Name Act (805 ILCS 405/1 et seq.) is required of all Joint

Ventures.

Page 2 April 17,2012
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8) The following completed documents are to be submitted with the Bid:

Joint Venture Forms 1 original
Economic Disclosure Statement and Execution Documents:

IDOT Certificate of Eligibility 1 copy

IDOT Affidavit of Availability 1 copy

DBE Utilization Plan 1 copy

(Note: If original cannot be provided a copy is acceptable. See below)

DBE Participation Plan 1 copy

(Note: If original cannot be provided a copy is acceptable. See below)
Letter of Intent from DBE to Perform '

as Subcontractor, Supplier and/or Consultant 1 copy
(Note: If original cannot be provided a copy is acceptable. See below)
Petition for Reduction/Waiver of DBE Participation Goals 1 original
Contractor Certifications 1 original
Economic and Other Required Disclosures 1 original
Lobby, Local Business Preference,
Real Estate Ownership 1 original
Affidavit of Child Support Obligations 1 original
Disclosure of Ownership Interest Statement 1 original
Familial Relationship Disclosure Provision 1 original
Certification Concerning Labor Standards
And Prevailing Wage Requirements 1 original
Subcontractors Certification Concerning Labor Standards
and Prevailing Wage Requirements 1 copy
Execution Pages:
Sole Proprietor Signature Page 8 originals
Partnership and/or Joint Venture Signature Page 8 originals
Corporation Signature Page 8 originals
Bid Deposit Form 1 original
Proposal Bid Bond ' 1 original
Surety Statement of Qualifications 1 original

The following documents are to be submitted subsequent to notice of acceptance within
fourteen (14) calendar days: ‘

Performance and Payment Bond 1 original
Owners, Contractor's and Protective (OCP) Liability
Insurance Binder 1 original
Certificates of Insurance evidencing:
Worker's Compensation and Employer’s Liability 1 original
Commercial General Liability 1 original
Commercial Automobile Liability 1 original
Umbrella Liability Insurance 1 original
Railroad Protective Liability (when applicable) 1 original & 1 certified copy

Please forward documents due within fourteen (14) days of notice of acceptance to:

April 17,2012
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Cook County Highway Department
Contract Documents

69 West Washington Street

Suite 2200

Chicago, IL 60602

0001 (CC) : Page 4 April 17,2012
Definition of Terms, information for Bidders Addendum No. 1 4 Page(s) Total
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SPECIAL PROVISION
FOR
BIDDING REQUIREMENTS AND CONDITIONS FOR CONTRACT PROPOSALS

Qualification of Bidders.

The Awarding Authority for contract construction work is the County Board of a County.
Each prospective bidder, in evidence of competence, shall furnish the Awarding
Authority a certified copy of a “Certificate of Eligibility” issued by the Department of
Transportation, and Contractor's Statement of Experience and Financial Condition” with
their bid. Each prospective bidder shall furnish a sworn statement as to equnpment
owned and controlled, previous experience and construction work.

If the bidder to whom the award is made is a corporation organized under the laws of
the State other than lllinois, the bidder shall furnish the Awarding Authority a copy of the
corporation’s Certificate of Authority to do business in the State of lllinois with the bid.

The bidder must provide the Awarding Authority a sworn Affidavit of Availability showing
all uncompleted contracts awarded to them and all low bids pending award for Federal,
State, County, Municipal and private work in the bid. The bidder should file two (2)
copies of same with IDOT'’s District office.

Interpretation of Quantities in the Bid Schedule.

The quantities appearing in the bid schedule are approximate and are prepared for the
comparison of bids. Payment to the Contractor will be made only for the actual
quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished
may be increased, decreased, or omitted as hereinafter provided.

Examination of Plans, Specifications, Special Provisions, and Site of Work. The bidder shall, before
submitting a bid, carefully examine the provisions of the contract. The bidder shall inspect in detail the site
of the proposed work, investigate and become familiar with all the local conditions affecting the contract
and fully acquaint themselves with the detailed requirements of construction. Submission of a bid shall be
a conclusive assurance and warranty the bidder has made these examinations and the bidder understands
all requirements for the performance of the work. If the submitted bid is accepted, the bidder shall be
responsible for all errors in the bid resulting from the bidder’s failure or neglect to comply with these
instructions. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses, or
change in anticipated profits resulting from such failure or neglect of the bidder to make these

examinations.

The bidder shall take no advantage of any error or omissiori in the bid documents and advertised contract.
Any prospective bidder who desires an explanation or interpretation of the plans, specification, or any of the
contract documents shall request such in writing from the Awarding Authority in sufficient fime fo allow a
written reply by the Awarding Authority that can reach all prospective bidders before the submission of their
bids. Any reply given a prospective bidder concerning any of the contract documents, plans, and

Jénuary 3,2012
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specifications will be furnished to all prospective bidders in the form determined by the Awarding Authority
including, but not limited to, an addendum, if the information is deemed by the Awarding Authority to be
necessary in submitting bids or if the Awarding Authority concludes the information would aid competition.
Cral explanations, interpretations, or instructions given before the submission of bids unless at a prebid
conference will not be binding on the Awarding Authority. '

Changes in Improvement, The undersigned agrees that in case the County Superintendent of
Highways of the County of Cook decides either to extend or decrease the area of the proposed
improvement or to do both or otherwise alter it by extras or deductions including the elimination of any one
or more of the quantities listed in the Schedule of Prices the undersigned will make such change in the
contract price by adding or subtracting there from as the case may be by applying the respective unit prices
to the quantities of the several items of work that may be involved by reason of such change.

Preparation of the Bid. Bidders shall submit their bids on the form furnished by the Awarding
Authority. The bid shall be executed properly, and bids shall be made for all items indicated in the bid form,
except when alternate bids are asked, a bid on more than one alternate for each item is not required,
unless otherwise provided. The bidder shall indicate in figures, a unit price for each of the separate items
called for in the bid form; the bidder shall show the products of the respective quantities and unit prices in
the column provided for that purpose, and the gross sum shown in the place indicated in the bid form shall
be the surnmation of said products. All writing shall be with ink or typewriter, except the signature of the

bidder which shall be written in ink.

Any erasures or alterations in the unit prices and/or in the products of the respective quantities and unit
prices in the bid, must be properly authenticated by the bidder by initialing in ink such erasures or
alterations to avoid cause for rejection of the bid in accordance with Title 44 Illinois Administrative Code

Chapter IX Section 660.180.

If the bid is made by an individual, that individual's name and business address shall be shown. If made by
a firm or partnership, the name and business address of each member of the firm or partnership shall be
shown. If made by a corporation, the bid shall show the names, titles, and business addresses of the
president, corporate secretary and treasurer. The bid shall be signed by president or someone with v
authority to execute contracts and attest by the corporate secretary or someone with authority to execute or
attest to the execution of contracts.

Rejection of Bids. The Awarding Authority reserves the right to reject any bids for any of the

conditions listed below: ‘
a) More than one bid for same work from an individual, firm partnership, or corporation under the same

name or different names.

b) Evidence of collusion among bidders.

c) Unbalanced bids in which the bid prices for some items are, in the judgment of the Awarding Authority,
out of proportion to the bid prices for other items.

d) If the bid does not contain a unit price for each pay item listed except in the case of authorized
alternate pay items or lump sum pay items.

January 3, 2012
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If the bid form is other than that furnished by the Awarding Authority; or if the form is altered or any part
thereof is detached.

If there are omissions, erasures, alterations unauthorized additions, conditional or alternate bids, or
irregularities of any kind which may tend to make the bid incomplete, indefinite or ambiguous as to its

meaning.

If the bidder adds any provisions reserving the right to accept or reject an award, or to enter into a
contract pursuant to an award.

If the proposal is not accompanied by the proper bid guaranty.

If the bid is prepared with other than ink or typewriter, or otherwise fails to meet the requirement of the
above “Preparation of Proposal” section.

- Lack of Competency and adequate machinery, plant, and other equipment, as revealed by the financial

~ statement and experience questionnaires required in the prequalification procedures.

s)

Uncompleted work which, in the judgment of the Awarding Authonty might hinder or prevent the
prompt completion of additional work awarded.

False information provided on a bidder's “Affidavit of Availability”.

Failure to pay, or satisfactorily settle, all bills due for labor and materlal on former contracts in force at

the time of issuance of bid forms.

Failure to comply with any prequalification regulations of the Department.

Default under previous contracts.

Unsatisfactory performance record as shown by past work for the Awarding Authority, judged from the
standpoint of workmanship and progress.

When the contractor is suspended from eligibility to bid at a public letting where the contract is awarded
by, or requires approval of, the Department.

When any agent, servant, or employee of the prospective bidder currently serves as a member,
employee, or agent of a governmental body that is financially involved in the proposal work.

When any agent, servant, or employee of the perspective bidder has participated in the preparation of
plans or specifications for the proposed work.

Bid Guaranty. Each bid shall be accompanied by a bid bond on the Department form contained in the bid
document, executed by a corporate surety company satisfactory to the Awarding Authority, by a bank
cashier’s check or a properly certified check for not-less than five percent (5%) of the amount bid, or for the

amount specified in the following schedule:

002 (ILcC) Page 3
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Amount Bid ‘Proposal Guaranty
Upto $5,000 $150
$5,000 $10,000 $300
$10,000 150,000 $1,000
$50,000 $100,00 $3,000
$100,000 $150,000 $5,000
$150,000 $250,000 $7,500
$250,000 $500,000 $12,500
$500,000 $1,000,000 $25,000
$1,000,000 $1,500,000 $50,000
$1,500,000 $2,000,000 $75,000
$2,000,000 $3,000,000 $100,000
$3,000,000 $5,000,000 $150,000
$5,000,000 $7,500,000 $250,000
$7,500,000 $10,000,000 $400,000
$10,000,000 $15,000,000 $500,000
$15,000,000 $20,000,000 $600,000
$20,000,000 $25,000,000 $700,000
$25,000,000 $30,000,000 $800,000
$30,000,000 $35,000,000 $900,000
Over $35,000,000 $1,000,000

In the event that one proposal guaranty check is intended to cover two or more bids, the amount must
equal to the sum of the bid guaranties, which would be required for each individual proposal.

Bank cashier's checks or properly certified checks accompanying bids shall be made payable to the County
Treasurer, when a County is the Awarding Authority; or the City, Village, or Town Treasurer, when a city,
village, or town is the Awarding Authority.

The bid guaranty checks of all except the two (2) lowest responsible bidders will be retumed promptly after
the bids have been checked, tabulated, and the relation of the bids established. Bid guaranty checks of the
two lowest responsible bidders will be returned as soon as the contract and contract bond of the successful

bidder have been properly executed and approved. Bid bonds will not be returned.

After a period of three (3) working days has elapsed after the date of opening proposals, the Awarding
Authority may permit the two lowest bidders to substitute for the banks cashier's checks or certified checks
submitted with their bids as proposal guaranties, bid bonds on the Department forms executed by corporate

surety companies satisfactory to the Awarding Authority.

Delivery of Bids. If a special envelope is supplied by the Awarding Authority, each bid should be
submitted in that envelope furnished by the Awarding Authority and the blarik spaces on the envelope shall
be filled in correctly to clearly indicate its contents. When an envelope other than the special one furnished -
by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent by mail,

the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official
in whose office the bids are to be received. All bids shall be filed prior to the time and at the place specified
in the Notice to Bidders. Bids received after the time specified will be returned to the bidder unopened.

January 3, 2012
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Withdrawal of Bids. Bidder may withdraw their bid prior to bid opening.

Public Opening of Bids. Bids will be opened and read publicly at the time and place specified in the
Notice to Bidders. Bidders, their authorized agents, and other interested parties are invited to be present.

Consideration of Bids. After the bids are opened and read, they will be compared on the basis of the
summation of the products of the quantities shown in the bid schedule by the unit bid prices. in awarding
contracts, the Awarding Authority will, in addition to considering the amounts stated in the bids, take into
consideration the responsibility of the various bidders as stated under “Rejection of Bids and documents
submitted in the bid and from other investigations which it may elect to make.

The right is reserved to reject any or all bids, to waive technicalities, or to advertise from new bids, if in the
judgment of the Awarding Authority, the best interests of the Awarding Authority will be promoted thereby.

Awarding of Contract. The award of contract will be made within 90 calendar days after the opening
of bids to the lowest responsible and responsive qualified bidder whose bids complies with all the
requirements prescribed. The successfu! bidder will be notified that their bid has been accepted, and
subject to the following conditions, the bidder will be the Contractor. In addition, the contractor shall
provide all required insurance and bonding as specified within fourteen (14)
calendar days from notice.

An approved contract executed by the Awarding Authority is required before the Awarding Authority is
bound. An award may be cancelled any time by the Awarding Authority prior to execution in order to
protect the public interest and integrity.of the bidding process or for any other reason, if the judgment of
the Awarding Authority and/or the best interests of the Awarding Authority will be promoted thereby.

If a contract is not awarded within 90 days after the bid opening, bidders may file a written request with the
Awarding Authority for the withdrawal of their bid, or agree to maintain their bid price.

Requirement of Contract Bond. The Contractor shall furnish the Awarding Authority a
performance and payment bond with good and sufficient sureties in the full amount of the contract within
fourteen (14) calendar days as part of the requirement. The surety shall be acceptable to the
Awarding Authority, shall waive notice of any changes and extensions of time, and shall submit its bond on

the form furnished by the Awarding Authority.

Failure to Execute Contract. If the contract is not executed by the Awarding Authority within 90
days from the bid opening, the bidder shall have the right to withdraw their bid without penalty.

Failure of the successful bidder to provide all required insurance and bonding within fourteen (14) days
after the award notification shall be just cause for the cancellation of the award and the forfeiture of
the bid guaranty which shall become the property of the Awarding Authority, not as penalty, but in
liquidation of damages sustained. Award may then be made to the next lowest responsible bidder, or the

work may be
advertised again and constructed under contract, or otherwise, as the Awarding Authority may decide.
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SPECIAL PROVISION
FOR
PRE-BID MEETING

Prospective bidders are advised that Pre-Bid Meeting will be held:

Date: Tuesday, May 8, 2012
Time: 11am.

Place: Cook County Highway Department
69 W. Washington Street
Suite 2260
Chicago, IL 60602

003 Page 1
Pre-Bid Meeting

Dec. 28, 2011
1 Page(s) Total
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SPECIAL PROVISION
FOR
WAGES OF EMPLOYEES ON PUBLIC WORKS

This contract is subject to “An Act Regulating the Wages of all Laborers, Mechanics and Other Workers
employed in any public works by the State, County, City or any public body or any political subdivision or by
anyone under contract for public works”, approved June 26, 1941, as amended, except that where a
prevailing wage violates a Federal law, order, or ruling, the rate conforming to the Federal law, order or

ruling shall govern.

If it is determined that the “prevailing rate of wages” will be used for this contract, the following conditions
will be required:

Not less that the prevailing rate of wages as found by the (public body) or Department of Labor or
determined by a court on review shall be paid to all laborers, workers and mechanics performing work
under this contract. These prevailing rates of wages are included in this contract.

The Contractor and each subcontractor shall keep an accurate record showing the name and occupations
of all laborers, workers and mechanics employed by them on this contract, and also showing the actual
wages paid to each of such persons.

The submission by the Contractor and each subcontractor of payroils, or copies thereof, is not required.
However, the Contractor and each subcontractor shall preserve their weekly payroll records for a period of
three (3) years from the date of completion of this contract.

If the Department of Labor revised the prevailing rate of hourly wages to be paid by the public body, the
revised rate as provided by the public body shall apply to this contract.

December 28, 2009

004 (IL-CC) Page 1
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Wages of Employees on Public Works
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Cook County Prevailing Wage for April 2012

Cook County Prevailing Wage for April 2012

Trade Name
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8.820
11.25
8.950
11.17
11.17
8.820
8.820
11.25
9.550
9.550
9.550
9.550
9.550
9.550
9.550
8.050
8.050
8.050
8.050

9.550°

9.550
9.550
9.550
9.550
9.550
9.550
15.61
11.10
2.710
11.25
13.85
10.69
9.060
6.570
16.54
2.980
8.200
19.09
11.17
9.070

24

4/5/2012



Cook County Prevailing Wage for April 2012

25

TERRAZZO MASON BLD 39.010 42.010 1.5 1.5 2.0 9.200 10.41 0.000 0.510
TILE MASON BLD 40.490 44.490 2.0 1.5 2.0 9.200 8.390 0.000 0.640
TRAFFIC SAFETY WRKR HWY 28.250 29.850 1.5 1.5 2.0 4.896 4.175 0.000 0.000
TRUCK DRIVER E ALL 1 33.850 34.500 1.5 1.5 2.0 8.150 8.500 0.000 0.150
TRUCK DRIVER E ALL 2 34.100 34.500 1.5 1.5 2.0 8.150 8.500 0.000 0.150
TRUCK DRIVER E ALL 3 34.300 34.500 1.5 1.5 2.0 8.150 8.500 0.000 0.150
TRUCK DRIVER E ALL 4 34.500 34.500 1.5 1.5 2.0 8.150 8.500 0.000 0.150
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TUCKPOINTER BLD 39.950 40.950 1.5 1.5 2.0 8.180 10.57 0.000 0.790
Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked

each day, Monday through Friday.

OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)
Explanations

COOK COUNTY

;

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.

TRUCK DRIVERS (WEST) ~ That part of the county West of Barrington
Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL -~ removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain. -

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile—-1like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,

http://www.wdol.gov/wdol/scafiles/davisbacon/IL20.dvb 4/5/2012



Cook County Prevailing Wage for April 2012
26

swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall f£ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all socap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. BAll demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATICONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data
apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any
nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and
telephone, electronic and sound equipment, fibre optic and data
communication systems, and the performance of any task directly
related to such installation or service whether at new or existing
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the equipment
room and pulling wire and/or cable through conduit and the
installation of any incidental conduit, such that the employees

covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
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and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
-fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures. .

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers});
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Crusher,
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside

type rack and pinion and similar machines; Hoists, One, Two and Three
Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom
Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor
Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor
Drawn; Slip-Form Paver;.Straddle Buggies; Tournapull; Tractor with
Boom and Side Boom; Trenching Machines. :

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Rock Drill (Self-Propelled); Rock Drill
(Truck Mounted); Rollers, All; Steam Generators; Tractors, All;
Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3"
(1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well
Points; Welding Machines (2 through 5); Winches, 4 Small Electric
Drill Winches; Bobcats (up to and including % cu yd.)

Class 4. Bobcats and/or other Skid Steer Loaders (other than bobcats

up to and including % cu yd.}; Oilers; and Brick Forklift.
Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

http://www.wdol.gov/wdol/scafiles/davisbacon/IL20.dvb
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Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker (Truck

Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Traveling; Dowell Machine with Air
Compressor; Dredges; Formless Curb and Gutter Machine; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted;

" Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck v
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching -Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground
Boring and/or Mining Machines under 5 ft. in diameter; Wheel
Excavator; Widener (APSCO). :

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type):; Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hpist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All
Locomotives, Dinky; Off-Road Hauling Units (including articulating)/2
ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes:
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Size):. Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination ~ Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster;
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.}; Pumps, Well Points; Tractaire; Welding Machines
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(2 through 5); Winches, 4 Small Electric Drill Winches.
Class 5. Bobcats (all); Brick Forklifts; Oilers.

Claés 6. Field Mechanics and Field Welders

Class 7. Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Diver/Wet Tender; and Engineer (hydraulic
dredge}) .

Class 2. Crane/Backhoe Operator; 70 Ton or over Tug Operator;
Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman
(Hydraulic Dredge); Diver Tender; Friction and Lattice Boom Cranes.

Class 3. Deck Equipment Operator, Machineryman; Maintenance of Crane
{(over 50  ton capacity): Tug/Launch Operator; Loader/Dozer and like
equipment on Barge; and Deck Machinery, etc.

Class 4. Deck Egquipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks (2 ton capacity or more):; Deck Hand,
Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe
Weighing 115,000 pounds or less; and Assistant Tug Operator.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors:
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation:;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
Dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;

bttp://www.wdol.gov/wdol/scafiles/davisbacon/IL20.dvb
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Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit:
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long:; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic~-Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. TIf a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
‘clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.

http://www.wdol.gov/wdol/scafiles/davisbacon/IL20.dvb
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SPECIAL PROVISION
FOR
ALTERNATE PROPOSAL

The Bidder certified that this bid and the unit prices shown on the schedule of prices are based on
performing the work in accordance with “An Act Regulating the Wages of Laborers, Mechanics and other
Workers employed under contracts for Public Works” enacted by the 62n General Assembly and approved
June 26, 1941, as amended. Should said “Act” be declared inoperative, void or unconstitutional at any time,
either before or after the awarding of the contract for this project, the bidder agrees to perform the work at a
reduction of per cent, of the unit prices shown on the schedule of prices, it being expressly
understood and agreed that the within bid shall be and remain in full force and effect, regardless of whether
the said “Act” is declared to be inoperative, void or unconstitutional. The contract for this project is to be
awarded on the bases of the unit prices shown on the schedule of prices, and the percentage reduction, if
any, act out in this alternative proposal, is to receive no consideration in the award of this contract.

Should the said “Act” be declared inoperative, void or unconstitutional at any time after the awarding of said
contract, whether before, during or after the completion of the work, the said contract shall remain in full
force and effect, and shall be subject only to said reduction, if any, in the unit prices shown on the schedule

of prices. :

NOTE: The Bidder shall insert in the first paragraph the percentage which he will reduce his unit
prices, if any, in the event the Actis declared inoperable, void or unconstitutional.

ORDINANCE

k222222224

BE IT ENACTED BY THE BOARD OF COMMISSIONERS OF THE COUNTY OF COOK, that the Chief
Procurement Officer of Cook County shall specify in the call for bids in any contract for public works that
such contractors bidding on public works contracts of the County of Cook shall conform to lllinois Compiled
Statutes, Chapter 30, Section 560/1 and following, which Act is entitled "An Act’ to give preference in the
construction of public works projects and improvements to citizens of the United States who have resided in
llinois for one year". The Chief Procurement Officer of Cook County in awarding the contract shall cause
to be inserted in the contract a stipulation to the effect that the contractor shali conform to the above cited

llinois Statute.

December 28, 2011
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Alternate Proposal and Ordinance
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SPECIAL PROVISION
FOR
RESPONSIBLE BIDDER REQUIREMENT

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies
that it is a participant, either as an individual or as part of a group program, in the approved apprenticeship
and training programs applicable to each type of work or craft that the bidder will perform with its own forces.
The bidder further certifies for work that will be performed by subcontract that each of Its subcontractors
submitted for approved either (a) is, at the time of such bid, participating in an approved, applicable
apprenticeship and training program; or (b} will, prior to commencement of performance of work pursuant to this
centered, begin participation in an approved apprenticeship and training program applicable to the work of
the subcontract. The Department, at any time before or after award, may require the production of a copy of

each applicable Certificate of Registration issued by the United States Department of Labor evidencing

such participation by the contractor and any or all of its Subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United Slates Department of Labor.
The bidder shell list in the space below, the official name of the program sponsor holding the Certificate of
Registration for all of the types of work or crafts in which the bidder is a participant and that will be
performed with the bidder's forces. Types of work or craft work that will be subcontracted shall be included
and listed as subcontract work. The list shall also indicate any type of work or craft job category that does not
have an applicable apprenticeship or training program. The bidder is responsible for making a compiete
report and shall make certain that each type of work or craft job category that will be utilized on the project
is accounted for and listed. . -

Chicagoland Laborers Training & Apprenticeship Fund

lLocal 150 Apprenticeship & Skills Impravement Program

CM Union Local 502 Trade School

DuPage County CM Union Local 803 Joint Apprenticeship

Teamsters Joint Council #25 Training Fund

The requirements of this certification and disclosure are a material part of the contract, and the contractor
shall require this certification provision to be included in all approved subcontracts. In order to fulfill this
requirement, it shell not be necessary that an applicable program sponsor be currently taking or that it will take
applications for apprenticeship, training or employment during the performance of the work of this contract.

006 (IL} Page 1 December 28, 2011
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (DBE)

Effective: September 1, 2000
Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the Hlinois Unified Certification Program (IL. UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on 100
percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR_ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, sub recipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this confract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment

of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Cook County Highway Department. The goal
has been included because the Highway Department has determined that the work of this
contract has subcontracting opportunities that may be suitable for performance by DBE
companies. The determination is based on an assessment of the type of work, the location of
the work, and the availability of DBE companies to do a part of the work. The assessment
indicates that, in the absence of unlawful discrimination, and in an arena of fair and open
competition, DBE companies can be expected to perform 11% of the work. This percentage is
set as the DBE participation goal for this contract. Consequently, in addition to the other award
criteria established for this contract, the Highway Department will only recommend award this
contract to a bidder who makes a good faith effort to meet this goal of DBE patrticipation in the
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performance of the work. A bidder makes a good faith effort for award consideration if either of
the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the

goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by

visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
with the bid. '

(b) The Utilization Plan shall indicate that the bidder either has ‘obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, for each
DBE proposed for the performance of work to achieve the contract goal. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:

(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If
partial pay items are to be performed by the DBE, indicate the portion of each
item, a unit price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, signed by the bidder and each
participating DBE firm documenting the commitment to use the DBE,
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the
work to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
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Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained. The Utilization Plan will be approved by the Highway
Department if the Utilization Plan documents sufficient commercially useful DBE wark
performance to meet the contract-goal or the bidder submits sufficient documentation of a good
faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. The Ultilization
Plan will not be approved by the Highway Department if the Utilization Plan does not document
sufficient DBE participation to meet the contract goal unless the apparent successful bidder
documented in the Utilization Plan that it made a good faith effort to meet the goal. This means
that the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Highway Department will consider the
quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Highway Department willi consider as
part of the evaluation of the bidder's good faith efforts to obtain participation. These
listed factors are not intended to be a mandatory checklist and are not intended to be
exhaustive. Other factors or efforts brought to the attention of the Highway Department
may be relevant in appropriate cases, and will be considered by the Highway

Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The
bidder must solicit this interest within sufficient time to allow the DBE companies
to respond to the solicitation. The bidder must determine with certainty if the
DBE companies are interested by taking appropriate steps to follow up initial
solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise
prefer to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans, .

specifications, and requirements of the contract in a timely manner to assist them
in responding to a solicitation. :

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
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information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm's price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder's failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based
on a thorough investigation of their capabilities. The bidder’s standing within its
industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status)
are not legitimate causes for the rejection or non-solicitation of bids in the

bidder’s efforts to meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor. :

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community
organizations; minority/women contractors’ groups; local, state, and federal
minority/women business assistance offices; and other organizations as allowed
on a case-by-case basis to provide assistance in the recruitment and placement

of DBE companies.

(b) If the Highway Department determines that the apparent successful bidder has made a
good faith effort to secure the work commitment of DBE companies to meet the contract
goal, the Highway Department will recommend award the contract provided that it is
otherwise eligible for award. If the Highway Department determines that the bidder has
failed to meet the requirements of this Special Provision or that a good faith effort has
not been made, the Highway Department wiil notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The natification shall
include a statement of reasons for the determination.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five (5) working days after the receipt of the notification date of the
determination by delivering the request to the Cook County Highway Department,
Contract Documents Administrator. Deposit of the request in the United States mail on
or before the fifth business day shall not be deemed delivery. The determination shall
become final if a request is not made and delivered. A request may provide additional
written documentation and/or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
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Highway Department. The Highway Department will extend an opportunity to the bidder
to meet in person in order to consider all issues of documentation and whether the
bidder made a good faith effort to meet the goal. After the review by the Highway
Department, the bidder will be sent a written decision within ten (10) working days after
receipt of the request for consideration, explaining the basis for finding that the bidder
did or did not meet the goal or make adequate good faith efforts to do so. A final
decision by the Highway Department that a good faith effort was made shall approve the
Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Highway Department is only
able to count toward the achievement of the overall goal and the contract goal the value of
payments made for the work actually performed by DBE companies. In addition, a DBE must
perform a commercially useful function on the contract to be counted. A commercially useful
function is generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Highway Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained

herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work
performed by the DBE’s own forces, including the cost of materials and supplies.
Work that a DBE subcontracts to a non-DBE does not count toward the DBE

goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the
total dollar value of the contract equal to the distinct, clearly defined portion of the
work performed by the DBE’s own forces.

~ (c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by
the DBE subcontractor from the prime Contractor or its affiliates. Work that a
DBE subcontractor in turn subcontracts to a non-DBE does not count toward the
DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the
DBE is responsible for the management and supervision of the entire trucking
operation for which it is responsible. At least one truck owned, operated,
licensed, and insured by the DBE must be used on the contract. Credit will be

given for the following:
S

(1) The DBE may lease trucks from another DBE fim, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from another
DBE receives credit for the total value of the transportation services the
lessee DBE provides on the contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE who leases trucks from-a non-DBE is entitied to
credit only for the fee or commission is receives as a result of the lease
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arrangement.
(e) DBE as a material supplier:
(1) 60 percent goal credit for the cost of the materials or supplies purchased from
a DBE regular dealer.
(2) 100 percent goal credit for the cost of materials of supplies obtained from a

DBE manufacturer.

(3) 100 percent credit for the value of reasonable fees and-commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Highway Department is prohibited by federal regulations from crediting the
participation of a DBE included in the Utilization Plan toward either the contract goal or the
Department's overall goal until the amount to be applied toward the goals has been paid to the
DBE. The following administrative procedures and remedies govern the compliance by the
Contractor with the contractual obligations established by the Utilization Plan. After approval of
the Utilization Plan and award of the contract, the Utilization Plan and individual DBE
Participation Statements become part of the contract. If the .Contractor did not succeed in
~ obtaining enough DBE participation to achieve the advertised contract goal, and the Utilization
Plan was approved and contract awarded based upon a determination of good faith, the -total
dollar value of DBE work calculated in the approved Utilization Plan as a percentage of the
awarded contract value shall become the amended contract goal. All work indicated for
performance by an approved DBE shall be performed, managed, and supervised by the DBE
executing the Participation Statement.

(a) NO AMENDMENT. No amendment to the Ultilization Plan may be made without prior
written approval from the Cook County Chief Procurement Officer. All requests for
amendment to the Utilization Plan shall be submitied to the Cook County Office of the
Chief Procurement Officer with copies to Cook County Highway Department,
Construction Bureau.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the Cook
County Chief Procurement Officer as provided elsewhere in the Contract. The
Contractor shall notify affected DBEs in writing of any changes in the scope of work
which result in a reduction in the dollar amount condition-of-award to the contract.
Where the revision includes work committed to a new DBE subcontractor, not previously
involved in the project, then a Request for Approval of Subcontractor, Department form
BC 260A, must be signed and submitted to the Highway Department. If the commitment
of work is in the form of additional tasks assigned to an existing DBE subcontract, than a
revised Request for Approval of Subcontractor shall be required. However, the
Contractor must document efforts to assure that the existing DBE subcontractor is
capable of performing the additional work and has agreed in writing to the change.

(d) ALTERNATIVE _WORK METHODS. In addition to the above requirements for
reductions in the condition of award, additional requirements apply to the two cases of
Contractor-initiated work substitution proposals. Where the contract allows alternate
work methods which serve to delete or create under runs in condition of award DBE
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work, and the Contractor selects that alternate method or, where the Contractor
proposes a substitute work method or material that serves to diminish or delete work
committed to a DBE and replace it with other work, then the Contractor must

demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the
DBE is certified in the respective item of work) in a modification of the condition

of award; or

(2) That the DBE is aware that its work will be deleted or will experience under runs
and has agreed in writing to the change. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined
to perform the work at a reasonable competitive price. If this occurs, the
Contractor shall substitute other work of equivalent value to a certified DBE or
provide documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Chief Procurement Officer agrees, for reasons stated
in its concurrence document, that the Contractor has good cause to terminate or replace
the DBE firm. Before transmitting to the Chief Procurement Officer any request to
terminate and/or substitute a DBE subcontractor, the Contractor shall give notice in
writing to the DBE subcontractor, with a copy to the Chief Procurement Officer and Cook
County Highway Department - Construction Bureau, of its intent to request to terminate
and/or substitute, and the reason for the request. The Contractor shall give the DBE five
(5) days to respond to the Contractor's notice. The DBE so notified shall advise the
Chief Procurement Officer, Highway Department — Construction Bureau and the
Contractor of the reasons, if any, why it objects to the proposed termination of its
subcontract and why the Chief Procurement Officer should not approve the Contractor's
action. If required in a particular case as a matter of public necessity, the Chief
Procurement Officer may provide a response period shorter than five (5) days.

For purposes of this paragraph, good cause includes the following circumstances:

(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards. Prévided,
however, that good cause does not exist if the failure or refusal of the DBE
subcontractor to perform its work on the subcontract results from the bad faith or

discriminatory action of the prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit

January 30, 2012

008 (IL-CC)
12 Page(s) Total

Required Disadvantaged Business Participation



unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant 2 CFR Parts 180,

215 and 1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and
provides to you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
contractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged
or so that the prime Contractor can substitute another DBE or non-DBE

contractor after contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to
. substitute for the original DBE to perform at least the same amount of work under
the contract as the terminated DBE to the extent needed to meet the established

Contract goal.

() PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the Highway
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty (30) calendar days after payment has been made by
the Highway Department to the Contractor for such work or material, the Contractor
shall submit a DBE Payment Agreement on Department form SBE 2115to Cook County
Highway Department — Construction Bureau. If full and final payment has not been
made to the DBE, the DBE Payment Agreement shall indicate whether a disagreement
as to the payment required exists between the Contractor and the DBE or if the
Contractor believes that the work has not been satisfactorily completed. If the Contractor
does not have the full amount of work indicated in the Utilization Plan performed by the
DBE companies indicated in the Utilization Plan and after good faith efforts are
reviewed, the Highway Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted

as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Highway Department reserves the right to withhold payment to
the Contractor to enforce the provisions of this Special Provision. Final payment shall
not be made on the contract until such time as the Contractor submits sufficient
documentation demonstrating achievement of the goal in accordance with this Special
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Provision or after liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the Cook
County Chief Procurement Officer with copies to Highway Department — Construction
Bureau and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the

Cook County Chief Procurement Officer.
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Assist Agencies

Ms. Shelia Hill, Executive Director

Chicago Minority Business Development Council (CM.B.D.C.)
1 East Wacker Drive, Suite 1200

Chicago, IL 60601

312-755-8880

312-755-8890 (FAX)

Victor Davis, Contractor Development Program
Chicago Urban League '

4510 S. Michigan Avenue

Chicago, IL 60653

773-451-3559

773-285-7772 (FAX)

Camice Carey, Executive Director
Cosmopolitan Chamber of Commerce
560 West Lake Street, 5 Floor
Chicago, IL 60661

312-786-0212

312-786-9079 (FAX)

Ms. Beth Doria, Executive Director
Federation of Women Contractors
5650 South Archer Avenue
Chicago, IL 60638

312-360-1122

312-360-0239 (FAX)

Hlinois Department of Transportation
201 West Center Court

Schaumburg, I1 60196

847-705-4234

847-705-4203 (FAX)

Illinois Road Builders
500 Park Boulevard
Itasca, IL 60143
630-773-1220
630-773-1231 (FAX)

Ms. Joyce Shanahan, Director

Industrial Council of Northwest Chicago
2023 West Carroll Avenue

Chicago, IL 60612

773-421-3941

312-421-1871 (FAX)
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Mr. D. Lorenzo Padron, Director of Procurement .
Latin American Chamber of Commerce

3512 West Fullerton Avenue

Chicago, IL 60647

773-252-5211

773-252-7065 (FAX)

Mr. Frank Aguilar, President

Little Village 26™ Street Area Chamber of Commerce
3610 West 26™ Street .

Chicago, IL 60623

773-521-5387

312-521-5387 (FAX)

Mr. Perry Gunn, Director

North River Commissioners/Ladcor
4745 North Kedzie

Chicago, IL 60625

773-478-0202

Ms. Angela R. Johnson

Deputy Director of International Trade Bureau
Operation P.U.S.H.

930 East 50™ Street

Chicago, IL 60615

773-373-3366

- 312-373-3571 (FAX)

"-Mr. Miguel Nogueras, Executive Director
Puerto Rican Chamber Of Commerce
2450 West Division

Chicago, IL 60622

773-904-7996

773-583-3118 (FAX)

Target Group, Inc.

330 South Wells Street, Suite 400
Chicago, 11 60606

312-873-0200

312-873-0299 (FAX)

Ms. Patricia Showers, Executive Director
Uptown Center Hull House

4520 North Beacon

Chicago, IL 60640

773- 651-3500

312-561- 3507 (FAX)
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Ms. Hedy Ratner, Executive Director
Women’s Business Development Center
8 South Michigan, Suite 400

Chicago, IL 60604

312-853-3477

312-853-0145 (FAX)

Cook County Departments

Cook County Office of the Chief Procurement Officer
118 N. Clark Street — Room 1018
Chicago, Hlinois 60602

Cook County Highway Department
Contract Documents Administrator

69 W, Washington Street — Suite 2200
Chicago, Hlinois 60602

Cook County Highway Department’
.Construction Bureau

69 W. Washington Street — 23™ floor
Chicago, Illinois 60602
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1)

2)

3)

009 (IL-CC)
Specified Equal Employment Opportunity Responsibilities (Non-Federal Aid)

COOK COUNTY
HIGHWAY DEPARTMENT

SPECIAL PROVISION
FOR
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES
NONFEDERAL-AID CONTRACTS

General

a) The requirements set forth herein shall constitute the specific affirmative action requirements under
this contract and supplement the non-discrimination requirements contained elsewhere in this

proposal.

b) The contractor will work with the Cook County Highway Department in carrying out Equal
Employment Opportunity (EEO) obligations and in their reviews of activities under the contract.

c) The contractor, and all subcontractors holding subcontracts (not including material suppliers) of
$10,000.00 or more, will comply with the following minimum specific requirement activities of equal
employment opportunity the contractor will include these requirements in every subcontract of
$10,000.00 or more with such modification of fanguage as is necessary to make them binding on

the subcontractor.

Equal Employment Opportunity Policy

The contractor will accept as operating policy the following statement which is designed to further the
provision of Equal Employment Opportunity to all persons, and to promote the full realization of equal
employment opportunity through a positive continuing program:

“It is the policy of this company to ensure that applicants are employed, and that employees are treated
during employment without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, preapprenticeship, and/or on-the-job training."

Equal Employment Opportunity Officer

The contractor will designate and make known to the cook county highway department contracting
officers an EEO officer who will have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of Equal Employment Opportunity and who
must be assigned adequate authority and responsibility to do so.

Dissemination of Policy

a) All members of the contractor’s staff who are authorized to hire, supervise, promote and discharge
employees, or who recommend such action, or who are substantially involved in such action, wil
be made fully cognizant of, and will implement, the contractor's EEO policy and contractual
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responsibilities to provide Equal Employment Opportunity in each grade and classification of
employment, to ensure that the above agreement will be met, the following actions will be taken as

a minimum:

(1) periodic meetings of supervisory and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEQ policy and its implementation will be reviewed and explained. The
meetings will be conducted by the EEO officer.

(2) All new supervisory or personnel office employees will be given a thorough indoctrination
by the EEO officer, covering all major aspects of the contractor's EEO obligations within
thirty (30) days following their reporting for duty with the contractor.

(3) Al personnel who are engaged in direct recruitment for the project will be instructed by the
EEO officer in the contractor's procedures for locating and hiring minority and female

employees.

b) In order to make the contractor's EEO policy known to all employees, prospective employees and
potential sources of employees, i.e., schools, employment agencies, labor umions (where
appropriate), college placement officers, etc., the contractor will take the following actions:

(1) Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

(2) The-contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other

appropriate means.

5) Recruitment

a) When advertising for employees, the contractor will include in all advertisements for employees the
notation: “an Equal Opportunity Employer”. Al such advertisements will be published in
newspapers, or other publications, having a large circulation among minority groups in the area
from which the project work force would normally be derived.

b) The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and
direct recruitment through public and private employee referral sources likely to yield qualified
minority and female applicants; including, but not limited to, state employment agencies, schools,
colleges and minority and female organizations. To meet this requirement, the contractor will
identify sources of potential minority and female employees, and establish with such identified
sources procedures whereby minority and female applications may be referred to the contractor for

employment consideration.

In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall
referral, he is expected to observe the provisions of that agreement to the extend that the system
permits the contractor's compliance with eeo contract provisions.
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6)

7)

c)

The contractor will encourage present employees to refer minority and female applicants for
employment by posting appropriate notices or bulletins in areas accessible to all such employees.
In addition, information and procedures with regard to referring minority and female applicants will
be discussed with employees.

Personnel Actions

Wages, working conditions, and employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and
terminations, will be taken without regard to race, color, religion, sex, national origin, age or disability.
The following procedures shall be followed:

a)

b)

The contractor will conduct periodic inspections of project sites to insure that working conditions
and employee facilities do not indicate discriminatory treatment of project site personnel.

The contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

The contractor will periodically review selected personnel actions in depth to determine whether
there is evidence of discrimination. Where evidence is found, the contractor will promptly take
corrective action. If the review indicates that the discrimination may extend beyond the actions
reviewed, such corrective action shall include all affected persons.

The contractor will promptly investigate all complaints of alleged discrimination made to the
contractor in connection with the obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discrimination may affect persons other than the complainant, such corrective
action shall include such other persons. Upon completion of each investigation, the contractor will
inform every complainant of all of the avenues of appeal.

Training and Promotion

a)

b)

The contractor will assist in locating, qualifying and increasing the skills of minority and female
employees and applicants for employment.

Consistent with the contractor's work force requirements and as permissible under federal and
state regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and
on-the-job training programs for the geographical area of contract performance.

The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each. ‘

The contractor will periodically review the training and promotion potential of minority and female
employees and will encourage eligible employees to apply for such training and promotion.
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Unions

If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use
their best efforts to obtain the cooperation of such unions to increase opportunities form minorities and
females within the unions and to effect referrals by such unions of minority and female employees.
Actions by the contractor, either directly or through a contractor's association acting as agent, will
include the procedures set forth below:

e) The contractor will use best efforts to develop, in cooperation with the unions. Joint training
programs aimed toward qualifying more minority and female employees for membership in the
unions and increasing the skills of minority and female employees so that they may qualify for
higher paying employment.

f) The contractor will use best efforts to incorporate an EEO clause into each union agreement to the
‘end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

g) The contractor is to obtain information as to the referral practices and policies of the labor union
except that to the extent such information is within the exclusive possession of the labor union and
such labor union refuses to furnish such information to the contractor, the contractor shall so certify
to the cook county highway department and shall set forth what efforts have been made to obtain

such information. :

h) In the event the union is unable to provide the contractor with a reasonable flow of minority and
female referrals within the time limit set forth in the collective bargaining agreement, the contractor
will, through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and females. (The U.S. department of labor has held that it shall be no
excuse that the union with which the contractor has a collective bargaining agreement providing for
exclusive referral failed to refer minorities or female employees). In the event the union referral
practice prevents the contractor from meeting the obligations pursuant to these special provisions,
such contractor shall inmediately notify the cook county highway department.

8) Selection of subcontractors, procurement of materials and leasing of equipment

The contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including procurement of materials and

leases of equipment.

a) The contractor shall notify all potential subcontractors and suppliers of his/her EEO 'ob|igation
under this contract.

b} Disadvantaged business enterprises (DBE), as defined in 49 cfr part 23, shall have equal
opportunity to compete for and perform subcontracts which the contractor enters into pursuant to
this contract. The contractor will use best efforts to solicit bids from and to utilize DBE
subcontractors or subcontractors with meaningful minority and female representation among their
employees. Contractors shall obtain lists of DBE construction firms from cook county highway

department personnel.
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c) The contractor will use hisfher best efforts to ensure subcontractor compliance with their EEO
obligations.

9) Records and reports

The contractor shall keep such records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of three (3) years following completion of the
contract work and shall be available at reasonable times and places for inspection by authorized
representatives of the cook county highway department.

a) The records kept by the contractor shall document the following:

(1) The number of minorities, non-minorities and females employed in each work classification
on the project.

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and females;

(3) The progress and efforts being made in locating, hiring, tralnmg qualifying, and upgrading
minority and female employees; and,

(4) The progress and efforts being made in securing the services of DBE subcontractors or
subcontractors with meaningful minority and female representatlon among their

employees.

b) The contractor will submit to the cook county highway department a monthly report every month for
the duration of the project, indicating the number of minority, non-minority and female employees
currently engaged in each work classification required by contract work and the number of hours
worked. This information is to be reported on form SBE-956. If on-the-job training is being
required by special provision, the contractor will be required to collect and report training data.

Notice of requirement for affirmative
Action to ensure equal employment
Opportunity (executive order 11246)

(1) The offeror's or bidder's attention is called to the "equal opportunity clause" and the
"standard federal equal employment opportunity construction contract specifications” set

forth herein.

(2) The goals and timetables for minority and female participation, expressed in percentage
terms for the contractor's aggregate workforce in each trade on all Construction work in the

covered area, are as follows:

APPENDIX A

The following goal for female utilization in each construction craft and trade shall apply to all contractors
holding federal and federally assisted construction contracts and subcontracts in excess of $10,000.00.
The goal is applicable to the contractor's total on-site construction workforce, regardless of whether or not
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part of that workforce is performing work on a federal, federally assisted or nonfederally related
construction contract or sub contract. Area covered (statewide) goals for women apply nationwide.

Goal Goal (Percentage)

Female Utilization 6.9
APPENDIX B

Until further notice, the following goals for minority utilization in each construction craft and trade shall apply
to all contractors holding federal or federally-assisted construction contracts and subcontracts in excess of
$10,000.00 to be performed in the respective geographical areas. The goals are applicable to the
contractor's total on-site construction workforce, regardless of whether or not part of that workforce is
performing work on a federal, federally-assisted or nonfederally related construction contract or

subcontract.

Economic area Goal (percent)
083 Chicago, IL

Smsa Counties:

1600 Chicago, IL - -

IL - Cook, DuPage, Kane, -

Lake, Mchenry, Will 196

These goals are applicable to all the contractor's construction work (whether or not it is federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals established for such geographical area
where the work is actually performed. With regard to this second area, the confractor also is subject to the
goals for both its federally involved and nonfederally involved construction. The contractor's compliance
with executive -order and the regulations in 41 cfr part 60-4 shall be based on its implementation of the
equal opportunity clause, specific affirmative action obligations required by the provisions and

specifications set forth in its federally assisted contracts, and its efforts to meet the goals established for the

geographical area where the contract resulting from this solicitation is to be performed. The hours of
minority and female employment and training must be substantially uniform throughout the length of the
contract, and in each frade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority of female employees or trainees from
contractor to contractor or from project to project for the sole purpose of meeting the contractor's goals shall
be a violation of the contract, the executive order and the regulations in 41 cfr part 60-4. Compliance thh
the goals will be measured against the total work hours performed.

(3) As used in this notice, and in the contract resulting from this solicitation, the "covered area"
is the entire state of lllinois for the goal set forth in Appendix A and the county or counties
in which the work is located for the goals set forth in Appendix B.

Standard federal equal employment
Opportunity construction contract
- Specifications (executive order 11246)

1) As used in these specifications:
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a) "covered area" means the geographical area described in the solicitation from which this contract
resulted;

b) “director" means director, office of federal contract compliance programs, united states department
of labor, or any person to whom the director delegates authority;

c) “employer identification number" means the federal social security number used on the employer's
quarterly federal

Tax return, U.S. treasury department form 941.

d) "minority" includes:

i) Black (all persons having origins in any of the black African racial groups not of Hispanic
origins); :

i) Hispanic (all pérsons of Mexican, Puerto Rican, Cuban, central or south American or other
Spanish culture or origin, regardless of race); '

iii) Asian and pacific islander (all persons having origins in any of the original peoples of the far
east, southeast Asia, the Indian subcontinent, or the pacific islands); and

iv) American Indian or Alaskan native (all persons having origins in any of the original peoples of
north America and maintaining identifiable tribal affiliations through membership and

participation or community identification).

Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000.00 the
provisions of these specifications and the notice which contains the applicable goals for minority and
female participation and which is set forth in the solicitations from which this contract resulted.

If the contractor is participating (pursuant to 41 cfr 60-4.5) in a hometown plan approved by the u.s.

-department of labor in the covered area wither individually or through an association, its affirmative

action obligations on all work in the plan area (including goals and timetables) shall be in accordance
with that plan for those trades which have unions participating in the plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such hometown plan.
Each contractor or subcontractor participating in an -approved plan is individually required to comply
with its obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the plan in each trade in which it has employees. The overall good faith performance by other
contractors or subcontractors toward a goal in an approved plan does not excuse any covered
contractor's or subcontractor's failure to take good faith efforts to achieve the plan goals and

timetables.

The contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through p of these specifications. The goals set forth in the solicitation from which this contract
resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the contractor should reasonably be able to achieve in each construction trade in
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which it has employees in the covered area. Covered construction contractors performing construction
work in geographical areas where they do not have a federal or federally assisted construction

Contract shall apply the minority and female goals established for the geographical area where the
work is being performed. Goals are published periodically in the federal register in notice form, and
such nofices may be obtained from any office of federal contract compliance programs office or from
federal procurement contracting officers. The contractor is expected to make substantially uniform
progress toward its goals in each craft during the period specified.

5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
contractor's obligations under these specifications, executive order 11246, or the regulations

promulgated pursuant thereto.

6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the
goals, such apprentices and trainees must be employed by the contractor during the training period,
and the contractor must have made a commitment to employ the apprentices and trainees at the
completion of their training, subject to the availability of employment opportunities. Trainees must be
trained pursuant to training programs approved by the U.S. Department of Labor.

7) The contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the contractor's compliance with these specifications shall be based -upon its effort to
achieve maximum results from its actions. The contractor shall document these efforts fully, and shal
implement affirmative action steps at least as extensive as the following:

a) Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the contractor's employees are assigned to work. The contractor,
where possible, will assign two or more women to each construction project. The contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

b) Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
contractor or.its unions have employment opportunities available, and maintain a record of the

organizations' responses.

c) Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the contractor
by the union or, if referred, not employed by the contractor, this shall be documented in the file with
the reason therefore, along with whatever additional actions the contractor may have taken.

d) Provide immediate written notification to the director when the union or unions with which the
contractor has a collective bargaining agreement has not referred to the contractor a minority
person or woman sent by the contractor, or when the contractor has other information that the
union referral process has impeded the contractor's efforts to meet its obligations.
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e) Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the contractor's employment needs, especially those programs funded
or approved by the department of labor. The contractor shall provide notice of these programs to

the sources complied under 7b above.

f} Disseminate the contractor's eeo policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the contractor in meeting its eeo
‘obligations; by including it in any policy manual and collective bargaining agreement; by publicizing
it in the company newspaper, annual report, etc.; by specific review of the policy with all
management personnel and with all minority and female employees at least once a year; and by
posting the company eeo policy on bulletin boards accessible to all employees at each location

where construction work is performed.

g) Review, at least annually, the company's eeo policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with onsite
supervisory personnel such as superintendents, general foremen; etc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of

the subject matter.

h) Disseminate the contractor's eeo policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the contractor's eeo policy with other contractors and subcontractors with whom the

contractor does or anticipates doing business.

i) Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the contractor's recruitment area and employment needs. Not
later than one month prior to the date for the acceptance of applications for apprenticeship of other
training by any recruitment source, the contractor shall send written notifications such as the
above, describing the openings, screening procedures, and test to be used in the selection

process.

j) Encourage present minority and female employees to recruit other minority persons and women
and, where reasonable, provide after school, summer and vacation employment to minority and
female youth both on the site and in other areas of a contractor's workforce.

k) Validate all tests and other selection requirements here there is an obligation to do so under 41 cfr
part 60-3.

I) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m) Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
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9)

employment related activities to ensure that the EEO policy and the contractor's obligations under
these specifications are being carried out.

n) Ensure that all facilities and company activities are nonsegregated except that separate or single-
user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

o) Document and maintain a record of all solicitations of offers for subcontracts from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p) Conduct a review, at least annually, of all supervisors' adherence to and performance under the
contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community , or other similar group of which the contractor is a member
and participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of
these specifications provided that the contractor actively participates in the group, makes every effort to
assure that the group has a positive impact on the employment of minorities and women in the
industry, ensures that the concrete benefits of the program are reflected in the contractor's minority and
female workforce participation, make a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions taken on behaif
of the confractor. The obligation to comply however is the contractor's and failure of such a group to
fulfill and obligation shall not be a defense for the contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
contractor, however, is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and non-minority.
Consequently, the contract may be in violation of the executive order if a particular group is employed
in a substantially disparate manner, (for example, even though the contractor has achieved its goal for
women generally, the contractor may be in violation of the executive order if a specified minority group

of women is underutilized).

10) The contractor shall not use the goals and timetables of affirmative action standards to discriminate

against any person because of race, color, religion, sex, or national origin.

11) The contractor shall not enter into any subcontract with any person or firm debarred from government

contracts pursuant to executive order 11246.

12) The contractor shall carry out such sanctions and penalties for violation of the specifications and of the

equal opportunity clause, including suspension, fermination and cancellation of existing subcontracts,
as may be imposed or ordered pursuant to executive order 11246, as amended and its implementing
regulations, by the office of federal contract compliance programs. Any contractor who fails to carry out
sanctions and penalties shall be in violation of these specifications and executive order 11246, as

amended.

13) The contractor, in fuffilling its obligations under these specifications, shall implement specific affirmative
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specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity. If the contractor fails to comply with the requirements of the executive order, the
implementing regulations, or these specifications, the director shall proceed in accordance with 41 cfr
60-4.8.

14) The contractor shall designate a responsible official to monitor all employment related activity to ensure
that the company EEO policy is being out, to submit reports relating to provisions hereof as may be
required by the government and to keep records. Records shall at least include for each employee the
name, address, telephone numbers, construction assigned, social security number, race, sex, status
(e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes of status, hours worked per
week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall
be maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, contractors shall not be required to maintain separate records.

15) Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish standards of compliance or upon the application requirements for the hiring of local or other
area residents {e.g., those under the public works employment act of 1977 and the community
development block grant program). :
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SPECIAL PROVISION
FOR
INSURANCE REQUIREMENTS

Within fourteen (14) calendar days of notification of award, the bidder shall provide the following
requirements: :

1. OWNER’S AND CONTRACTOR’S PROTECTIVE (O.C.P.) LIABILITY INSURANCE

At the time the Proposal is submitted, the Contractor shall furnish the County one (1) original insurance
policy binder evidencing Owner’s and Contractor’s Protective (O.C.P.) Liability Insurance coverage
with the County of Cook as the named insured. The amount of insurance shall be two million dollars
($2,000,000) each occurrence and two million dollars ($2,000,000) general aggregate for bodily injury and
property damage Combined Single Limit. -

2. CONTRACTOR'S INSURANCE

The Contractor shall furnish the County certificates of insurance from the Contractor’s insurance carrier,
evidencing the insurance coverage required in the following paragraphs:

“This insurance speciﬁéally covers liability assumed by the insured under this contract.” The certificates
shall stipulate that the insurance will not be cancelled or changed while the work is in progress without sixty
(60) days prior written notice by certified mail to the Superintendent of Highways.

In the event the insurance is cancelled before the completion of the project, the County shall reserve its
rights under the contract, including but not limited to its rights under Article 108.07 of the Standard
Specifications For Road and Bridge Construction, to order the job shut down until the Contractor obtains
the required insurance in the amounts stated herein or, the County may obtain the coverage required and
then shall deduct the appropriate premium cost from the monies due the Contractor.

The Contractor shall provide and maintain the following:

I.  Worker’'s Compensation and Employer’s Liability Insurance The Contractor agrees that he and all
his Subcontractors will comply with all statutes and laws with regard to Worker's
Compensation/Occupational Disease Insurance applying to employees or their beneficiaries. Limits shall
be: ‘

o Worker's Compensation Statutory Limits

o Employer’s Liability Not less than '
Bodily Injury by Accident $500,000 each accident
Bodily Injury by Disease $500,000 each employee

Il. Commercial General Liability Insurance Coverage must provide General Aggregate Limit per
project; Premises and Operations; Contractor's Protective Liability (“Independence Contractors” Coverage);
Products Liability/Completed Operations - Completed Operations coverage will cortinue in force for two
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years from the date of final acceptance by the owner; Contractual Liability; XCU Coverage; Personal Injury
and Advertising Injury. Limits shall be:

o Commercial General Liability Not less than
Bodily Injury and Property $1,000,000 each occurrence
Damage Combined Single Limit $1,000,000 annual general Aggregate

$1,000,000 Products Liability/Completed Operations

il. Commercial Automobile Liability Insurance Policy must include coverage for all owned, non-owned
and hired vehicles. Limits shall be:

* Automobile Liability Not less than
Bodily Injury and Property $1,000,000 each occurrence
Damage Combined Single Limit

IV. Umbrella Liability Insurance Limits shall be:

o Umbrella Liability Not less than
Bodily injury and Property $2,000,000 each occurrence
Damage Combined Single Limit - $2,000,000 annual aggregate

Coverage shall be in companies subject to approval of the County, said companies shall be licensed to do
business in lllinois.

‘This insurance coverage shall be in force continually until all work to be performed under this contract has
been accepted in accordance with the requirements of Article 108.11 of the Standard Specifications for

Road and Bridge Construction.

The cost to the Contfractor for providing this insurance coverage shall be considered as incidental to the
contract and no additional charge will be allowed.

ALL REQUIREMENTS MUST BE MET. Insurance coverage must be evidenced on Policy, as specified in
Section 1, and on Certificates of Insurance, as specified in Section 2 (I through 1V), before approval will be
given by Cook County Risk Management. If the information requested is not evidenced on a certificate,
then a copy of the policy itself must be provided with the certificate. The County is not only concerned with
the limits of liability, but also with the terms and coverage provided. Section || lists several specific
coverages under Commercial General Liability Insurance. These must all be identified on the certificate, in
the policy itself or some other form of correspondence on company letterhead and signed by an officer of

the company .

If the Contractor fails or refuses to deliver insurance as specified in Sections 1 and 2, it will be considered
as just cause for cancellation of the award and the deposit accompanying this bid may be forfeited and
retained by the County as liquidated damages and not as a penalty.

010 (CC) Page 2 February 2, 2012
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SPECIAL PROVISION
FOR
RAILROAD PROTECTIVE LIABILITY INSURANCE

The contractor will be required to carry Railroad Protective Liability and Property Damage Liability
Insurance in accordance with Article 107.11 of the Standard Specifications. The limits under this Special
Provision are to be not less than $5,000,000.00 combined single limit per occurrence for bodily injury
liability and property damage liability with an aggregate limit of $10,000,000.00 over the life of the policy.

There a four railroad crossings on this projéct. See attached chart for insured and track information.

Basis of Payment - The costs for providing insurance, as noted above, will be paid for as the contract unit
price per lump sum for RAILROAD PROTECTIVE LIABILITY INSURANCE.

Approval of Insurance ~ Within ten (10) calendar days of notice of award, The ORIGINAL AND ONE
CERTIFIED copy of each required policy shall be submitted for approval, when applicable.

The Contractor will be advised when the Department has received approval of the insurance from the
railroads. Before any work begins on railroad right-of-way, the Contractor shall submit to the Resident
Engineer evidence that the required Railroad Protective Liability Insurance has been approved by the
railroads. The Contractor shall also provide the Resident Engineer with the expiration date of each

required policy.

011 (iL-CC) Page 1 December 28, 2011
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SPECIAL PROVISION
FOR
INDEMNIFICATION FOR COOK COUNTY

The Contractor shall indemnify the County of Cook and its.commissioners, officials, employees, agents and
representatives, and their respective heirs, successors and assigns (the “County”) pursuant to the language
provided under Section 107.26 of the Standard Specifications for Road and Bridge Construction.

107.26 Indemnification. To the fullest extent permitted by law, the Contractor shall be responsible for any
and all injuries to persons or damages to property due to the activities of the Contractor, subcontractors,
licensees, invitees, suppliers, agents, or employees arising out of, incident to, or resulting from
performance of the contract, or any activity in connection therewith. The Contractor shall indemnify and
hold harmless the County of Cook and its commissioners, officials, employees, agents and
representatives, and their respective heirs, successors and assigns, from any and all claims, lawsuits,
actions, costs, and fees (including reasonable attorney fees and expenses) of every nature or description,
arising from, growing out of, or connected with the work, or on account of or in consequence of any neglect
in safeguarding the work or on account of or in consequence of using unacceptable materials in
constructing the work or because of any act or omission, neglect, or misconduct of the Contractor, its
officers, employees, agents, its subcontractor, or subcontractors licensees, invitees, or anyone directly or
indirectly employed by them, and/or anyone for whose acts they may be liable or because of any claims or
amount recovered by reason of any infringement of any patent, trademark, or copyright or by reason of the
violation of any law, ordinance, order or decree. This obligation is binding on the Contractor without regard

to whether or not such claim, damage, loss, or expense is caused in part by the act, omission, or

.negligence of the County and its commissioners, officials, employees, agents and representatives, and
their respective heirs, successors and assigns.

In claims against the County by an employee of the Contractor, its officers, employees, agents, its
subcontractor, or subcontractors licensees, invitees, or anyone directly or indirectly employed by them, or
anyone for whose acts they may be liable, the indemnification herein shall not be limited by a limitation on
amount or type of damages payable by or for the Contractor or subcontractor under any employee benefits
act including but not limited to the Worker's Compensation Act.

In the event any such claim, lawsuit, or action is asserted, any such money due the Contractor under and
by virtue of the contract as shall be deemed necessary by the County for the payment thereof, may be
retained by the County for said purpose, or in case no money or insufficient money is due to satisfy such
claim, lawsuit, or action, the Contractor's Surety shall remain liable for any payment therefore until any such
lawsuit, action, or claim has been settled or has been fully judiciaily determined and satisfied.

No inspection by the County, its employees or agents shall be deemed a waiver by the County of full
compliance with the requirements of the contract. This indemnification shall not be limited by any
Performance Bond or insurance protection required of the Contractor in the contract.

012a (CC) Page 1 December 28, 2011
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SPECIAL PROVISION
FOR
JOINT VENTURES

Contractors submitting a bid as a joint venture shall comply with the following procedures:

1)
2)

Contractors may combine their available bidding capacity for a single contract to bid as a joint venture.

The joint venture shall be indicated by the filing of a Joint Venture Minimum Declaration of Work for
each of the contracts for which joint venture approval is sought. It identifies the managing partner and
indicated the kind and the percentage of work to be performed by each joint venture partner with its
own workforce and resources other than work reserved to meet any disadvantage business goal
advertised in the contract. The form indicated the joint venture agreement shall be included in the bid.
In addition, each joint venture partner firm shall submit an Affidavit of Availability. The Joint Venture
Minimum Declaration of Work and all Affidavits of Availability must be included in the bid. The
proposed joint venture shall not be approved if the establishment of a joint venture would unduly restrict
competition. A determination that a proposed venture would unduly restrict competition is limited to

any of the following reasons:

a) That the proposed joint venture would consist of more than three (3) qualified contractors.

b) That the Joint Venture Minimum Declaration of Work indicated that any one of the proposed
joint ventures partners will perform less than ten percent of the non-disadvantage business work

with its own workforce and resources.

c) That for letting items estimates by the Department to be bid at less than $1,000,000.00 more than
one of the proposed joint venture partners has the individual qualification ratings and bid the item
without the approval of the venture. This determination shall not apply to joint ventures between
firms having fifty-one percent or more common controlling ownership or on items where the
estimated quantity of asphalt exceeds 10,000 tons or concrete exceeds 5,000 cubic yards. Each
proposed joint venture shall submit, with the bid, a Joint Venture Certificate of Explanation and
Justification for each of the contracts estimated at less than $1,000,000.00 for which joint venture
approval is sought. The form indicated the circumstances which apply to the joint venture. That is
there fifty-one percent (51%) or more common controlling ownership, or does one or more parties
to the joint venture not have the financial capacity, work capacity or work categories to complete
the project. The Joint Venture Certificate of Explanation must be included in the bid.

Contractors whose financial ratings are based upon unaudited financial statements will not be
permitted to joint venture with each other to bid contracts which are estimated to exceed $350,000.00.
However, such contractors may be permitted to joint venture with contractors who have a financial
rating based upon an audited statement to bid contracts estimated to exceed $350,000.00.

If a joint venture work rating is limited by its maximum financial rating, the full value of the computed
work rating will be used in analyzing the joint venture approval request. However, the combined

. maximum work rating in any category shall not exceed the combined maximum financial rating of the

013 (CC) Page 1
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5) If an approved joint venture is awarded a contract, the kind and percentage of work indicated on the
Joint Venture Minimum Declaration of Work may be amended as many times as necessary by the
contractor provided that each partner of the approved joint venture performs at least ten percent of the
nondisadvantaged work with its own workforce and resources.

Copies of all required Joint Venture Forms are attached.

Please note that signed and notarized originals of all required Joint Venture Forms mentioned above must
be included in the bid. This includes Affidavits of Availability for all parties to the joint venture.

JOINT VENTURE FORMS

Qualified contractors wishing to combine bidding capacity and bid items as joint ventures must
submit the appropriate properly completed forms and include them in their bid. The required
joint venture forms include: (1) the ORIGINAL Affidavit of Availability (BC 57); (2) the ORIGINAL
Joint Venture Minimum Declaration of Work; and (3) the ORIGINAL Joint Venture Certificate of

Explanation and Justification.

January 3, 2012
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COOK COUNTY DEPARTMENT OF HIGHWAYS

Joint Venture Certificate of Explanation & Justification

Bid Proposal Submission Date:
ltem No.: -

Joint Venture Name:
Managing Party:

Firm #1

Name:

Address:

Firm #2

Name:

Address:-

Firm #3

Name:

Address:

Instructions:

Indicate the circumstances which apply to the Joint Venture.

1) One ormore firms do not have the required financial capacity.
Firm #1 Firm #2 Firm #3
Does not have sufficient available prequalification financial rating to perform the work.

2) Oneor mére firms do not have the required work capacity.
Firm #1 Firm #2 Firm #3

Does not have sufficient available prequaliification work ratings to perform fifty percent of the work.

3) One or more firms do not perform work in a majority of work categorieé required to complete the project.

Work categories not performed by the firm:

Firm #1

Firm #2

Firm #3

013 (CC) Page 3
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4) Fifty-one percent (51%) common controlling ownership between firms.
Firm #1 Firm #2 Firm #3
has attached statement indicating the relationship of the firms.
5) Estimated quantity of asphalt for this item exceeds 10,000 tons.
6) Estimated quantity of concrete exceeds 5,000 cubic yards.
7) Estimated costs of project are less than $1,000,000.
IAWE being duly swom do hereby declare the explanation and justification to be a true and correct statement.
I, WE being duly sworn, do hereby declare the explanation and justification to be a true and comect statement.
Firm #1 ‘
Name Title
(Print)
Signature (Proprietor, Partner, Officer or Director)
Subscribed and swom to before me this day of ,20 (Notary Seal)
My commission expires on
Notary Public
Firm #2
Name Title
(Print)
Signature (Proprietor, Partner, Officer or Director)
Subscribed and swom to before me this day of .20 (Notary Seal)
My commission expires on
Notary Public
Firm #3
Name Title
(Print)
Signature (Proprietor, Partner, Officer or Director ¢ .
Subscribed and swom to before me this day of , 20 . (Notary Seal)
My commission expires on
Notary Public
This form must be submitted with the bid.
013 (CC) Page 4 January 3, 2012
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COOK COUNTY DEPARTMENT OF HIGHWAYS
Joint Venture Minimum Declaration of Work

Bid Proposal Submission Date:

ltem No.:
Joint Venture Name:
Managing Party:

Firm #1

Name:

Address:

Firm #2

Name:

Address:

Firm #3

Name:

Address:

Instructions:
Indicate the percentage of work to be performed by each firm with their own forces.

Firm #1

Earthwork

Portland Cement Concrete Paving
Bituminous Plant Mix

Bituminous Aggregate Mixtures
Miscellaneous Bituminous Paving
Cleaning and Sealing Cracks & Jaints
Soil Stabilization and Modification
Aggregate Bases and Surfaces

Highway, Railroad & Waterway Structures
Drainage

Electrical

Cover & Seal Coats

Slurry Applications

Miscellaneous Concrete-Construction
Landscaping

Seeding & Sodding

Vegetation Spraying

Tree Trimming & Selective Tree Removal
Fencing

T

-

T

i

T

January 3, 2012
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Guardrail

Grouting

Painting

Signing

Paint Pavement Marking

Thermoplastic Pavement Marking
Epoxy Pavement Marking

Installation of Raised Pavement Markers
Pavement Texturing & Surface Removal
Cold Milling, Planning & Rototilling
Erection

Demolition

Other

T

THTFFFTTTT
T

l, WE being duly sworn, do hereby declare the explanation and justification to be a true and correct statement.

Firm #1 .
Name Title
(Print)

Signature (Proprietor, Partner, Officer or Director)

(=]

Subscribed and sworm to before me this day of 20 . {Nofary Seal)

My commission expires on

Notary Public

Firm #2
Name Title
(Print}

Signature (Proprietor, Partner, Officer or Director)

Subscribed and sworn to before me this _day of .20 . {Notary Seal)
My commission expires on

Notary Public

Firm #3 :

Name Title

(Print) '

Signature (Proprietor, Partner, Officer or Director .

Subscribed and swom to before me this day of 20 (Notary Seal)
My commission expires on

Notary Public

This form must be submitted with the bid.

013 (CC) Page 6 January 3, 2012
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SPECIAL PROVISION
FOR
PROPOSAL AGREEMENTS
ADDENDUM RECEIPT

The receipt of the following addenda to the drawings and/or specification is acknowledged:

Addendum No. 1
Dated 5/14/ 12

Addendum No.
Dated

Addendum No.
- Dated

Addendum No._
Dated

Addendum No.
Dated

NOTE: These Addenda form a part of the Bidding and Contract Documents and modify the Original
Documents for this Contract. Receipt of these Addenda shall be acknowledged above. Failure to do so
may subject the Bidder fo disqualification.

014 (CC) Page 1 December 28, 2009
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SPECIAL PROVISION
FOR
COMBINATION BIDDING PROCESS

All references to Sections or Articles in this specification shall be construed to mean a specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County

Highway Department.

Combination Bids. The projects listed below with their individual WORKING DAYS and CALENDAR DAYS
shall be let in combination:

PROJECT SECTION WORKING DAYS CALENDAR DAYS

A Combination Bid is a total bid received on 2 or more proposals. No Combination Bids other than those
specifically set up by the Department will be-considered. Separate proposal forms will be issued for each
project in the combination so bids may be submitted on the combination as well as on separate units of the

combination. The department reserves the right to make the awards on combination bids or separate bids

to the best advantage of the Department.

-If a Combination Bid is submitted on 2 or more proposals, separate proposals on each individual contract
shall also be submitted, and unless separate proposals are submitted, the Combination Bid will not be
“considered. If the bidder desires to submit a Combination bid, the bidder shall state, in the place provided in
the proposal form, the amount of the Combination Bid for the entire combination.

If a Combination Bid is submitted on any stipulated combination, and errors are found to exist in computing
the gross sum bid on any one or more of the individual proposals, corrections shall be made, by the
Department and the amount of the Combination Bid shall be corrected so that it will be in the same
proportion to the sum of the corrected gross sum bid as the Combination Bid submitted was to the sum of

the gross bid submitted.
The following provisions shall govern combination bidding:

1) A Combination Bid which is submitted for 2 or more proposals and awarded on that basis shall have
the bid prorated against each proposat in proportion to the bid submitted for each proposal.

2) Separate contracts shall be executed for each proposal included in the combination.

3) The proposal guaranties which accompany the individual proposals making up the combination will be
considered as also covering the Combination Bid.

4) The completion date for all contracts awarded on a Combination Bid shall be the latest completion date
designated for any one or more of the contracts included in the combination, unless otherwise provided

in the contract.

Jan. 1, 2006
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5)

Contracts awarded in combination for the projects above shall have the WORKING DAYS revised to

WORKING DAYS, and the CALENDAR DAYS revised to CALENDAR DAYS. The
“Daily deduction” rate in the Traffic Control Deficiency Deduction Special Provision shall be based on
the REVISED CALENDAR DAYS stated above.

The Contractor, at his option, may start one project or all projects. WORKING DAYS then shall start as
specified in Article 108.04 of the Standard Specifications for Road and Bridge Construction and shall
continue from that day forward until all projects are completed.

An extension of time for any one or more contracts awarded on a Combination Bid shall automatically
extend all contracts awarded on the combination. '

In the event the Contractor fails to complete any one or all the contracts on the Combination Bid by the
contract completion date plus any authorized extension, or the contract working days plus any
authorized extension, the liquidated damages shall be determined from the schedule of deductions for
each day of the overrun in the contract time in Article 108.09 in the Standard Specifications for Road
and Bridge Construction, based on the Combination Bid total, and shall be computed on the
combination and prorated against the 2 or more individual contracts based on the dollar value of each

contract.

The Plans and Special Provisions for each separate contract shall be construed separately for all
requirements, except as described in section 1 through 8 listed above.

016 (IL-CC) Page 2 Jan. 1, 2006
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SPECIAL PROVISION
FOR
PROMPT PAY MECHANISMS

Federal regulations found in 49 CFR Part 26.29 mandate the Cook County Highway Department to
establish a contract clause to require contractors to pay subcontractors for satisfactory performance of their
subcontracts within a specific number of days after receipt of each payment made to the contractor, and to
require the prompt return of retainage withheld from subcontractors.

This Special Provision establishes the required Federal contract clause, and adopts a fifteen (15) day
requirement for the purpose of compliance with the federal regulation regarding payments to
subcontractors.

This contract is subject to the following payment obligations:

“As partial payments are made to the contractor in accordance with Article 109.07 of the Standard
Specifications for Road and Bridge Construction, the contractor shall make corresponding partial payment
~within fifteen (15) calendar days to each subcontractor in proportion to the work satisfactorily completed by
each subcontractor. The proportionate amount of partial payment due to each subcontractor shall be
determined by the quantities measured or otherwise determined as eligible for payment by the Cook
County Highway Department and included in the partial payment to the contractor. Subcontractors shall be
paid in full, including the return of any retainage previously withheld, within fifteen (15) calendar days after
the subcontractor's work has been satisfactorily completed.”

This Special Provision does not create any rights in favor of any subcontractor against the County of Cook
or authorize any cause of action against the County of Cook on account of any payment, nonpayment,
‘delayed payment or interest claimed by application of this Prompt Payment Special Provision. The Cook
County Highway Department will neither determine the reasonableness of any cause for delay of payment
nor enforce any claim to payment, including interest. Moreover, the Cook County Highway will not approve
any delay or postponement of the fifteen (15) day requirement. State law creates remedies available to any
subcontractor or material supplier, regardless of tier, who has not been paid for work properly, performed or
material furnished. These remedies are lien against public funds set forth in Section 230 of the Mechanics

Lien Act, 770 ILCS 60/23©, and a recovery on the contractors payment bond in accordance with the Public -

Construction Bond Act, 30 ILCS 550.

December 28, 2003
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SPECIAL PROVISION
FOR
CONTRACT CLAIMS

All References to Sections or Articles in this specification shall be construed to mean specific Section or
Article of the Standard Specifications for Road and Bridge Construction, adopted by the Cook County
Highway Department.

109.09 Contract Claims. Revise the second sentence of subparagraph (a) of Article 109.09 to read:
“All claims shall be submitted to the Engineer.”
Revise subparagraph (e) of this Article to read:

“Procedure. The department proVides three administrative levels for claims review:

Level | . Resident Engineer
Level Il Bureau Chief, Construction Bureau
Level Il Superintendent of Highways

All Claims shall first be submitted at Level I. This Engineer shall consider all information submitted with the
claim within 90 days after receipt. Claims not conforming to this Article will be returned without
consideration. The Resident Engineer may schedule a claim presentation meeting if in the Resident
Engineer's judgment such a meeting would aid in resolution of the claim, otherwise a decision will be based
on the claim documentation submitted. If a decision is not rendered within 90 days, or if the Contractor
disputes the decision, an appeal to Level Il shall be made by the Contractor. An appeal to Level Il shall be
made by the Contractor. An appeal to Level Il shall be made in writing to the Resident Engineer within 45
days after the date of the Level | - decision, and shall include two (2) additional copies of the claim and
supporting documentation. Review of the claim a Level |l shall be conducted as a full evaluation of the
claim. A claim presentation meeting may be schedule if the Bureau Chief, Construction Bureau determines
that such a meeting would aid in the resolution of the claim, otherwise a decision will be made on the claim
documentation submitted. If a Level Il decision is not rendered within 90 days after receipt of the written
appeal, or if the Contractor disputes the decision, an appeal at Level Il shall be made in writing to the
Bureau Chief, Construction Bureau, within 45 days of the date of the Level [l decision. Review of the claim
at Level Il shall be conducted as a full evaluation of the claim. A claim presentation meeting may be
scheduled if the Superintendent of Highways determines that such a meeting would aid in resolution of the
.claim, other a decision will be based on the claim documentation submitted. A Level! il final decision will be
rendered within 90 days of receipt for appeal.

023 (IL-CC) Page 1 March 19, 2012
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SPECIAL PROVISION
FOR

PRE-CONSTRUCTION CONFERENCE

After the award of the contfract and before construction is started, a conference shall be held at a time and
place to be designated by the County.

The purpose of the conference shall be to co-ordinate the work to be performed and adopt a schedule of
operations.

The conference will be attended by representatives of the participating agencies together with the public
and private agencies whose facilities are involved in the construction of the project.

024 (CC) Page 1 March 18, 1980
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SPECIAL PROVISION
FOR
MOBILIZATION

This Special Provision amends the provisions of Article 671 of the Standard Specifications for Road and
Bridge Construction and shall be construed to be a part thereof, superseding any conflicting provisions
thereof applicable to the work under the contract.

671 Mobilization. Revise the Article to read:

671.01 Description. This work shall consist of preparatory work and operations necessary for the
movement of personnel, equipment, supplies, and incidentals to the project site; for the establishment of
offices, buildings, and other facilities necessary for work on the project; and for all other work or operations
which must be performed or costs incurred when beginning work on the project.

671.02 Basis of Payment. Upon execution of the contract and a written letter from the Contractor
requesting mobilization, three percent of the total contract bid will be paid as the original mobilization
payment. The three percent will be recovered according to the following schedule.

1) When 10 percent or more of the original contract amount is earned, 1/5 of the original mobilization
payment will be deducted from the current pay voucher.

2) When 20 percent or more of the original contract amount is earned, a cumulative 2/5 of the original
mobilization payment will be deducted from the current pay voucher. ’

3) When 30 percent or more of the original contract amount is eamed, a cumulative 3/5 of the original
mobilization payment will be deducted from the current pay voucher.

4) When 40 percent or more of the original contract amount is eamed, a cumulative 4/5 of the original
mobilization payment will be deducted from the current pay voucher.

5) When 50 percent or more of the original contract amount is earned, the remaining balance of the
_original mobilization payment will be deducted from the current pay voucher.

Page 1 October 20, 2009
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SPECIAL PROVISION
FOR
CONSTRUCTION AIR QUALITY
DIESEL VEHICLE EMISSIONS CONTROL
(GREEN CONSTRUCTION ORDINANCE)

Description. Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. All equipment on the jobsite as defined by section 30-
952 (a) of the Cook County Green Construction Ordinance (ORDINANCE) shall be required to use Ultra
Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). Equipment shall include any
“rental” equipment. In addition, the Contractor is required to comply with section 30-954 -3(c) related to

engine idling.

Diesel powered equipment in non-compliance will not be allowed to be used on the project site, and is also
subject to adjudication in accordance with the attached Ordinance. Liquidated damages as per section 30-
955 (c) of the ORDINANCE will not apply until such time as the level 2 or 3 controls are phased in.

The Contractor is required to subrmit a list of equipment to be used on the project to the Cook County
Department of Environmental Control (DEPARTMENT), as stated in section 30-954(a) and (b) of the
ORDINANCE, and shall copy the Cook County Highway Department - Construction Bureau on that
submittal. The 30 day submittal stipulation cited in section 30-954(a) of the ORDINANCE will be enforced.
The Contractor may not begin work on the project unless acknowledgement by the DEPARTMENT of their
receipt of the list is provided to the Construction Bureau of the Cook County Highway Department. At this
time, the list will be used for statistical data only. The Contractor is not required to meet portions of the
-ordinance related to level 2 or 3 controls as outlined in the ORDINANCE until such time as stipulated in the
ordinance. If additional equipment is to be used on a project that was not on the original equipment list
'submitted to the DEPARTMENT, the Contractor must follow the same procedure as outlined above. Short
term usage of equipment shall be as stated in section 30-952(3)(c)(1) of the ORDINANCE.

The Contractor shall submit copies of monthly summary reports to the DEPARTMENT and include certified
copies of the ULSD fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time period,

noting the quantity of diesel fuel used.

The ORDINANCE is attached and made a part of this contract. Contact information for the Department of
Environmental Control is given below.

Basis of Payment. Any costs associated with compliance with this special provision and the Green
Construction Ordinance shall be considered as included in the contract unit prices bid for the various items
of work involved and no additional compensation will be allowed.

Cook County Department of Environmental Control
69 West Washington Street Room 1900

Chicago, IL 60602

Re: Cook County Green Construction Ordinance
Phone: 312-603-8200

December 1, 2009
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09-0-36
ORDINANCE
Sponsored by
THE HONORABLE TODD H. STROGER, PRESIDENT
AND ROBERTO MALDONADO, JOAN PATRICIA MURPHY AND PETER N. SILVESTRI
COUNTY COMMISSIONERS
Co-Sponsored by
THE HONORABLE JOHN P. DALEY, ELIZABETH "LIZ" DOODY GORMAN,
JOSEPH MARIO MORENO, DEBORAH SIMS, ROBERT B. STEELE
AND LARRY SUFFREDIN, COUNTY COMMISSIONERS
C0.0K COUNTY GREEN CONSTRUCTION ORDINANCE

BE IT ORDAINED, by the Cook County Board of Commissioners that Chapter 30 Environment, Article 1X
Green Construction, Sections 30-950 through 30-955 of the Cook County Code is hereby enacted as

_follows:

ARTICLE IX. GREEN CONSTRUCTION

Sec. 30-950. Board of Commissioners findings.

a) Diesel exhaust particle pollution poses a clear and present health risk to the people of Cook
County. The United States Environmental Protection Agency has classified diesel exhaust as a
likely human carcinogen, and has identified diesel particulate matter and diesel exhaust organic
gases as toxic air pollutants. Diesel exhaust is also a prime contributor to airborne fine particle
pollution that is linked to premature death and other serious cardiovascular and pulmonary
problems such as heart attacks, abnormal heart rhythms, atherosclerosis, stroke, asthma attacks,
permanent respiratory damage and retardation of lung growth in children.

b) Cook County is a USEPA designated non-attainment area for fine particulate matter pollution.

¢) The health impacts from diesel emissions particularly affect children, the ek‘ierly, and people with
weakened immune systems.

d) Particularly high concentrations of diesel emissions often occur in heavily traveled transportation
corridors, intermodal yards, bus depots, and construction sites; these diesel “hot spots* often are
found in densely populated, urban areas, disproportionately impacting ethnic minorities and people

of lower economic status.
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e) Diesel engine crankcases also are a source of emissions that can seep into the cabin and expose
vehicle drivers and passengers to harmful diesel emissions.

f) Diesel exhaust also contains black carbon emissions, which contribute to global climate change.
g) Reduction of diesel emissions can help address these human health and environmental problems.

h) The United States Environmental Protection Agency has enacted requirements over the past few
yeas requiring the substantial reduction of emissions from new diesel engines in both heavy duty
highway vehicles and land-based non-road equipment. However, these regulations do not apply to
any of the over 11 million existing diesel engines in the United States, most of which emit
substantially more pollution and often remain in service for 10 to 30 years, depending on the type
of engine and equipment.

i) Practical, cost-effective measures to substantially reduce diesel particulate emissions are available
today, and can be applied to many existing diesel engines. The same technology that limits diesel
pollution from new diesel engines can be retrofitted onto existing engines or applied in new
replacement engines to reduce diesel emissions by 85% or better.

i) Therefore, the purpose of this ordinance is to minimize the public health risks from exposure to
diesel particulate emissions as expeditiously as practicable.

Sec. 30-951. Definitions.

CARB means the California Air Resources Board.

County, as used in this chapter (with the exception of the use of the words to describe or identify the
‘Government or Board of Commissioners thereof), means all of the territory in the County exclusive of the
City of Chicago.

Department means the Cook County Department of Environmental Control.

Fleet means one or more diesel vehicles or mobile or stationary diesel engines owned or operated by the
same person or group of related persons.

Heavy duty diesel vehicle means a motor vehicle with a gross vehicle weight rating of at least 8,500
pounds that is powered by a diesel engine.

Level 1 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 25% or more from ur‘lcontrolled engine emission levels.

Level 2 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 50% or more from uncontrolled engine emission levels.

Level 3 Control means a Verified Diesel Emission Control Device that achieves a particulate matter (PM)
emission reduction of 85% or more from uncontrolled engine emission levels, or that reduces emissions to
less than or equal to 0.01 grams of PM per brake horsepower-hour. Level 3 Control includes repowering or
replacing the existing diesel engine with an engine meeting USE PA's 2007 Heavy-duty Highway Diesel

December 1, 2009
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Standards (66 Fed. Reg. 5002), or in the case of a non-road engine, an engine meeting the USE PA’s Tier
4 Nonroad Diesel Standards (69 Fed. Reg. 38958); Level 3 Control also includes new diesel engines

meeting said emissions standards.

Motor vehicle means any self-propelled vehicle designed for transporting persons or property on a street
or highway, including an on-road diesel vehicle.

Nonroad engine means an internal combustion engine (including the fuel system) that is not used in a
motor vehicle or a vehicle used solely for competition, or that is not a stationary source, except that this
term shall apply to internal combustion engines used to power generators, compressors or similar
equipment used in any construction program or project.

Nonroad Vehicle means a vehicle or equipment that is powered by a nonroad engine, fifty horsepower and
greater, and that is not a motor vehicle or a vehicle used solely for competition, which shall include, but not
be limited to, excavators, backhoes, cranes, compressors, generators, bulldozers and similar equipment;
non-road vehicles do not include locomotives or marine vessels.

Prime Contractor means any person or business entity that enters into a public works contract with Cook
County.

Public Works Contract means a contract, budgeted at $2,000,000 or more, with a County agency for a
construction program or project bid by Cook County involving the construction, demolition, restoration,
rehabilitation, repair, renovation, or abatement of any building, structure, tunnel, excavation, roadway, park
or bridge; a confract with a County agency for the preparation for any construction program or project
-involving the construction, demolition, restoration, rehabilitation, repair, renovation, or abatement of any
building, structure, tunnel, excavation, roadway, park or bridge; or a contract with a County agency for any
final work involved in the completion of any construction program or project involving the construction,
demolition, restoration, rehabilitation, repair, renovation, or abatement of any building, structure, tunnel,

excavation, roadway, park or bridge.
Stationary Generators means a non-mobile machine that uses diesel fuel to produce electrical energy.

_ Subcontractor means any person or business entity that enters into a contract with a Prime Contractor as
defined herein to perform work on a public works contract with Cook County.

Ultra low sulfur diesel fuel means diesel fuel that has a sulfur content of no more than fifteen parts per
million.

US EPA means the United States Environmental Protection Agency.

Verified diesel emission control device means:

a) an emission control device or strategy that has been verified to achieve a spec;fed diesel PM
reduction by US EPA or CARB; or

b) replacement or repowering with an engine that is certified to specific PM emissions performance by
USE PA or CARB.

December 1, 2009
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Sec. 30-952. Emission reduction.

a)

027 (CC)

Diesel Vehicle Emissions Control {Green Construction Ordinance)

Immediately after the effective date of this ordinance, any solicitation for a public works contract
and any contract entered into as a result of such solicitation shall include a specification that all
contractors in the performance of such contract shall use Ultra Low Sulfur Diesel fuel for diesel
motor vehicles, nonroad vehicles, and stationary generators used in the performance of the

contract.

Beginning January 1, 2 014, for Prime Contractors, and beginning January 1, 2016 for
Subcontractors, any solicitation for a public works contract and any contract entered into as a result
of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in
the performance of such contract shall not operate any heavy-duty diesel vehicle in the
performance of a public works contract unless that vehicle has installed Level 3 Controls and
unless such controls are properly maintained and operating (as provided by regulations
promulgated pursuant to this act). Except that, upon provision by the Prime Contractor or
Subcontractors to the agency of appropriate and sufficient documentary evidence:

(1) Subsection (b) shall not apply to any heavy-duty diesel vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (b) shall not apply fo any heavy-duty diesel vehicle with respect to which the
Department makes a written finding that such vehicle cannot be refrofit with Level 3
Controls, in which case such fleet owner or operator shall install Level 2 Controls that are
available and appropriate for such vehicle as determined by the Department. If the
Department makes a written finding that any such vehicle cannot be retrofit with Level 2
controls, said vehicle shall be retrofit with Level 1 Controls that are available and
appropriate for such vehicle as determined by the Department.

(3) Any heavy-duty diesel vehicle that has operational Level 2 Controls installed prior to the
effective date of this act shall have an additional one year to meet the requirements of

Subsection (b).

Within two years after the effective date of this ordinance, any solicitation for a public works

contract and any contract entered into as a result of such solicitation shall include a specification .

that all contractors in the performance of such contract shall not operate any diesel nonroad
vehicle in the performance of a public works contract unless that vehicle has installed Level 2
Controls and unless such controls are properly maintained and operating (as provided by
regulations promulgated pursuant o this act). Except that, upon provision by the contract or to the
agency of appropriate and sufficient documentary evidence:

(1) Subsection (c) shall not apply to any diesel nonroad vehicle on the construction site
~ working three days or less over the life of the project.

(2) Subsection (c) shall not apply to any diesel nonroad vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 2
Controls, in which case such fleet owner or operator shall install Level 1 Controls that are
available and appropriate for such vehicle as determined by the Department.
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d)

(3) Any diesel nonroad vehicle that has operational Level 1 Controls installed prior to the
effective date of this act shall have an additional one year fo meet the requirements of

Subsection (c).

Beginning January 1, 2014, for Prime Contractors, and beginning January 1, 2016 for

Subcontractors, any solicitation for a public works contract and any contract entered into as a result
of such solicitation shall include a specification that a Prime Contractor and all Subcontractors in
the performance of such contract shall not operate any diesel nonroad vehicle in the performance
of a public works contract unless that vehicle has installed Level 3 Controls and unless such
controls are properly maintained and operating (as provided by regulations promulgated pursuant
to this act). Except that, upon provision by the Prime Contractor or Subcontractors to the agency of
appropriate and sufficient documentary evidence:

(1) Subsection (d) shall not apply to any diesel nonroad vehicle on the construction site
working three days or less over the life of the project.

(2) Subsection (d) shall not apply to any diesel nonroad vehicle with respect to which the
Department makes a written finding that such vehicle cannot be retrofit with Level 3
Controls, in which case such fleet owner or operator shall install Level 2 Controls that are
available and appropriate for such vehicle as determined by the Department.

(3) Any diesel nonroad vehicle that has operational Level 2 Controls installed prior.to the
effective date of this act shall have an additional one year to meet the requirements of

Subsection (d).

Sec. 30-953. Costs.

All costs associated with meeting these requirements are incidental to the overall contract. No additional
time or monies will be granted to the Prime Contractor for compliance with these requirements and any
associated regulations.

Sec. 30-954. Compliance.

a)

027 (CC)

Thirty days before beginning work, the Prime Contractor shall submit to the Department for
approval a list of all heavy-duty diesel vehicles, nonroad vehicles, and stationary generators to be
used on the project. The list shall include the following:

(1) Prime Contractor and Subcontractor name and address, plus contact person responsible
for the vehicles or equipment.

(2) Equipment type, manufacturer, engine model year, engine certification (Tier rating), ECM
calibration, horsepower, plate, serial number, and expected fuel usage and/or hours of
operation.

(3) For the pollution control technology installed: technology type, serial number, make,
model, manufacturer, EPA/CARB verification number/level, and installation date.
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b)

c)

d)

If the Prime Contractor subsequently needs to bring on site equipment not on the list, the Prime
Contractor shall submit the request in writing for prior approval. Additional equipment shall comply
with all contract conditions.

During periods of inactivity, idling of diesel on road motor vehicles and nonroad vehicles shall be
minimized and shall not exceed the time allowed under state and local laws.

Any public works contract shall provide for enforcement of the contract provisions required by
Section 3 and penalties for noncompliance of such provisions.

Sec. 30-955. Enforcement.

a)

027 (CC)
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Any solicitation for a public works contract subject to the provisions of this section and any contract
entered into as a result of such solicitation shall include provisions authorizing independeént
monitoring and inspection of the Prime Contractor and Subcontractor's compliance with the
requirements of this section and requiring that the Prime Contractor and Subcontractor comply with
this section. The Prime Contractor shall be liable for a fee of $200 for the review of Prime
Contractor and Subcontractor's compliance with the provisions of this section, and the County may
withhold and deduct the fee from monies otherwise due the Prime Contractor.

All vehicles and equipment to which these requirements are applicable will be subject to random
inspections to ensure full compliance with these requirements. If any equipment is found to be non-
compliant, the Prime Contractor, Subcontractor or Supplier must remove or retrofit this equipment
or vehicle within 24 hours or be subject to liquidated damages pursuant to subdivision (c) of this
section until that piece of equipment or vehicle is removed from Project.

In the event of a violation of any provision of this section, except as provided, in subdivision (d) of
this section, liquidated damages shall be assessed against the Prime Contractor in the amount of
$5,000 for each violation (with each piece of noncomplying equipment and each day of
noncompliance being a separate violation, not to exceed a total-of $50,000 for any one piece of
equipment). Said liquidated damages are not imposed as a penalty but as an estimate of the
damages that the County will sustain from delay in completion of the work, as well as resultant
damages to public health of its citizens, which damages by their nature are not capable of precise
proof. The County may withhold and deduct from monies otherwise due the Prime Contractor the
amount of liquidated damages due the County.

No Prime Contractor or Subcontractor shall make a false statement or claim with respect to any
matter material fo compliance with the provisions of this section to the County. Any Prime
Contractor or Subcontractor making such a false statement shall pay the County up to $10,000 for
each such statement as liguidated damages pursuant to the provisions of subdivision (c) of this

section.

Fees and liquidated damages paid to the County under this section shall be placed in the Cook

County Environmental Management Fund.
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Sec. 30-956. Regulations.

Within six months of the effective date of this act, the Department shall, after written notice and public
hearing, promulgate regulations implementing the provisions of this act.

Effective date: This Ordinance shall take effect upon adoption.
Approved and adopted this 19th day of May 2009.

TODD H. STROGER, President

Cook County Board of Commissioners

Attest: DAVID ORR, County Clerk.
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SPECIAL PROVISION
FOR
PROCESSING OF EXTRA WORK PAYMENT REQUESTS

Contractor's payment requests for Extra Work as identified in Article 104.02 of the Standard Specifications
shall be processed in accordance with Article 109.04 of the Standard Specifications and the following

additional procedures:

1) Contractor shall invoice the County for such Extra Work in accordance with the lump sum price, unit
price, or force account as agreed to by the Engineer and Contractor.

2) Force account billing for equipment expense shall follow the applicable volume of the Equipment Watch
Rental Rate Blue Book (Blue Book). Determination of equipment rates shall follow the IDOT
Construction Memorandum 07-09. Also, a copy of the Blue Book calculation for each piece of
equipment shall be included with the force account billing.

3) Contractor shall submit invoice for such Extra Work after the Extra Work has been fully completed by

Contractor within sixty (60} days of completion of the work.

4) The Engineer shall review the Contractor's invoice and approve or disapprove the invoice within sixty
(60) days after receipt of the invoice.

5) If the Engineer disapproves the invoice, the Engineer shall give Contractor notice of the reasons for
such disapproval and the Contractor shall resubmit a corrected invoice for the Engineer's review. The
County shall have an additional thirty (30) days to review and approve or disapprove the corrected

invoice.

6) Once the Engineer approves the invoice, the Engineer shall notify the Contractor of such approval and-

shall present a recommendation for change in plan to the Cook County Board of Commissioners. The
Engineer may make interim payment for the approved invoice under the Contract Extra Work item prior
to Cook County Board of Commissioners’ approval of the change in plan.

7) Within thirty (30) days after the Cook County Board of Commissioners' approves the recommendation
for change in plan, the Engineer shall present the invoice to the Cook County Board of Commissioners
for payment authorization of invoice specific item of work (the New item), and shall delete the
corresponding invoice amount from the item for Contract Extra Work.

8) A County warrant shall be issued to the Contractor after the Cook County Board of Commlssmners
authorizes payment of the i |nv0|ce
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SPECIAL PROVISION
FOR
ENGINEER'’S FIELD OFFICE

This Special Provision amends the provisions of the Standard Specifications for Road and. Bridge
Construction and shall be construed to be a part thereof. :

670.01 Description. Add the following paragraph:

Subject to the discretion of the Resident Engineer, each field office shall be fumnished with a Nuclear
Density Gauge box permanently affixed to the inside of the office. The storage box shall be constructed of
steel or 19 mm (3/4 inch) plywood and have minimum dimensions of 450 mm (18 inches) wide, 600 mm (24
inches) long and 800 mm (32 inches) high with a front opening door of not less than a 400 mm (16 inch) by
750 mm (30 inch) opening. Door shall be affixed with hasp for lock and tamperproof hinges. The Engineer
shall fumnish a lock for the door. The front of the storage box shall be placarded with a standard Radiation
Warning Sign with the following wording: “RADIATION - - CAUTION RADIOACTIVE MATERIALS.”

670.02 Engineer’s Field Office Type A. Add the following to Article 670.02, paragraph 6:

(n) One digital copy machine capable of reproducing prints up to 11 in. X 17 in. from nontransparent
master sheets, as black or blue lines on white paper, including maintenance, activating agent and
power source. 8.5 in. x 11in.,-8.5 in. x 14 in. and 11 in. x 17 in. reproduction paper shall be
included to the satisfaction of the Engineer. The copy machine shall have an automatic document

feed.

The digital copy machine must be capable of scanning and printing to and from a computer. The
Contractor shali provide all patch cords and software required to make the equipment operational.

(o) Three (3) cellular phones which have the capacity of both cellular call capacity and two (2) way
communication, Nextel or equal. These cellular phones will be for exclusive use by the Engineer
and the Engineer’s support staff, must have established voice mail, hands free adaptors, belt clips
and car adaptors. All of the cellular phones and services must be compatible with each other. The
cellular phones will include maintenance and operating costs.

(p) One digital camera with 7 megapixel minimum resolution, batteries to operate camera and digital
camera case. |

(q) An upright or new shop vacuum with a Hepa-Filter and any miscellaneous cleaning supplies
necessary for the Engineer to maintain the Field Office. A weekly cleaning service will be.an

acceptable alternative. '

(r) The following suggested office and field supplies shall be furnished to the Engineer prior to the
commencement of the project. The Contractor must coordinate with the Resident Engineer prior to

purchase. ‘
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OFFICE :
Adjustable Hole Punch, Black ( 3-Hole)
- Bankers Box, Legal size With String and Button Closure
Binder Clips, Large, 2", Box of 12 Each

Binder Clips, Medium, 1 %", Box of 12 Each

Binder Dividers, Avery index marker or equivalent
Binder, Black 1" Capacity

Binder, Black, 1-1/2" Capacity

Binder, Black, 3" Capacity

Calendar, At-A-Glance 3-Month Wall or equivalent

Calendar, At-A-Glance Black Compact Desk Calendar Base for 3" x 3 %
Calendar or equivalent

Calendar, At-A-Glance Compact Desk Refill or equivalent, 3" x 3 %’
Clipboard, Legal
Correction Fluid, Multipurpose, White
DVD Cases, Slim Line, 25 Count
DVD Discs, R.W., 25 Count
Folders, Manila 250 Count Letter 1/3 Cut File
Highlighters, Assorted Fluorescent Colors, 4 Count
Labels, Multipurpose White 500 Count, 3/4" x 1 %
Leﬁer Trays, Stackable, Pack of 6
Markers, Large, Permanent, Black

:
Markers, Sharpie, Black or equivalent
Memory Card, 2 Gig SD for Digital Camera
OIC, Ideal Clamps, Small Box of 50

Paper Clips, Jumbo No. 1, Regular, Box of 100

031 (CC) Page 2
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1 Each
4 Pack
2 Each

2 Each

1 Each
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2 Each
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1 Pack

1 Box

1 Pack

1 Pack
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12 Each
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2 Each

2 Each
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Paper Clips, No. 1, Regular, Box of 100

Paper, Quadrille Pad, 8 12" x 11"

Paper, Standard Canary Letter Pads, 6 Count, 8 %" x 11 %"
Pen, Black |

Pen, Red

Pencil, Lead Refill, 0.5 mm, Tube of 12

Pencils, Disposable

Pencils, Color (Green)

Pencils, Color (Orange)

Pencils, Color (Red)

Pencils, Color (Yellow)

Pencils, Pentel Forte or equivalent, Automatic Pencil, 0.5 mm
Pencils, Zebra Rubber Sharpo Mechanical Pencil or equivalent
Post-It Memo Cubes, 3 7/8" x 3 7/8", Cube of 300 Sheets
Post-it Notes, Yellow, 12 Count 3" x 3"

Rubber Bands, #16, 11b., 2*x 1/16"

Rubber Bands, #32, 1 1b., 3" x 1/8"

Scissors, Deskwork's or equivalent

Staple Remover, Pinch Type .

Stapler, Black Deluxe Standard

Tape Dispenser
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Tape, Transparent Refills %" 6 Each

FIELD:
Ruler, 6 ft., inch/tenth 6 Each
Tape, 100 ft, Fibérglass with Handle 1 Each
Tape, 25 ft. inchftenth, Retractable, Lufkin or equivalent 2 Each
Wheel, Measuring English 1 Each

Note: The above list is an estimate. The Resident Engineer reserves the right to modify the list to meet his/her field
and office needs to properly administer the contract. The estimated cost for the specified supplies is $650.00. The
items in 670.02 (r) will not be returned to the Contractor.

(s) The Contractor must supply the following technology to establish an Internet Service Provider, ISP, at the
Engineer's Field Office. All costs related with equipment, installation, maintenance and service will be
included with this Special Provision:

1. MUST be a commercial service; NOT a home service
2. MINIMUM 768 kbs Bandwidth
The County Highway Department Engineering Computer Division contact person is as follows:

Abe Zingher

Cook County Administration Building
Room 2400

69 West Washington Street

Chicago, lllinois 60602-3007

Work:  (312) 603-1754

E-mail: abzinger@cookcountygov.com
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SPECIAL PROVISION
FOR
CONSTRUCTION DEBRIS

Add the following to the third paragraph of Article 202.03 of the Standard Specifications:

“The Contractor shall not conduct any generation, transportation, or recycling of construction or demolition
debris, clean or general or uncontaminated soil generated during construction, remodeling, repair, and
demolition of utilities, structures, and roads that is not commingled with any waste, without the maintenance
of documentation identifying the hauler, generator, place of origin of the debris or soil, the weight or volume
of the debris or soil, and the location, owner, and operator of the facility where the debris or soil was
transferred, disposed, recycled or treated. This documentation must be maintained by the Contractor for 3

years."

July 1, 2006
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SPECIAL PROVISION
FOR
MANAGING CONCRETE WASTE

Description. Prevent or reduce the discharge of pollutants to stormwater from concrete waste including
diamond grinding slurry or residue by conducting washout offsite or by performing onsite washout in a

designated area.

Construction. Perform this work on projects where;

Concrete is used as a construction material or where concrete dust and debris result form
demolition activities

Slurries containing portland cement concrete (PCC) or asphalt concrete (AC) are generated, such
as from saw cutting, coring, grinding, grooving, and hydro-concrete demolition

Concrete trucks and other concrete-coated equipment are washed onsite

Mortar-mixing stations exist

Regquirements.

No discharge of water/lime slurry will be allowed to enter “waters of the state”.

“Waters of the state” - all rivers, streams, lakes and other bodies of surface and subsurface water
lying within the boundaries of the state which are not entirely confined and located completely upon
lands owned, leased or otherwise controlled by a single person or entity.

046 (CC)
Managing Concrete Waste

The slurry shall not be discharged to drainage ways, non-vegetated areas or anywhere storm water
runoff is likely to occur.

Discharge of the slurry should be stopped
at least 25 feet from creeks and rivers on slopes less than 12 percent.
at least 50 feet on slopes 12 percent to 25 percent in areas with healthy vegetation on the
road right of way.
at least 12 feet from the bottom of all ditches.
On sites where there is sparse or no vegetation to control the movement of the slurry, alternatives
that may be used include:
Pump the slurry into tankers and hauled to an area where it can be spread as a lime
supplement. This method will require additional tankers and land close fo the project site.
Incorporate the slurry into the soil on the right of way next to the road where it will not
impact waters of the state, highway or shoulders.
The Resident Engineer must approve any other method of application or use of the slurry. The
design engineer should be contacted for guidance on the use of alternative methods.

Precautions must be taken at all times to prevent the slurry from entering the waters of the state.
Should improper application occur which may result in a discharge of lime slurry to the waters of
the state, the contractor shall immediately remove the slurry and notify the Resident Engineer.
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[mplementation. The following steps shall be taken to help reduce stormwater pollution from concrete

wastes:

Store dry and wet materials under cover, away from drainage areas.
Avoid mixing excess amounts of fresh concrete.
Perform washout of concrete trucks offsite or in designated areas orily.

Do not wash out concrete trucks into storm drains, open ditches, streets, or streams.

Do not allow excess concrete to be dumnped onsite, except in designated areas.

“For onsite washout:

Locate washout area at least 50 feet from storm drains, open ditches, or water bodies.

Prevent runoff from this area by constructing a temporary pit or bermed area large enough for
liquid and solid waste.

Wash out wastes into the ternporary pit where the concrete can set, be broken up, and then
disposed properly. ,

Avoid creating runoff by- draining water to a bermed or level area when washing concrete to
remove fine particles and expose the aggregate.

Do not wash sweepings from exposed aggregate concrete into the street or storm drain.

Collect and return sweepings to aggregate base stockpile or dispose in the trash.

For Concrete Slurry Wastes. The following steps shall be taken when handling and disposing of concrete

slurry wastes containing portland cement concrete (PCC) or asphalt concrete (AC) generated, such as from
saw cutting, coring, grinding, grooving, and hydro-concrete demolition.

PCC and AC waste should not be allowed to enter storm drains or watercourses.
PCC and AC waste should be collected and disposed of or placed in a temporary concrete

washout facility.
A sign should be installed adjacent to each temporary concrete washout facility to inform concrete

equipment operators to utilize the proper facilities.

- Below grade concrete washout facilities are typical. Above grade facilities are used if excavation is

not practical.
A foreman or construction supervisor should monitor onsite concrete working tasks, such as saw

cutting, coring, grinding and grooving to ensure proper methods are implemented.

Saw-cut PCC slurry should not be allowed to enter storm drains or watercourses.

Residue from grinding operations should be picked up by means of a vacuum attachment to the
grinding machine.

Saw cutting residue should not be allowed to flow across the pavement and should not be left on
the surface of the pavement. '

Slurry residUe should be vacuumed and disposed in a temporary pit (as described below) and allowed to
dry. Dispose of dry slurry residue in accordance with

For Onsite Temporary Concrete Washout Facility:

046 (CC)
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e Temporary concrete washout facilities should be located a minimum of 50 ft from storm drain inlets,
open drainage facilities, and watercourses. Each facility should be located away from construction
traffic or access areas to prevent disturbance or tracking.

e A sign should be installed adjacent to each washout facility to inform concrete equipment operators
to utilize the proper facilities.

o Temporary concrete washout facilities should be constructed above grade or below grade at the
option of the contractor. Temporary concrete washout facilities should be constructed and
maintained in sufficient quantity and size to contain all liquid and concrete waste generated by
washout operations.

e Temporary washout facilities should have a temporary pit or bermed areas of sufficient volume fo
completely contain all liquid and waste concrete materials generated during washout procedures.

» Washout of concrete trucks should be performed in designated areas only.

¢ Only concrete from mixer truck chutes should be washed into concrete wash out.

e Concrete washout from concrete pumper bins can be washed into concrete pumper frucks and
discharged info designated washout area or properly disposed of offsite.

¢ Once concrete wastes are washed into the designated area and allowed to harden, the concrete

.should be broken up, removed, and disposed of per WM-5, Solid Waste Management. Dispose of
hardened concrete on a regular basis.

e Temporary Concrete Washout Facility (Type Above Grade)

- Temporary concrete washout facility (type above grade) should be constructed as
shown on the details at the end of this BMP, with a recommended rninimum length and
minimum width of 10 ft, but with sufficient quantity and volume to contain all liquid and
concrete waste generated by washout operations.

- Silt Fence, wood stakes, and sandbag materials should conform to the provisions in
SE-9, Straw Bale Barrier.

-~ Plastic lining material should be a rninimum of 10 mil in polyethylene sheeting and
should be free of holes, tears, or other defects that compromise the impermeability of
the material.

e Temporary Concrete Washout Facility (Type Below Grade)

- Temporary concrete washout facilities (type below grade) should be constructed as
shown on the details at the end of this BMP, with a recommended minimum length and
minimum width of 10 ft. The quantity and volume should be sufficient to contain all
liquid and concrete waste generated by washout operations.

- Lath and flagging should be commercial type.

- Plastic lining material should be a minimum of 10 mil polyethylene sheeting and should

_ be free of holes, tears, or other defects that compromise the impermeability of the

material.

Removal of Temporary Concrete Washout Facilities: When temporary concrete washout facilities are no
longer required for the work, the hardened concrete should be removed and disposed of. Materials used to
construct temporary concrete washout facilities should be removed from the site of the work and disposed
of. Holes, depressions or other ground disturbance caused by the removal of the temporary concrete
washout facilities should be backfilled and repaired.

January 1, 2009
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Inspection and Maintenance.

e Inspect and verify that activity—based BMPs are in piace prior to the commencement of associated
activities. While activities associated with the BMP are under way, inspect weekly during the rainy
season and of two-week intervals in the non-rainy season to verify continued BMP implementation.

- o Temporary concrete washout facilities should be maintained to provide adequate holding capacity
with a minimum freeboard of 4 in. for above grade facilities and 12 in. for below grade facilities.

e Maintaining temporary concrete washout facilities should include removing and disposing of
hardened concrete and returning the facilities to a functional condition.

e Hardened concrete materials should be removed and disposed of.

e Washout facilities must be cleaned, or new facilities must be constructed and ready for use once

the washout is 75% full.

Disposal for the Diamond Grinding Slurry (Non Hazardous Only).

Transporting. - Transport the diamond grinding slurry from the diamond grinder to a licensed Type Il
municipal landfill for solidification or to a licensed liquid industrial waste disposal facility. Cover and contain

to prevent loss to the environment during transport and delivery to the licensed facility.

Solid Waste Facility. Dispose of the diamond grinding slurry in a licensed Type Il municipal landfill
pursuant o Part 115 of Solid Waste Management, of the Natural Resources and Environmental Protection
Act, 1994 PA 451, as amended (Act451). The disposal shall be consistent with the landfil's waste
acceptance policies and the slurry shall be solidified sufficiently to pass the paint filter test.

Licensed Liquid Industrial Waste Disposal Facility. The diamond grinding slurry may also be processed as
a liquid industrial waste at a licensed liquid industrial waste facility pursuant to Part 121 of the Liquid
industrial Waste, of the Natural Resources and Environmental Protection Act, 1994 PA 451, as amended
(Act 451), provided the disposal is consistent with the licensed liquid waste facility processor acceptance

policies.

Records Furnish a complete waste disposal manifest for each load prepared by the Contractor with copies
to the Engineer containing information on the point of generation including roadway, the volume
transported, and the name of licensed disposal facility.

Contractor Responsibility for Method of Operations. This specification sets forth minimum steps to avoid
violating environmental laws. It remains the responsibility of the Contractor to determine whether more than
those minimum steps are required and to perform the work required by this contract in whatever manner
may be required to comply with applicable laws. The Contractor shall be liable to the Department for any
fines, costs, or remediation costs incurred by the Department as a result of the Contractor's failure to be in
compliance with this specification and all federal, state and local laws.

Measurement and Payment: All costs associated with the collecting, handling, transporting by contractor or
licensed industrial waste hauler, manifesting the waste, managing the diamond grinding slurry, and
disposing will not be paid for separately but will be included in the payment for other items of work. All costs
associated with full compliance with applicable laws regardless of whether or not all applicable laws are
cited in this special provision or in the Standard Specification for Construction will be borne by the

Contractor.

January 1, 2009
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SPECIAL PROVISION
FOR
DOWEL BARS

Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of the epoxy shall be 7
to 12 mils (0.18 to 0.30 mm) and patching of the ends wiil not be required. The epoxy coating applicator
shall be certified according to the current IDOT Bureau of Materials and Physical Research Policy
‘Memorandum, "Epoxy Coating Plant Certification Procedure". The Department will maintain an approved

list."

Basis of Payment. Dowel Bars required for Pavement Patching or placement of P.C. Concrete Pavement
will NOT be paid for separately. The cost of the dowel bars will be included in the cost for the respective
pavement replacement item. Contraction joints requiring the use of dowel bars will be located at the

direction of the Engineer and placed in accordance with the applicable Iliinois Department of Transportation

Standard or Specification as well as any other note, detail or standard contained in the project plans and
specifications.

January 1, 2008
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SPECIAL PROVISION
FOR
DIAMOND GRINDING CONCRETE PAVEMENT

Description. This work involves grinding an existing PCC pavement surface for profile improvement, for
use as a traffic surface, using a diamond grinder. Grinding and texturing shall be performed at the

locations shown in the contract documents.
Grinding shall not extend across bridges unless specifically designated.

Equipment. Grinding operations will utilize diamond blades mounted on a self propelled machine designed
for grinding and texturing pavement. The equipment shall be such that it will not cause strain or damage to
the underlying surface of the pavement. Grinding equipment that causes ravels, aggregate fractures,
spalls, or disturbance to the transverse or longitudinal joints will not be permitied. Vacuuming equipment
for removal of residue and excess water shall be used. The equipment will have a positive means of
extracting the slurry material from the pavement and for preventing dust from escaping into the air.

Preconstruction_Information. Prior to construction a set of cores from within the project limits may be
available for the contractor to examine and perform any tests on. The cores may be available at the Cook
County Highway Department's Maintenance District 3, Material Testing Office.

Construction. Pavement surface repair (diamond grinding) shall consist of grinding and texturing the entire
surface of the pavement in a longitudinal direction. The area ground shall not be left slick or polished.
Substantially the entire surface area of the pavement shall be ground and textured until the pavement
surface on both sides of the transverse joints and all cracks are in the same plane and meet the
smoothness required. In each lane, at least 95 percent of the area in each 100 foot section shall have a
newly ground surface. Except at joints and cracks, grinding shall not exceed %z inch in depth. The ground
surface shall be of uniform texture. ' '

Grinding shall be discontinued when there is danger of water freezing.

Reflective Pavement Markers (RPM) are to be removed prior to the grinding operation. New RPM will be
installed after completion of the grinding. Pay items have been included for removal and installation of

RPM.

For multiple passes, the equipment shall be carefully controlled to minimize the overlap. Overlaps shall not
exceed approximately 1 inch.

When more than one grinding machine is used in the same travel lane, the blade segment thickness, blade
spacings, and blade diameter shall be similar so that the texture of the ground surface is reasonably

uniform across the lane.

Grinding shall result in a parallel corduroy type texturing consisting of grooves between 2 millimeters and 3
millimeters wide. The distance between grooves shall be between 2 millimeters and 3 millimeters. The
peaks of the ridge shall average approximately 2 millimeters higher than the bottom of the grooves. The
finished texture shall be uniform. The transverse slope of the pavement shall be uniform to a degree that
no depressions or misalignment of slope grater than 3 millimeters in 3 meters exists when tested with a 3

January 1, 2007
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meter straightedge. Straightedge requirements do not apply across longitudinal joints or outside ground
areas. Adequate cross slope drainage must result after grinding so that no ponding of water exists.

When included as part of the contract; Pavement patching (including pavement replacement for drainage
and utilities), curb and gutter removal and replacement, median removal and replacement, structure
adjustments, dowel retrofit, pavement widening and removal of raised reflective pavement markers shall all
be done prior to diamond grinding. Joint sealing, reinstallation of raised reflective pavement markers,

replacement of survey markers or monuments and permanent pavement striping must be done after

diamond grinding. The Engineer will direct the timing of work for detector loop installation.

Limitations. Lane closures necessary to accomplish this work shall be shown in the contract documents, or
as directed by the Engineer. The entire roadbed shall be opened to fraffic at the end of the working period.
Uncompleted sections may be opened to traffic without completion of grinding across an entire lane.

Removal of all slurry or residue resulting from the grinding operations shall be continuous and shall not be
deposited on the slab or shoulder. Pavement and paved shoulders must be left in a clean condition.

Disposal of grinding residue shall meet the following requirements:

1) At no time will the grinding residue be allowed to enter a closed drainage system. The Contractor is
responsible for providing suitable means to restrict the mflltratlon of the grinding residue into the closed

drain system at no additional cost.

2) The Contractor will be responsible for hauling the grinding residue to a suitable location at no additional
cost.

3) Residue will not spread within 30 meters of any natural stream or (ake.
4) Residue will not spread within 1.5 meters of a water filled ditch.

5) The spread rate will not generate surface runoff. The Contractor will haul the grinding residue to a
suitable location when surface runoff occurs at the grinding location at no additional cost.

6) Residue shall not be permitted to flow across lanes occupied by public traffic.

The Contractor shail obtain approval of the spreading/disposal method from the Englneer prior to beginning
the grinding operation.

Pavement Markings. Temporary Pavement Marking Tape, Type Il Line shall be installed on the pavement
according immediately after permanent markings have been ground away. This is required on a daily basis
when diamond grinding operations occur. Temporaiy pavement markings shall be installed according to
Section 703 of the Standard Specifications for Road and Bridge Construction.

| Measurement and Payment.

Diamond Grinding Concrete Pavement will be measured by area in square yards. Pay areas will include
the final textured surface area. Minor areas of untextured pavement will be included in the measurement.
Minor areas shall total no more than 5 percent of the designated area to be textured.

January 1, 2007
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The work of coliection, hauling and spreading of the grinding residue is included in the contract unit price
for Diamond Grinding Concrete Pavement. Payment for additional passes or regrinding to meet ride quality
requirements will not be paid for separately.

The completed work as measured for Diamond Grinding Concrete Pavement will be paid for at the contract
Unit Bid Price per Sq. Yd. of Diamond Grinding Concrete Pavement.

The cost for Temporary Pavement Marking Tape, Type Ili Line will be considered incidental to the cost of
* Traffic Protection. '
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SPECIAL PROVISION
FOR
SURVEY MONUMENTS

Description. The Contractor shall cause all work necessary to be performed for the preservation, relocation
and erection of Survey Monuments at all points hereinafter described. Installation shall be made in

accordance with the details shown on plans.

Survey Monuments. All section, quarter section or other government established corners which are

discovered or known to exist within the limits of the proposed improvement are to be re-established (as:

later specified) in accordance with the details shown on the Standard Design for Cook County Survey
Monuments. All section corners located within the project limits or as called out on the plans will be located
by a Registered Land Surveyor and a physical monument installed at the located corner in accordance with
the details specified below. This will be done even if an existing monument is not found at that comner.

Placing Monuments. When monuments are located within the limits of the proposed improvements, they
shall not be disturbed by the Contractor until a Registered Land Surveyor shall have made such reference
as may be necessary to preserve their location. After the pavement is laid, the original location of the
monuments shall be identified by placing in position, vertically above or below the original location, the new
monuments which shall comply with details shown on the Standard Designs. In case monuments do not fall
within the limits of the pavement, the monument shall be placed in a 2-1/2 inch wrought iron pipe, 3 feet
long, driven flush with the ground surface and grouted as shown on the aforesaid Standard design. The
plugs for this purpose shall be furnished by a Registered Land Surveyor and shall be set securely and in a
workmanlike manner flush with the surface of the ground or pavement in accordance with the requirements
of the law and under the direction of a Registered Land Surveyor. When section corners without existing
monumentation are located within the project limits or as specifically directed in the plans, that corner shall
be located and monumented as described above. :

Plat. The location of all monuments to be preserved, reset or erected within the limits of the improvement
shall be shown on a plat or plats which delineates and describes each corner monument. Preparation of
the above plat must conform with lllinois Public Act 79-649, entitled "An Act to provide for the perpetuation
of land survey Monuments". Each plat shall be recorded by the Surveyor in the office of the County
Recorder. Copies of the plat or plats, as recorded and bearing the appropriate document number, shall be
furnished to and become the property of the Cook County Highway Department (one copy to the Pavement
Geometrics Division - Survey Section and one copy fo the Right of Way Bureau).

Basis of Payment. This work will be paid for at the contract unit price each for Survey Momuments,
relocated and erected within the fimits of the improvement or as specifically directed in the plans, which
price shall  include the cost of all labor, tools and materials used in the performance of preserving,
relocating and identifying the monuments, as well as the salary and expense of the Registered Land

Surveyor while engaged in this work.

April 1, 2008
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SPECIAL PROVISION
FOR
P.C. CONCRETE SURFACE FINISH

All P.C. Concrete Pavement shall have a Type B final finish as specified in Article 420.09 (e)(2) of the

Standard Specifications.

069 (CC) Page 1 April 7, 2010
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SPECIAL PROVISION
FOR
TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL

Description. This work shall consist of furnishing and installing a tangent type Traffic Barrier Terminal,
Type 1, Special according to Section 631 of the Standard Specifications and the following:

The terminal and required shoulder area shall conform to Sheet No. 1 of 1.D.O.T. Standard No. 630301-04.
Tapering of the terminal, as shown on the standard, is required in order to offset the extruder head and
eliminate encroachment on the highway pavement of curb.

The terminals at a single location within a project shall be of the same manufacture and configuration and
shall be identical in design and appearance.

Materials and Construction Requirements for Direct Applied Reflectorized Terminal Marker.

Direct Applied Reflectorized Terminal Markers shall be fabricated using Types AP or ZZ refiectorized
sheeting. All materials used shall meet the applicable reqmrements of Sections 1090 and 1091 of the

Standard Specifications.

The sheeting shall be uniform in color throughout and conform to the latest appropriate standard color
tolerance chart issued by the U.S. Department of Transportation, Federal Highway Administration.

Direct Applied Reflectorized Terminal Markers shall be installed directly to the guardrail terminal end. The
surface of the guardrail terminal end shall be cleaned of all contaminants prior to the installation of the
terminal marker. The surface shall be cleaned using a 5-8 percent phosphoric acid solution and rinsed with
clean water or as recommended by the manufacturer of the direct applied terminal marker sheeting and as

approved by the Engineer.

Direct Applied Reflectorized Terminal Markers shall conform to the terminal marker details as shown on
I.D.0.T. Standard No. 635006-02.

Basis of Payment. This work will be paid for at the contract unit price each for Traffic Barrier Terminal,
Type 1, Special which price shall include furnishing and installing all parts and materials, foundations,
transitions, tapers, delineations and any excavation or backfilling required. The cost of furnishing and
installing Direct Applied Reflectorized Terminal Markers shall be considered as included in the contract unit
price for Traffic Barrier Terminal, Type 1, Special. The cost for Hot-Mix-Asphalt shoulders will be paid
separately.

]
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SPECIAL PROVISION
FOR
SCHEDULING AND LANDSCAPING

Scheduling
Landscaping

All landscaping items contained in this contract shall be undertaken and completed in accordance with the
seasonal restrictions found in the plans, specifications and special provisions. This work, or portions
thereof, shall be undertaken as directed by the Engineer, and a total of twenty (20)* working days beyond
the contract completion date is allowed in order to complete the improvement.

* To be inserted before submittal to Contract Documents

071 (CC) Page 1 January 1, 2008
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SPECIAL PROVISION
FOR '
CUTTING HOT-MIX ASPHALT SURFACE

Description. This work shall consist of the cutting of the hot-mix asphalt surface wherever indicated and to
the depth as shown on the plans and as required by the Engineer.

The hot-mix-asphalt surface shall be cut to a straight line and a vertical plane by a method approved by the
Engineer.

It shall be the responsibility of the Contractor to determine the thickness of the existing hot-mix-asphalt
surface course as well as underlying pavement layers as may be impacted by the required cutting. No
additional compensation will be allowed because of variations from the assumed thicknesses or from the
thicknesses shown on the plans.

Basis of Payment. This work will be paid for at the Contract Unit Price per Foot for Cutting Hot-Mix Asphalt
Surface. .
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SPECIAL PROVISION
FOR
LIDS AND FRAMES AND LIDS

Description. Where the term lids is used in the Summary of Quantities, on County Highway Standards and
in the Plans, it shall be considered synonymous with the term grates and be subject to the provisions of
Article 604 of the State Standard Specifications for Road and Bridge Construction.

Basis of Payment. This work shall be paid for at the contract unit price each for Lids and for Frames and
Lids of the type specified, which price shall include the cost of the mortar bed.

175 (CC) Page 1 December 1, 2007
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SPECIAL PROVISION
FOR
COOPERATION WITH UTILITIES

This special provision amends the provisions of Article 105.07 of the Standard Specifications and includes
a section clarifying the utility information provided in the plans and specifications.

105.07 - Cooperation with Utilities. Revise the last paragraph regarding (a) known Utilities to read:

“No additional compensation will be allowed for any delays, inconveniences, or damage sustained by
the Contractor due to any interference from the said utility appurtenances or the operation of moving
them either by the utility company or by him; or on account of any special construction methods
required in prosecuting his work due to the existence of said appurtenances either in their present or

relocated positions.”

105.07 - Cooperation with Utilities. Delete subarticle 105.07 (b) Unknown Utilities and substitute the
following:

(b) Unknown Utilities. The requirements stated above for known utilities shall apply to unknown
utilities.

Examination of Plans, Specifications, Special Provisions and Site of Work.

The bidder shall, before submitting a bid, carefully examine the provisions of the contract. The bidder shall
inspect in detail the site of the proposed work, investigate and become familiar with all the local conditions
“affecting the contract and fully acquaint themiselves with the detailed requirements of. construction.
Submission of a bid shall be a conclusive assurance and warranty the bidder has made these examinations
and the bidder understands all the requirements for the performance of the work. If hisfher bid is accepted,
the bidder shall be responsible for all errors in the proposal resulting from his/her failure or neglect to
comply with these instructions. The Department will, in no case, be responsible for any costs, expenses,
losses, or change in anticipated profits resulting from such failure or neglect of the bidder to make these

examinations.

The bidder shall take no advantage of any error or omission in the proposal and advertised contract. Any
“ prospective bidder who desires an explanation or interpretation of the plans, specification, or any of the
contract documents shall request such in writing from the Department, in sufficient time to allow a written
reply by the Department that can reach all prospective bidders before the submission of their bids. All
information and changes made to the contract will be communicated through an addendum. Only changes
made through the addendum will be binding to the Department. When the plans or special provisions
include information pertaining to the location of underground utility facilities, such information represents
only the opinion of the Department as to the location of such utilites and is only included for the
convenience of the bidder. The Department assumes no responsibility whatever in respect to the
sufficiency or the accuracy of the information shown on the plans relative to the location of underground
utility facilities. It shall be the Contractor's responsibility to determine the actual location of all such facilities
including field verification of both vertical and horizontal locations relative to the work. He shall also obtain
from the respective utility companies detailed information relative to the location of their facilities and the
working schedules of the utility companies for removing or adjusting them.

February 10, 2012
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It is understood and agreed that the Contractor has considered in his bid all of the permanent and

temporary uility appurtenances in their present or relocated positions. The Contractor's attention is -
directed to the fact that the various utility companies may be relocating and constructing facilities within the

project limits concurrent with the Contractor's operations. The Contractor shall coordinate his activities with

the various utility companies, at all times, and may be required to work at other locations of the

improvement until relocation and construction is completed by the utility company. The Contractor is

advised that the relocation times and schedules listed in the special provision “Status of Utilities to be

Adjusted" are only rough estimates and no extra compensation will be allowed for delays resulting from any

work performed by a utility company or for their failure to meet said relocation schedule.

P:ASpecial Provisions - 2012\F_Drainage 156-210\185 Cooperation with Utilities.docx
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STATUS OF UTILITIES

UTILITIES TO BE ADJUSTED

STATE STREET

26TH STREET TO JOE ORR ROAD
SECTION: 12-V5602-06-RP

103

The following agencies have facilities within the project limits:

Commonwealth Edison Company
25000 S. Governors Highway
University Park, IL 60066

Attn: llyas Mohiuddin

(708) 235-2692

James Torres

(312) 394-3260

David Stoppelman

(630) 576-7092

AT&T lllinois _
1000 Commerce Drive, Floor 2
Oak Brook, IL 60523

Attn: David Phelps

(630) 573-6464

Nicor Gas Company
1844 Ferry Road
Naperville, IL 60563
Attn: Constance Lane
Administrator, Engineering
(630) 388-3830

Wolverine Pipe Line Company
8075 Creekside Drive

Portage, Ml 49024

Attn: Fred W. Hipshear

(269) 323-2491X241

lllinois Central RR, Wisconsin
Central RR, Canadian National RR
and GTW-Grand Trunk Western:RR
17641 S. Ashland Avenue
Homewood, IL 60430

Attn: Thomas Healey

(708) 332-4381

Status of Utilities to be Adjusted
State Street

26" Street to Joe Orr Road
Section: 12-V5602-06-RP

Page 1

City of Chicago Heights
1601 Chicago Road
Chicago Heights, IL 60411
Attn: Michael Sabo
Director of Public Works
708) 756-5362

Comcast

688 Industrial Avenue
Eimhurst, IL 60126
Attn: Robert L. Schulter
Right-of-way Manager
(630) 600-6348

Wide Open West
825 E. 99t Street
Chicago, IL 60628
Attn: Monte Lank
(630) 631-7071

Buckeye Partners, L.P.
3823 Indianapolis Boulevard
East Chicago, IN 46312
Attn: Mike Norris

(219) 397-3656x2118

Natural Gas Pipeline Company
23725 West County Farm Road
Shorewood, 1L 60431

Attn: John Hedrick

(815) 272-9154

March 22, 2012
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State Street (Contd.)

Utilities have not been delineated on the plans as no major conflicts or relocations are anticipated. it
shall be the Contractor's responsibility to contact J.U.L.LE. and Pipeline companies to locate utilities
and protect existing utilities. The applicable provisions of Articles 105.07, 107.20 and 107.31 of the
Standard Specifications for Road and Bridge Construction and Cook County Special Provision 185

shall apply.

NOTE: All Sanitary Sewer Manholes to be Adjusted shall be waterproofed as per Special Provision
#194 for Waterproofing Sanitary Manholes.

NOTE: The Contractor shall contact J.U.L.L.E. at 1-800-892-0123 at least 48 hours prior to construction
for utility locations.

H:\Design\Drainage\Utiliies_Section\Status of Utiliies\State Street-26th Street to Joe Onf Road.doc

March 22, 2012

Status of Utilities to be Adjusted Page 2
2 Page(s) Total

State Street
26" Street to Joe Orr Road
Section: 12-V5602-06-RP



SPECIAL PROVISION
FOR
WATERPROOFING OF SANITARY MANHOLES

Description. This work shall consist of waterproofing the exterior top portion of sanitary manholes to
prevent the infiltration of surface water into the sanitary system and shall conform to Section 602 of the

Standard Specifications with the following additional requirements:

Materials and Construction. At sanitary manholes to be adjusted, and/or reconstructed, the contractor shall
expose a maximum of 12 inches of the cone section and remove the frame and any adjusting rings.

The existing manhole frame and concrete adjusting rings shall be separated from the cone and each other.
Care shall be taken to prevent damage to the concrete rings and frame while removing the mortar adhering

to the rings and frame.

Once final grade is established, the concrete adjusting rings shall be reset in either a 3/8 inch thick
bituminous mastic bed or a % inch thick bed of redi-seal asphalt compound or an approved equal.

The frame shall be set on either a 3/8 inch thick bituminous plastic bed or two side by side courses of 1
inch rope butyl gasket material or an approved equal.

A 3/8 inch layer of bituminous mastic shall be applied to the outside of the concrete adjusting rings andfor
frame making sure to completely cover the external surfaces with mastic. The mastic should extend 6 inch
to 12 inch below the top of the cone section.

A sheet of polyvinyl chloride with a minimum thickness of 8 mils or E-Z wrap rubber or equivalent shall be
set into the outside mastic material making sure the plastic sheet or wrap rubber is held securely to the
frame and cone with polywrap tape before backfilling.

Basis of Payment. This work will be paid for at the contract unit price per each for Waterproofing Sanitary
Manholes to be Adjusted; Waterproofing Sanitary Manholes to be Reconstructed; Waterproofing Sanitary
Manholes to be Reconstructed, Special; Waterproofing Sanitary Frames and Lids to be Adjusted; or
Waterproofing Sanitary Frames and Lids to be Adjusted, Special.

July 1, 2011
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SPECIAL PROVISION
FOR
CLEANING EXISTING MANHOLES, CATCH BASINS, OR INLETS
CLEANING EXISTING STORM SEWERS AND PIPE CULVERTS

Description. ltems for Cleaning of Existing Manholes, Catch Basins, Inlets, Storm Sewers, or Pipe Culverts
are included in the Summary of Quantities and are to be used at the direction of the Engineer. The
Manholes, Catch Basins, Inlets, Storm Sewers or Pipe Culverts shall be cleaned of silt, debris or other
foreign matter of any kind and will be free from such accumulation at the time of final inspection. The
accumulations shall be removed from the job site and disposed of in a manner meeting appropriate

regulations.

Basis of Payment. This work shall be paid for at the contract unit price each for Cieaning Existing
Manholes, Cleaning Existing Catch Basins, Cleaning Existing Inlets and/or per foot of Cleaning Existing
Storm Sewers Or Cleaning Existing Pipe Culverts of the length and diameter specified. The cost shall
include all fabor, materials and disposal cost for removal of accumulations from the job site.
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SPECIAL PROVISION
FOR
SODDING

This Special Provision amends the provisions of the Standard Specifications and shall be construed to be a
part thereof.

252.09 Supplemental Watering. Revise the third sentence to read:

When the supplemental watering is specified on the plans, the water shall be applied at the total rate of 10
gallons per square yard (45 liters per square meter) within 24 hours of notice.

252.11 Inspection. Revise the first paragraph to read:

The Contractor shall notify the Cook County Highway Department of the localities from which the sod is to
be obtained so that an authorized representative of the Highway Department can inspect the field for
approval. All sod shall be fresh and green when delivered. Any sod that is dried out, burned, brown or
inferior in quality to the approved sod field, or in any way fails to meet the requirements of the
specifications, will be rejected and removed from the job immediately and shall be replaced with suitable

sod at the Contractor's expense.

To insure the delivery of suitable field sod, three weeks before cutting, the Contractor or the Supplier shall
apply sufficient weed Killer to eradicate existing common weeds. Seven days after the weed Killer is
applied, sufficient fertilizer shall be spread over the field to insure green sod prior to any delivery.

Only 2 yea'r growing season or older approved nursery grown sod shall be placed on parkways and median
strips adjacent to residential property, parks or other special areas as designated by the Engineer.

September 1, 2002
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SPECIAL PROVISION
FOR
WORK ZONE TRAFFIC CONTROL

Revise Article 701.10 of the Standard Specifications to read:

“The Contractor shall conduct inspections of the worksite at a frequency that will allow for the timely
replacement of any traffic control device that has become displaced, worn, or damaged. A sufficient
quantity of replacement devices, based on vulnerability to damage, shall be readily available to meet this
requirement.” : '

Delete Articles 701.19(d) and Article 701.20(g) of the Standard Specifications.

227 (IL) Page 1 January 1, 2007
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SPECIAL PROVISION
FOR
TRAFFIC PROTECTION

General. This item of work shall include furnishing, installing, maintaining, replacing, relocating and
removing all traffic control devices used for the purpose of regulating, warning or directing traffic and
protecting workers during the construction or maintenance of this improvement.

Traffic protection shall be provided as called for in the plans, these Special Provisions, applicable Traffic
Control Highway Standards, applicable sections of the Standard Specifications, or as directed by the

Engineer.

The governing factor in the execution and staging of work for this project is to provide the motoring public
with the safest possible travel conditions along the roadway through or around the construction zone. The
Contractor shall arrange his operations to keep the closing of any lane of the roadway to a minimum.
Where the traffic of any building in the area of the proposed improvement is of an emergency nature, such
as a Hospital, Fire or Police Station traffic, the Contractor shall provide for free movement of such traffic
during the course of construction.

Traffic Control Devices include signs and their supports, signals, pavement markings and markers, traffic
cones, barricades with sand bags, plastic drums, channelizing devices, warning lights, arrow boards,
flaggers, or any other device used for the purpose of regulating, detouring, waming or guiding traffic
through or around the construction zone.

The Contractor is required to conduct routine inspections of the worksite at a frequency that will allow for
the prompt replacement of any traffic control device that has become displaced, worn or damaged to the
extent that it no longer conforms to the shape, dimensions, color and operational requirements of the
“Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD), the Traffic Control
Standards and the "Quality Standard for Work Zone Traffic Control Devices" issued by the lllinois
Department of Transportation or will no longer present a neat appearance to motorists. A sufficient quantity
of replacement devices, based on vulnerability to damage, shall be readily available to meet this

requirement.

The Contractor shall be responsible for the proper location, installation and arrangement of all traffic control
devices. Special attention shall be given to advance warning signs during construction operations in order
to keep lane assignment consistent with barricade placement at all times. The Contractor shall immediately
remove, cover or turn from the view of the motorists all traffic control devices which are inconsistent with
detour or lane assignment patterns and conflicting conditions during the transition from one construction
stage to another. When the Contractor elects to cover conflicting or inappropriate signing, materials used
shall totally block out reflectivity of the sign and shall cover the entire sign. The method used for covering
the signing shall meet with the approval of the Engineer.

The Contractor shall coordinate all traffic control work on this project with adjoining or overlapping projects,
including barricade placement necessary to provide a uniform traffic detour pattern. When directed by the
Engineer, the Contractor shall remove all traffic control devices which were furnished, installed and
maintained by him under this contract, and such devices shall remain the property of the Contractor. All
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traffic control devices shall remain in place until specific authorization for relocation or removal is received
from the Engineer.

The Contractor shall ensure that all traffic control devices installed by him are functional and effective 24
hours each day.

107.15 Dirt on Pavement or Structures. Add the following after fhe first paragraph of this Article.

When ordered by the Engineer, the Contractor shall use some method to allay dust and prevent a
nuisance. This shall be done preferably by sprinkling the Subgrade or the portion of pavement used by
trucks or busses with water. If conditions warrant, this shall receive constant attention by the Contractor.
Calcium Chloride shall not be used for this purpose. No extra compensation shall be allowed the

Contractor for this work.

Signs. All signs except those referring to daily lane closures shall be post mounted in accordance with
Standard 702001 for all projects that exceed four days.

Construction signs referring to daytime lane closures during working hours shall be removed, covered or
turned away from the view of the motorists during non-working hours.

Prior to the beginning of construction operations, the Contractor will be provided a sign log of all existing
signs within the limits of the construction zone. The Contractor is responsible for verifying the accuracy of
the sign log. Throughout the duration of this project, all existing traffic signs shall be maintained by the
Contractor. All provisions of Article 107.25 of the Standard Specifications shall apply except the third
paragraph shall be revised to read: "The Contractor shall maintain, furnish and replace at his own expense,
any traffic sign, or post which has been damaged or lost by the Contractor or a third party”.

"Fresh Oil" signs (W21-2) shall be used when prime is applied to pavement that is open to traffic. The signs
are to remain until tracking of the prime ceases. The sign shall be erected a minimum of 150m (500 feet)
preceding the start of the prime and on all side roads within the posted area. The "Fresh Qil" sign on the
side road shall be posted a minimum of 60m (200 feet) from the mainline pavement.

‘Rough Grooved Surface" signs (W8-1107) shall be used when the road has been cold milled and open to
traffic. The signs shall remain in place until the milled surface condition no longer exists. These signs shall
be erected a minimum of 150m (500 feet) preceding'the start of the milled pavement and on all side roads
within the posted area. The "Rough Grooved Surface" signs on the side roads shall be posted 60m (200
feet) from the mainline pavement. All signs shall have a 450mm x 450mm (18" x 18") orange flag and

amber flashing light attached.

Whenever -a lane is closed to traffic using Standard 701606, 701601, or 701701, the pavement width
transition sign (W4-2R or W4-2L} shall be used in lieu of "Workers" sign (W21-1 or W21-1a).

Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 4.5m (15
feet) of the traveled way and the traveled way remains unobstructed, then the applicable Traffic Control
Standard shall be 701006, 701011, 701101, or 701701. "Shoulder Work Ahead" sign (W21-5(0)-48) shall

be used in lieu of the "Workers" sign (W21-1 or W-21-1a).
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The Contractor shall provide and erect any other signs that are required for traffic safety operations and the
conveyance of traffic information to the motorist, which may not be included in the Traffic Control
Standards. The requirement for these signs shall be determined by and installed at the direction of the

Engineer.

Barricades:. Any drop off greater than 75fnm (3 inches), but less than 150mm (6 inches) within 2.5m (8
feet) of the pavement edge shall be protected by Type | or Il barricades equipped with mono-directional
steady burn lights at 30m (100 foot) center to center spacing. |f the drop off within 2.5m (8 feet) of the
pavement edge exceeds 150mm (6 inches), the barricades mentioned above shall be placed at 15m (50
foot) center to center spacing. Barricades that must be placed in excavated areas shall have leg extensions
installed such that the top of the barricade is in compliance with the height requirements of Standard
702001. In addition to the placement of barricades as described above, pavement drop off signs (W8-9a)
shall be used along with the barricades and at the direction of the Engineer.

Placement of all signs, barricades or drums shall proceed in the direction of flow of traffic. Removal of all
signs, barricades or drums shall start at the end of the construction areas and proceed toward oncoming

traffic unless otherwise directed by the Engineer.

All Type | and Type Il barricades, drums and vertical panels shall be equipped with a steady burn light
when used during hours of darkness unless otherwise stated herein.

Check barricades shall be placed in work areas perpendicular to traffic every 300m (1,000 feet), one per
lane and per shoulder, to prevent motorists from using work areas as a fraveled way. Two additional check
barricades shall be placed in advance of each patch excavation or any other hazards in the work area, the
first at the edge of the open traffic lane and the second centered in the closed lane. Check barricades shall

be Type | or Il and equipped with a flashing light.

Arrow Boards. A flashing arrow board shall be operating at all times when a lane is closed to traffic on a
multilane highway. Arrow boards shall be provided and located in a head-on position within each fane

closure taper.

Temporary Concrete Barrier Vertical Panels and Lights. Whenever temporary concrete barrier is specified
in the plans, vertical panels and steady burning fights meeting the requirement of Articles 1106.01 and
1106.02 of the Standard Specifications and Standard 702001 shall be installed on the barrier at 15m (50
foot) centers minimum or at the spacing shown on the plans. The method of mounting shall be approved by
the Engineer. Upon conclusion of the work, the panels and lights shall be removed and shall remain the

property of the Contractor.

Pedestrian Sidewalk Control. The Contractor shall install, maintain and remove necessary signs and
barricades needed to direct pedestrians to usable sidewalks and walkways during the construction in
accordance with Traffic Confrol Standard Case 701801 or as directed by the Engineer. The Contractor
shall make adequate provision for the free passage of foot traffic at all intersecting streets which are to
remain open to fraffic. The materials or equipment used in the construction of this improvement shall be so
placed as to afford access to abutting private properly and to all hydrants and valves with a minimum of

inconvenience.

All barricades shall be Type | or Il equipped with flashing lights. At each point of closure, sufficient numbers
of barricades shall be used to completely ciose the sidewalk fo pedestrian movement. Where construction
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activities involve sidewalks on both sides of the street, the work shall be staged so that both sidewalks are
not out of service at the same time.

107.09 Public Convenience and Safety. Revise the Sixth paragraph of this Article to read as follows:

The following vertical and horizontal restrictions shall pertain to roads as defined in the lllinois Highway
Code, Article 2, Division 1, Section 2-101, 2-102, and 2-103 when construction is being performed with the

road open to traffic. :

The Contractor shall provide a telephone number where a responsible individual can be contacted on a 24-
hour-a-day basis to receive notification of any deficiencies regarding traffic control and protection. The
Contractor shall dispatch workers, materials and equipment to corect any such deficiencies. The
Contractor shall respond to any call from the Department concerning any request for improving or
correcting traffic control devices and begin making the requested repairs within two hours from the time of

notification.
Personal vehicles shall not park within the right-of-way except in specific areas designated by the Engineer.

The contractor shall maintain at least one lane of traffic at all times on two lane roads and at least one lane
in each direction on 4 or more lane roads, during the construction of this project. The Contractor shall also
maintain areas to entrances and side roads along the proposed improvement. Interference with traffic
movements and inconvenience to owners of abutting property and the public shall be kept to a minimum.
Any delays or inconveniences caused to the Contractor by complying with these requirements shall be
considered as incidental to the contract, and no additional compensation will be allowed.

On two lane roads, the Contractor is to plan the work so that there will be no open holes in the pavement
and that all barricades will be removed from the pavement during non-work hours.

On four or more lane highways, there shall be no open holes in the pavement being used by the traveling
public. Lane closures, if allowed, will be in accordance with the applicable standards, any staging details
shown in the plans and other applicable contract documents.

The Contractor shall remove all equipment from the shoulders and medians after work hours.

No road closures nor restrictions shall be permitted except those covered by the Traffic Control Highway
Standards without written approval by the Engineer. '

When traveling in lanes open to public traffic, the Contractor's vehicles shall aIWays move with and not
against or across the flow of traffic. These vehicles shall enter or leave work areas in a manner which wili
not be hazardous to, nor interfere with, traffic.

Pavement Markings. Temporary Pavement Marking Paint used on temporary or unfinished surfaces shall
be maintained to the highest degree of visibility and reflectivity and on long term projects shall be repainted
when the temporary pavement marking shows signs of deterioration or at a minimum of every three (3)
months and as directed by the Engineer at no additional cost and is considered as incidental to the cost of

Traffic Protection.
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Temporary pavement marking shall be applied as solid unbroken lines when used to delineate any
pavement transition, turn lane transition and storage bay. Double yellow centerline shall be used across a
bridge deck where the distance to be marked is less than 160 feet.

Temporary raised reflective bi-directional (amber) pavement markers (Section 781 and Article 1096.02 of
the Standard Specifications) shall be used, and replaced when required, throughout a temporary by-pass

detour pavement at no additional cost.

Method of Measurement. Delete: Article 701.19 Method of Measurement

Traffic Protection will not be measured for payment but shall include the fumishing, installing, maintaining,
relocation and removal of traffic control devices required in the plans and these special provisions and all
temporary paint pavement marking lines, letters and symbols.

Basis of Payment. Delete: Article 701.20 Basis of Payment

This work will be paid for at the lump sum price for TRAFFIC PROTECTION, which price shall be payment
in full for all labor, materials, transportation, handling and incidentals necessary to furnish, install, maintain,
replace, relocate and remove all traffic control devices when required, such as signing, arrow boards,
barricades, plastic drums, road closures, paint pavement marking lines and letters and symbols (Section
780 and Article 1095.02 of the Standard Specifications), temporary concrete barrier vertical panels and
lights (Standard 702001), flexible delineators (Standard 702001), prismatic barrier reflectors (Sections 782
and 1097 of the Standard Specifications), temporary raised reflective pavement markers (Section 781 and
Article 1096.02 of the Standard Specifications) and all traffic control devices indicated in the plans and
specifications. The salvage value of all material removed (including existing traffic signs - when removal is
required) shall be reflected in the bid price for this item.

Delays to the Contractor caused by complying with these requirements will be considered incidental to the
item for Traffic Protection, and no additional compensation will be allowed.

Payment Adjustments. The Engineer may require additional traffic control to be installed in accordance
with standards and/or designs other than those included in the plans. In such cases, the standards and/or
designs will be made available to the Contractor at least one week in advance of the change in traffic
control. Payment for any additional traffic control required will be in accordance with Article 109.04 of the

Standard Specifications.

Revisions in the phasing of construction or maintenance operations, requested by the Contractor, may
require traffic control to be installed in accordance with standards and/or designs other than those included
in the plans. Revisions or modifications to the traffic control shown in the contract shall be submitted by the
Contractor for approval by the Engineer. No additional payment will be made for a Contractor requested

modification.

In the event the sum total value of alf the work items for which traffic protection is required is increased or
decreased by more than ten percent (10%), the contract bid price for Traffic Protection will be adjusted as

follows:

Adjust contract price = .25P + .75P [1+(X-0.1)]
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Where "P" is the contract price for Traffic Protection
Difference between original and final sum total
value of all the work items for which

Where "X" = protection is recmired.

Original sum total value of all work items for which traffic protection is required.

The value of work items used in calculating the increase or decrease will include only items which have
been added to or deducted from the contract under Article 104.02 of the Standard Specifications and only
items which require use of Traffic Protection. '

In the event the Department cancels or alters any portion of the contract which results in efimination or
noncompletion of any portion of the work, payment for partially completed work will be made in accordance
with Article 109.06 of the Standard Specifications.
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SPECIAL PROVISION
FOR
PROJECT SIGNS PLAQUE

County will erect signs announcing "A Cook County Department of Highways, Road Improvement Project’
with a 24"X4" size plaque reading ‘COMING SOON' in front and "COMPLETED’ in back. Contractor will
remove this 24"X4" size plaque and store it at the beginning of work on the contract. When work on the
contract is completed, Contractor will attach the plaques to the Project signs reading ‘'COMPLETED’. The
cost of this work will be incidental to the contract.
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SPECIAL PROVISION
FOR
ERADICATION OF EXISTING PAVEMENT MARKING

Description. This work shall consist of eradication of existing painted, thermoplastic or preformed plastic
pavement markings by sand or hydro-blasting and/or by grinding.

Equipment. Al equipment shall be approved by the Engineer prior to use and shall be sufficient capacity
to efficiently and economically clean the roadway surface to the specified cleanliness. The equipment shall
be power driven and in good operating condition. The equipment shall utilize moisture and oil traps, in
working order, of sufficient capacity to remove contaminants from the air and prevent deposition of
moisture, oil, or other contaminants on the roadway surface.

If a high pressure water spray or "hydro blast" is used, the pressure at the nozzle shall be no less than
6,500 psi and no more than 9,500 psi with 10 to 13 gallons of water per minute used.

The blasting medium shall be a quality commercial product capable of producing the specified surface
cleanliness without the deposition of deleterious materials on the cleaned surface.

- Eradication Requirements. The eradication shall be performed only on that portion of the roadway surface
designated by the Engineer or as specified in the plans. Widths, lengths, and shapes of the blast-cleaned

surface shall be of sufficient size to include the full area of the specified pavement marking to be removed.

Ninety percent (90%) of the pavement substrate shall be exposed. This shall include not only removal of
the existing white or yellow pavement markings, but shall aiso include sufficient removal of any black

markings which exist between the lane lines.

Over cleaning to the extent of possible damage to the roadway surface shall be held to a minimum. Very
small particles of tightly adhering existing markings may remain in place if, in the opinion of the Engineer,
complete removal of the small particles will result in pavement surface damage.

The cleaning operation shall be a continuous moving process with minimum interruption to traffic. Care
should be taken to protect all persons and property from injury or damage.

Method of Measurement. Eradicated pavement marking shall be measured for payment in square feet.
The area used for measurement shall be the actual area of lines and in the case of letters and symbols
.shall be the area of the smallest rectangle that will circumscribe each individual letter or symbol.

Basis of Payment. This work will be paid for at the contract unit price per square foot of ERADICATION OF
EXISTING PAVEMENT MARKING, which price shall include eradication of existing painted, thermoplastic
or preformed plastic pavement markings to the satisfaction of the Engineer.
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SPECIAL PROVISION
FOR
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

This item shall consist of removing existing raised reflective pavement markers, including base casting and
reflective element, in accordance with Section 783 of the “Standard Specifications for Road and Bridge
Construction”, except that the pavement shall be repaired to the satisfaction of the Engineer with EPOXY
that has similar color as pavement and shall be approved by the Engineer prior to use.

December 1, 2009

238 (iL) Page 1
1 Page(s) Total

Raised Reflective Pavement Marker Removat



SPECIAL PROVISION
FOR
TRAFFIC SIGNAL WORK GENERAL

All work and equipment performed and installed under this contract, shall be governed and shall comply to
the State of lllinois "Standard Specifications for Road and Bridge Construction" latest edition, herein
referred to as the Standard Specifications; the State of lllinois "Manual on Uniform Traffic Control Devices
for Streets and Highways", latest edition; the "National Electrical Code" latest edition herein referred to as
the NEC, the National Electrical Manufacturers' Association, herein referred to as NEMA (all publications for
traffic control items) latest editions; the International Municipal Signal Association, herein referred to as
IMSA "Official Wire & Cable Specifications Manual" latest edition; the Institute of Transportation Engineers,
herein referred to as the ITE, Technical Report No.1, "A Standard for Adjustable Face Vehicular Traffic
Control Heads"; AASHTO "Standard Specifications for Structural Supports for Highway Signs, Luminaries
and Traffic Signals" and the "Supplemental Specifications” and "Recurring Special Provisions" noted

herein.

The following Special Provisions supplement the above specifications, manuals, and code. The intent of
these Special Provisions is to prescribe the materials and construction methods commonly used for traffic
signal installations. All material furnished shall be new. The locations and the details of all installations
shall be as indicated on the Plans or as directed by the Engineer. Traffic signal construction and
maintenance work shall be performed by personnel holding IMSA Traffic Signal Technician Level I
certification. The work to be done under this contract consists of furnishing and installing all traffic signal
work as specified in the Plans and as specified herein in a manner acceptable and approved by the
Engineer. In case of conflict with any part or parts of said documents, these Special Provisions shall take

precedence and shall govern.

‘In order to reduce possible vehicular conflicts with fixed objects and avoid public criticism, it is necessary to
require that no posts, poles, heads, or controller cabinets be installed until all traffic signal control

equipment is brought to and located on the job site.

The construction, installation and/or removal work shall be accomplished at all the intersections within the
limits of this project or as shown in the plans.

Sauk Trail and Jeffery Avenue, Sauk Trail and Orion Avenue, and Sauk Trail and Torrence Avenue
Description of Work. The work to be done under this contract consists of furnishing and installing all traffic
signal work as specified on the Plans and as specified herein in a manner acceptable and approved by the

Engineer.

Restoration. All areas and plant material damaged by the instalfation of Traffic Signal posts, mast arm
poles, underground cables.or conduits, handholes and control cabinets shall be replaced as follows:

» Grass Areas: Replace top soil to a depth of four (4) inches (100 mm), re-grade shoulders, ditch slopes,
and open areas back to former existing grades, fertilize, seed and mulch all damaged areas.

e Sod Areas (areas adjacent to residential, commercial and industrial properties and any other areas as
directed by the engineer): Fertilize and re-sod damaged areas.

» Plant Materials: Remove and replace damaged frees, shrubs and vines with the same varieties that
existed prior to damage.
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e Shoulders other than Stabilized and Backslopes, medians, - sidewalks, pavement, etc.. Replace
shoulder to original condition and restore edge of backslope to original lines and grades. Medians,
sidewalks and pavement shall be replaced in kind.

« Al brick pavers disturbed in the work area shall be restored to their original configuration or as directed
by the Engineer. All damaged brick pavers shall be replaced with a comparable material approved by

the Engineer

All damaged landscape shall be replaced in accordance with Section 250 through 254 of the Standard
Specifications.

Any damage, due to the installation of traffic signal equipment; or necessary removal at handholes, jacking
pits, and inspection openings, of sidewalks, curbs, gutters, median and island paving, and/or pavement,
shall be repaired or replaced by the Contractor. Repair or replacement shall be made with a like material of
like thickness to the existing surface. Restoration of traffic signal work area shall be included in related pay
items such as foundation, conduit, handhole, trench and backfill, etc.

Control of Traffic Signal Materials.

All work shall meet the requirements of the "Standard Specifications for Road and Bridge Construction",
except as follows:

The controller and all control equipment shall be of a manufacturer that is approved by this Department.
The manufacturer shall have a representative located in the six (6) county Chicago areas.

The intent of this Section is to prescribe the materials and construction methods commonly used for traffic

signal installations. All material furnished shall be new. Traffic materials and equipment shall bear the U.L.

label whenever such labeling is available.

Before any signal equipment, including mast arm assemblies, poles, controller cabinets, all control
equipment and signal heads, are delivered to the job site, the Contractor shall obtain and forward to the
Engineer a certified, notarized statement from the manufacturer, containing the catalog numbers of the
equipment and/or material, guaranteeing that the equipment and/or material, after manufacture, comply in
all respects with the requirements of the Specifications and these Special Provisions.

All material approval requests shall be within thirty (30) consecutive calendar days after the Contract is
awarded, or at the pre-construction meeting, whichever is first.

All cost of work and materials required to comply with the above requirements shall be included in the pay
item bid prices, under which the subject materials and signal equipment are paid, and no additional
compensation will be allowed. Materials and signal equipment not complying with the above requirements
that have been installed on the job will be done at the Contractor's own risk and may be subject to removal

and disposal at the Contractor's expense.
The Contractor must submit the following for approval by the Engineer:

o Three (3) complete set of manufacturer's descriptive literature, drawings, and specifications of the
traffic signal equipment, handholes, junction box, cable, conduit and all associated items that will be
installed on the contract. Partial or incomplete submittal will be returned without review.
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The contractor shall supply samples of all wire and cable, and shall make up and supply samples of
each type of cable splice proposed for use in the work for the-Engineer's approval.

Seven (7) complete shop drawings of the mast arm assemblies and poles including combination mast
arm poles are required, showing in detail the fabrication, anchor bolts, reinforcing materials, design
material, thickness of sections and weld sizes. These drawing shall be at least 11" x 17" (275mm x
425mm) in size and adequate quality for microfilming. Certain non-standard mast arm poles and
assembles will require additional review. The Contractor shall account for additional review time in

their schedule.

Seven (7) copies of a letter from the Traffic Signal Contractor on company letterhead listing contract
number or permit number, project location limits, pay item number and description and listing the
manufacturer's name and model numbers of the proposed equipment to be supplied and stating that the
proposed equipment meets all Contract requirements. The letter will be reviewed by the Engineer to
determine whether the equipment to be used is approvable. The letters will be stamped as approved or not
approved accordingly and returned to the Contractor.

241 (CC)
Traffic Signal Work General

Five (5) copies of a letter from the Traffic Signal Contractor listing the System Coordination and Timing
(SCAT) consultant's name shall be supplied. The letter will be reviewed by the Engineer to determine
whether the SCAT consultant to be used is approved. The letters will be stamped as approved or not
approved accordingly and returned to the Contractor.

Where certifications and/or warranties are specified. The information submitted for approval shall
include certifications and warranties. Certifications involving inspections and/or tests of material shall
be complete with all test data, dates and times.

All above shall be stamped with the Section Number, Permit Number, or Contract Number and
Intersection(s) name(s). Pay item numbers shall also be included. If the above required information is
not on each sheet of the above literature or letters, the equipment and material cuts will not be
reviewed and shall be returned to the Contractor.

Exceptions, Deviations and Substitutions. In general, exceptions to and deviations from the
requirements of the Contract Documents will not be allowed. It is the Contractor's responsibility to note
any deviations from Contract requirements at the time of submittal and to make any requests for
deviations in writing to the Engineer. In general, substitutions will not be acceptable. Requests for
substitutions must demonstrate that the proposed substitution is superior to the material or equipment
required by the Contract Documents. No exceptions, deviations or substitutions will be permitted

without the approval of the Engineer.

After the engineer reviews the submittals for conformance with the design concept of the project, the
Engineer will stamp the drawings indicating their status. Since the Engineer's review is for
conformance with design concept only. It is the Contractor's responsibility to coordinate the various
items into a working system as specified. The Contractor shall not be relieved from responsibility for
errors or omissions in the shop working, layout drawings, or other documents by the Departments
approval thereof. The Contractor must be in full compliance with contract and specification

requirements.
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Maintenance and Responsibility.

Revise Article 801.11 to read as follows.

a)

241 (CC)
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Existing traffic signal installations and/or any electrical facilities at all or various locations may be
altered or reconstructed totally or partially as part of the work on this Contract. The Contractor is
hereby advised that all traffic control equipment, presently installed at these locations, may be the
property of the State of lllinois, Department of Transportation, Division of Highways, Cook County
Highway Department, Private Developer, or the Municipality in which they are located. Once the
Contractor has begun any work on any portion of the project all traffic signals within the limits of
this contract or those which have the item “"Maintenance of Existing Traffic Signal Installation®,
“Temporary Traffic Signal Installation(s)’ and/or “Maintenance of Existing Flashing Beacon
Installation”, shall become the full responsibility of the Contractor. Automatic Traffic Enforcement
equipment is not owned by the County and the Contractor shall not be responsible for maintaining
it during construction. The Contractor shall supply the engineer and the Department’s Electrical
Maintenance Contractor a 24-hour emergency contact name and telephone number.

When the project has a pay item for "Maintenance of Existing Traffic Signal Installation®,
“Temporary Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon
Installation®, the Contractor must notify both the Design Engineer at (312) 603-1730 and the
Department's Electrical Maintenance Contractor, of their intent to begin any physical construction
work on the Contract or any portion thereof. This notification must be made a minimum of seven
(7) working days prior to the start of construction to allow sufficient time for inspection of the
existing traffic signal installation(s) and transfer of maintenance to the Contractor. If work is started
prior to an inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection. The Contractor will become responsible for repairing or replacing
all equipment that is not operating properly or is damaged at no cost to the owner of the traffic
signal. Final repairs or replacement of damaged equipment must meet the approval of the
Engineer prior to or at the time of final inspection otherwise the traffic signal installation will not be

accepted.

Projects which call for the storage ahd re-use of existing traffic signal equipment shall meet the
requirements of Article 801.15(C) of the Standard Specifications, which call for a 30 day test period

prior to project acceptance.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
loops may not require maintenance transfer, but require a notification of intent to work and an
inspection. A minimum of seven (7) working days prior to the loop removal, the Contractor shall
notify the Design Engineer at (312) 603-1730, the Department's Electrical Maintenance Contractor
and the owner of automatic traffic enforcement prior to the loop removal, at which time
arrangements will be made to adjust the traffic controller timing to compensate for the absence of
detection. Damaged Automatic Traffic Enforcement equipment, including cameras, detectors, or
other peripheral equipment, shall be replaced by others, per Permit agreements or other
agreements, at no cost to the contract except for City of Chicago projects in which the detectors
shall be replaced. See additional requirements in these specifications under Inductive Loop

Detector.
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e)

The Contractor is further advised that the existing traffic signal(s), and/or the existing temporary
instalfation(s), must remain in operation during all construction stages except for the most essential
down time. Any shutdown of the traffic signal installation(s), for a period to exceed fifteen (15)
minutes, must have the prior approval of the Engineer. Such approval will generally only be
granted during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns will not
be allowed during inclement weather or during Holiday periods. Any other traffic signal shutdown,
either for periods in excess of one (1) hour-or outside of the 10:00 a.m. to 3:00 p.m. weekday
period must have prior approval of the Engineer. The Contractor, prior to the commencement of
his work, shall notify the State Electrical Maintenance Contractor, the Cook County Electrical
Maintenance Contractor, or the concerned Municipality, of his intent to perform this work.

The Contractor shall be fully responsible for the safe and efficient operation of the traffic signals.
Any inquiry, complaint or request by the Department, the Department's Electrical Maintenance
Contractor or the public, shall be investigated and repairs begun within one hour. Failure to
provide this service will result in liquidated damages of $500 per day per occurrence. In addition,
the Department reserves the right to assign any work not completed within this timeframe to the
Electrical Maintenance Contractor. All costs associated to repair this uncompleted work shall be
the responsibility of the Contractor. Failure to pay these costs to the Electrical Maintenance
Contractor within one month after the incident will result in additional liquidated damages of $500
per month per occurrence. Unpaid bills will be deducted from the cost of the Contract. The
Department's Electrical Maintenance Contractor may inspect any signalizing device on the
Department's highway system at any time without notification. '

Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines
set forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD)
regarding work in temporary traffic control zones in the vicinity of highway-rail grade crossings
which states that lane restrictions, flagging, or other operations shall not create conditions where
vehicles can be queued across the railroad tracks. If the queuing of vehicles across the tracks
cannot be avoided, a uniformed law enforcement officer or flagger shall be provided at the crossing
to prevent vehicles from stopping on the tracks, even if automatic warning devices are in place.

Damage fo Traffic Signal System.

Add the following to Article 801.12(b).

a)

Any damaged equipment or equipment not operating properly from any cause whatsoever shall be
repaired with new equipment provided by the contractor at no additional cost to the Contract and/or
owner of the traffic signal system all as approved by the Engineer. Final repairs or replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of final
inspection otherwise the traffic signal will not be accepted. Cable splices outside the controller

cabinet will not be allowed.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall be
the responsibility of the municipality or the Automatic Traffic Enforcement Company per Permit
agreement or other agreements. Except in the City of Chicago in which detectors are damaged

due to a County project.

Traffic Signal Inspection (Turn — On).

241 (CC)
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Revise Article 801.15b to read as follows.

a)

d)

The Contractor must have all electric work completed, the electrical service installation connected
by the utility company and equipment field tested by the Vendor prior to the Department's "turn-on"
field inspection. If in the event the Engineer determines the work is not complete and the inspection
will require more than two (2) hours to complete, the inspection shall be canceled and the
Contractor will be required to reschedule at another date. The maintenance of the traffic signals will
not be accepted until all punch list work is corrected and re-inspected. The Department will not
grant a field inspection wuntil written certification is provided from the Contractor stating the
equipment has been field tested and the intersection is operating according to Contract

requirements.

When the road is open fo traffic, except as otherwise provided in Section 850 of the Standard
Specification, the Contractor may request a tum-on and inspection of the completed traffic signal
installation at each separate location. This request must be made to the Design Engineer at (312)
603-1730 a minimum of seven (7) working days prior to the time of the requested inspection. The
Department will not grant a field inspection until notification is provided from the Contractor that the
equipment has been field tested and the intersection is operating according to Contract
requirements. The Department's facsimile number is (312) 603-9956. The Contractor must invite
local fire department personnel to the turn-on when Emergency Vehicle Pre-emption (EVP) is
included in the project. When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM, OPTIMIZE TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS,
the Contractor must notify the SCAT Consultant of the turn-on schedule, as well as stage changes
and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic signal
installation. The Contractor shall be responsible to provide a Police Officer to direct traffic at the

time of testing.

The Contractor shall provide a representative from the control Equipment Vendor's office to attend
the traffic signal inspection for both permanent and temporary traffic signal turn-ons. Upon
demonstration that the signals are operating and all work is completed in accordance with the
Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to be
placed in continuous operation. The Agency that is responsible for the maintenance of each traffic
signal installation will assume the maintenance upon successful completion of this inspection.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal turn-on. If approved, traffic signal acceptance shall be verbal at the turn-

“ on inspection followed by written correspondence from the Engineer. The Contractor shall be

a)

241(CC)

Traffic Signal Work General

responsible for all traffic signal equipment and associated maintenance thereof until Departmental
acceptance is granted.

All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the
Contractor. No spare traffic signal equipment is available acceptable from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Design Engineer at (312) 603-1730 to inspect all punch list work. Failure
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to meet these time constraints shall result in liquidated damage charges of $500 per month per
incident.

All cost of work and materials required to comply with the above requirements shall be included in
the pay item bid prices under which the subject materials and signal equipment are paid and no
additional compensation will be allowed. Materials and signal equipment not complying with the
above requirements that have been installed on the job will be at the Contractor's own risk and
shall be subject to removal and disposal at the Contractor's expense.

The Contractor shall furnish the Cook County Highway Department with any special tools or
wrenches that may be required for assembling or maintaining the control equipment and traffic
control signal head assemblies.

All control cable, when complete in place but before permanent connection, shall be subject to
insulation tests at the discretion of the Engineer. The tests shall be made with approved insulation
resistance testing equipment rated at 500 volts D.C. and witnessed by the Engineer. Results of
these tests shall be submitted to the Department in written form, bearing the Engineers signature
and shall become part of the project records. A final inspection of the traffic signal installation shall
not be held until results of this insulation test have been received.

All equipment such as new controllers and allied central equipment with the exception of cable,
conduit, and other materials which require the use of the State of lllinois Materials Testing
Laboratories, shall be built in the suppliers shop and inspected by a representative of this
Department prior to the installation of such equipment, and upon approval of this equipment an
inspection ticket will be issued to the Confractor by the inspection agency (State of lllinois Material
Testing Laboratory or the Cook County Highway Mechanical-Electrical Section). The controlier and
allied control equipment shall be prepared in the suppliers shop and run under a load of a minimum
of 500 watts per phase for at least 48 hours before it is inspected for proper operation and
sequencing. After it passes this test an inspection ticket will be issued by the Cook County
Highway Mechanical-Electrical Section representative and it can then be delivered to the job site

for installation.

Upon completion of the installation, a final inspection will be carried out by qualified representatives

of the Highway Agencies involved.

If the Contractor fails to comply with any of the aforementioned requirements, the County shall
impose-such sanction as it may determine to be appropriate including but not limited to withholding
all payments to the Contractor on this contract until the provisions of this special provision are
complete with and/or implementation of article 108.10 of the standard specifications.

At the final inspection it will be required that the Contractor will have submitted to the Engineer all
necessary inspection tickets for all new equipment and materials installed under this Contract. If the
Contractor has not obtained the inspection tickets on any portion of the new equipment and materials, the
representative of this Department will have the authority to postpone the final inspection until such time as
the above has been satisfied. Any postponement of the final inspection for this reason shall not relieve the
Contractor of his full maintenance responsibilities until such time as the installation is re-inspected and

accepted by the County.

The County requires the following from the Contractor at traffic signaf turn-on.

241 (CC)
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1) The Contractor shall, at the tumn-on furnish one set of signal plans (24"x36") of record with field
revisions marked in red ink to the maintaining agency.

2) Written notification from the Confractor and the Equipment Vendor of satisfactory field testing.

3) A knowledgeable representative of the controller equipment supplier shall be required at the permanent
and temporary traffic signal turn-on. The representative shall be knowledgeable of both cabinet design
and controller functions and shall have sufficient test and spare equipment to make the traffic signal

installation operational.
4) A copy of the approved material letter.

5) One (1) copy of the operation and service manuals of the signal controller and associated control
equipment.

6) Five (5) copies 11" x 17" (280 mm X 430 mm) or 22" x 34" (560 mm x 860 mm) of the cabinet wiring
diagrams and cable logs.

7) The controller manufacturer shall supply a printed form, not to exceed 11" x 17" (280 mm x 430 mm),
for recording the traffic signal controller's timings; backup timings, coordination splits, offsets, cycles;
TBC, Time of Day, week and year programs; traffic responsive program, detector phase assignment,
type and detector switching; and any other functions programmable from the keyboard. The form shall
include a location, date, manufacturers name, controller model and software version. The form shall be
approved by the Engineer and a minimum of three (3) copies must be furnished at each turn-on. The
manufacturer must provide all programming information used within the controller at the time of turn-on.

Location of Underground State and County Maintained Facilities.

Revise Article 803 to read as follows.

If this contract requires the services of an electrical contractor, the Contractor shall be responsible at
his/her own expense for locating existing IDOT and CCHD facilities .prior to performing any work. If this
“contract does not require the services of electrical contractor, the Contractor may request one free locate
for existing IDOT and CCHD electrical faciliies from the Electrical Maintenance Contractor(s) prior to the
start of any work. Additional requests may be at the expense of the Confractor. The location of
underground traffic facilities does not relieve the Contractor of their responsibility to repair any facilities
damaged during construction at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of any
components of the traffic signal system. For locations of utilities, locally owned equipment, and leased
enforcement camera system facilities, the focal Counties or Municipalities may need to be contacted, in the
City of Chicago contact D.I.G.G.E.R. at (312) 744-7000 and for all other locations contact J.U.L.L.E. at 1-

800-892-0123 or 811.

Basis of Payment. This work will not be paid for directly but shall be considered as incidental to the
contract.
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SPECIAL PROVISION
FOR
DETECTOR LOOP

This work shall consist of furnishing and installing detector loop in accordance with the requirements of
Section 886 of the Standard Specifications, except as follows:

Description.
This work shall consist of furnishing and installing a detector loop in the pavement.

Procedure.
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall have the

proposed loop locations marked and contact the CCHD Design Engineer at (312) 603-1730 to inspect and
approve the layout. When preformed detector loops are installed, the Contractor shall have them inspected
and approved prior to the pouring of the portland cement concrete surface, using the same notification
process as above. ' .

Installation.
Each loop lead-in shall be placed in a separate conduit from edge of pavement to handhole. Loop detectors

shall be installed according to the requirements of the “District 1 Standard Traffic Signal Design Details”.
Saw-cuts (homerun on preformed detector loops) from the loop to the edge of pavement shall be made
perpendicular to the edge of pavement when possible in order to minimize the length of the saw cut
(homerun on preformed detector loops) unless directed otherwise by the Engineer or as shown on the
pians. Spacing between the lead-ins (holes drilled in the pavement) shall not be fess than one (1) foot (300
rm) and shall be located one (1) foot (300 mm) from the edge of pavement. Loop lead-in wires should be
twisted to provide a minimum of five (5) turns per foot (fifteen [15] turns per meter) from the loop to the

splice.

The cable splice connection of the detector loop and the lead-in cable to the controller shall conform to
Section 873 of the Standard Specifications or the requirements set forth in the "District 1 Standard Traffic

Signal Design Details".

Each loop detector lead-in wire shall be labeled in the handhole using a Panduit PLFIM water proof tag or
approved equal secured-to each wire with nylon ties. The lead-in wire, including all necessary connections
for proper operation, from the edge of pavement to the handhole shall be incidental to the price of the

detector toop.
The detector loop cable insulation shall be labeled with the cable specifications.

Résistance to ground shall be a minimum of 100 megohms under any conditions of weather or moisture.
Inductance shall be more than 50 and less than 700 microhenries. Quality readings shall be greater than 5.

Type 1:

¢ Allloops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement or the curb shall be cut with a 1/4" (6.3 mm) x 4" (100
mm) long sawcut to mark the location of each loop lead-in.

April 01, 2011
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Preformed:

252 (CC)
Detector Loop

Loop sealant shall be a two-component thixotropic chemically cured polyurethane either
Chemque Q-Seal 295, Perol Elastic Cement A/C Grade or an approved equal. The sealant
shall be installed 1/8" (3 mm) below the pavement surface, if installed above the surface the
overlap shall be removed immediately.

Detector loop measurements shall include the sawcut and the length of the loop lead-in leading
to the edge of pavement. The lead-in wire, including all necessary connections for proper
operations, from the edge of pavement to the handhole, shall be incidental to the price of the
detector loop. Unit duct, trench and backfill, and drilling of pavement or handholes shall be
incidental to detector loop quantities.

The corners of all loops-shall be core drilled with a two (2) inch (50 mm) bit. All joints and
cracks in the pavement that the loop crosses must be core drilled.

This work shall consist of furnishing and installing a rubberized heat resistant preformed traffic
signal loop in accordance with the Standard Specifications, except for the following:

Preformed detector loops shall be installed in new pavement constructed of portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be placed
in the sub-base. Loop lead-ins shall be extended to a temporary protective enclosure near the
proposed handhole location. The protective enclosure shall provide sufficient protection from
other construction activities and may be buried for additional protection.

Handholes shall be placed neXt to the shoulder or back of curb when preformed detector loops
enter the handhole. Non-metallic coilable duct, included in this pay item, shall be used to
protect the preformed lead-ins from back of curb to the handhole.

Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. Homeruns and interconnects shall be pre-wired and shall be
an integral part of the loop assembly. The foop configurations and homerun lengths shall be
assembled for the specific application. The loop and homerun shall be constructed using
11/16” (17.2 mm )outside diameter (minimum), 3/8" (9.5 mm) inside diameter (minimum) Class
A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kpa) internal
pressure rating or a similar sized XLPE cable jacket. Hose for the loop and homerun assembly
shall be one continuous piece. No joints or splices shall be allowed in the hose except where
necessary to connect homeruns.or interconnects to the loops. This will provide maximum wire
protection and loop system strength. Hose tee connections shall be heavy duty high
temperature synthetic rubber. The tee shall be of proper size to attach directly to the hose,
minimizing glue joints. The tee shall have the same flexible properties as the hose to insure
that the whole assembly can conform to pavement movement and shifting without cracking or
breaking. For XLPE jacketed preformed loops, all splice connections shall be soldered, sealed,
and tested before being sealed in a high impact glass impregnated plastic splice enclosure.
The wire used shall be #16 THWN stranded copper.
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The number of turns in the loop shall be application specific. Homerun wire pairs shall be

twisted a minimum of four turns per foot. No wire splices will be allowed in the preformed loop

assembly. The loop and homeruns shall be filled and sealed with a flexible sealant to insure

complete moisture blockage and further protect the wire. The preformed loops shall be

~ constructed to allow a minimum of 6.5 feet of extra cable in the handhole. Six foot (1.8 m)

- round loop(s) may be substituted for six foot (1.8 m) by six foot (1.8 m) square loop(s) and
shall be paid for as 24 feet (7.2 m) of detector loop.

Method of Measurement.

This work will be measured for payment in feet (meters) in place. Type | detector loop will be measured
along the sawed slot in the pavement containing the loop and lead-in, rather than the actual length of the
wire. Preformed detector loops will be measured along the detector loop and lead-in embedded in the

pavement, rather than the actual length of the wire.

Basis of Payment. This work will be paid for at the contract unit price per FOOT (METER) of DETECTOR
LOOP, TYPE | or PREFORMED DETECTOR LOOP, as specified in the plans, which price shall be
payment in full and for furnishing, installing and testing the Detector Loop and all related connections for
proper operation.
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SPECIAL PROVISION
FOR
COILABLE NON-METALLIC CONDUIT

This work shall consist of furnishing and installing empty Coilable Non-Metallic Conduit (CNC) in trench of
the type and size specified. The installation of CNC shall meet all applicable requirements of the Standard
Specifications of Section 810 and 811. All installations of CNC shall be incidental to the contract and not
paid for separately. polyethylene duct shall be used for all detector loop raceways to handholes. All duct
shall be placed a minimum depth of 30 inches (750 mm) or as shown on the contract plans or standard

details.

The conduit shall be a polyethylene duct which is intended for underground use and which can be
manufactured and coiled or reeled in continuous transportable lengths and uncoiled for further processing
and/or installation without adversely affecting its properties of performance. The conduit and its
manufacture shall conform to the standards of NEMA Publication TC7, ASTM Standard Specifications

D3485 and NEC Article 353.

On temporary traffic signal installations with detector loops, CNC shall be used for detector loop raceways
from the saw-cut to 10 feet (3 m) up the wood pole, unless otherwise shown on the plans.

Material. The conduit shall be manufactured from high density polyethylene complying with ASTM D1248,
Type lll, Class C and the requirements listed in Table 2-1 of NEMA TC7. Submittal information shall

demonstrate compliance with the details of these requirements.

Construction. Conduit dimensions shall conform to the standards listed in Table 2-2 of NEMA TC7.
Submittal information shall demonstrate comipliance with these requirements.

As specified in NEMA TC7, the conduit shall be clearly and durably marked at least every 10 feet (3
meters) with the material designation (HDPE for high density polyethylene), nominal size of the conduit and
the name and/or trademark of the manufacturer.

Freeze-up Test.. A ten foot length of the conduit bent into an upright “U° shape shall be filled with water
and then placed in a low temperature cabinet and maintained at -20 degrees C for 24 hours. The conduit

shall not crack or burst during the test.

Compression Test. The test shall be conducted on a six inch (150 mm) sample of the conduit. Samples
are placed between six inch (150 mm) plates and compressed at the rate of one-half inch (12.5 mm) per
minute until the distance between the plates is reduced by 50%, recording the load required to compress
the conduit. The samples are then removed and allowed to stand for exactly 5 minutes. The load required
* to compress the sample shall be equal to or greater than that listed below and the conduit shall have
returned to nor less than 85% of its original diameter at the end of the 5 minutes.
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Tests. All of the tests referred to above and the applicable tests in the cited ASTM Standards shall be
performed on the conduit at the manufacturer's plant and certified copies of the reports of the results of
these tests shall be submitted to the Engineer prior to the installation of the CNC.

256 (CC)
Coilable Non-Metallic Conduit

Nominal Size Load

% inch. 20 mm 122 Ibs.
1 inch. 25 mm 167 Ibs.
1 Yainch. 30 mm 243 Ibs.
1 % inch. 40 mm 297 Ibs.
2inch. 50 mm 387 Ibs.
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SPECIAL PROVISION
FOR
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION

This item shall consist of maintaining the existing traffic signal installation at an intersection as shown on
the plans and as described herein. Full maintenance responsibility shall start as soon as the Contractor
begins any physical work on the contract or any portion thereof. The energy charges for the operation of
the traffic signal installation shall be paid for by others. The maintenance of an existing traffic signal
installation shall meet the requirements of Section 801.11 and 850 of the Standard Specifications except as

follows:

This item shall include maintenance of all traffic signal equipment at the intersection, including emergency
vehicle pre-emption equipment, master controllers, uninterruptible power supply (UPS and batteries)
telephone service installations, communications cables and conduit to adjacent intersections, and other
traffic signal equipment, but shall not include Automatic Traffic Enforcement equipment, such as
Red Light Enforcement cameras, detectors, or peripheral equipment, not owned by the State
and County.

Seven days prior to assuming maintenance of the existing traffic signal installation(s) under this contract,
the Contractor shall request that the Resident Engineer contact the Cook County Design Engineer at (312)
603-1730 for an inspection of the installation(s). The Design Engineer shall establish a date and time of
inspection and at this time shall check the installation to determine if any corrective work should be done by
the State, the County, or the Municipalities Electrical Maintenance Contractor prior to the Contractor taking
over the maintenance of the installation(s). The Resident Engineer, the Design Engineer, and the State,
County, or Municipality Maintenance Contractor and the Contractor shall mutually agree on the date of
maintenance transfer to the Contractor for this contract.

Maintenance Procedures The Contractor shall perform the following maintenance procedures for each
existing installation designated to remain in operation during construction:

» Have on staff electricians with IMSA Level li certification to provide signal maintenance.

» Patrol and inspect each installation every two (2) weeks for proper alignment of signal heads, light
detectors, lamp failures, and general operation of the traffic signal. v

* Check all controllers every two (2) weeks, which will include visually inspecting all timing intervals,
relays, detectors, and pre-emption equipment to insure that they are functioning properly. This item
includes, as routine maintenance, all portions of emergency vehicle pre-emption equipment.

* Provide immediate corrective action to replace burned out lamps or damaged sockets. When lamps are
replaced, the reflector and lens shall be cleaned. All replacement lamps shall meet the approval of the
Engineer. The Contractor shall repair or replace all defective equipment from any cause whatsoever.

* Maintain in stock at all times a sufficient amount of materials and equipment to provide effective
temporary and permanent repairs.
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Provide immediate corrective action when any part or parts of the system fail to function properly. Two
far side heads facing each approach shall be considered the minimum acceptable signal operation
pending permanent repairs. A near right signal must also be maintained. When repairs at a signalized
intersection require that the controller be disconnected or otherwise removed from normal
operation, and power is available, the Contractor shall place the traffic signal installation on flashing
operation. The signals shall flash RED for all directions unless a different indication has been specified
by the Engineer. The Contractor is required to place stop signs (R1-1-36) at each approach to the
intersection as a temporary means of regulating traffic. At approaches, where a Yellow Flashing
indication is necessary, as directed by the Engineer, stop signs will not be required. When the signals
operate in flash, the Contractor shall furnish and equip all his vehicles assigned to the maintenance of
traffic signal installations with a sufficient number of Stop Signs as specified herein. The Contractor
shall maintain sufficient number of spare Stop Signs in stock at all times to replace Stop Signs which
may be damaged or stolen.

Replace defective or damaged equipment. If the proper sequence with full detection cannot be
obtained immediately, a controller which will provide the proper sequence and full detection shall be

installed within twelve (12) hours of removal of the original controller.

The Contractor shall be required to maintain the existing type of equipment and sequence of operations

during the period of time that the original control equipment is being overhauled

Provide the Engineer with the names, addresses, and telephone numbers of two (2) persons qualified
and assigned to the maintenance of the traffic signal installation. These people must be made ava||able
24 hours per day, each and every day of the year for emergency calls by the Engineer.

Respond to all emergency calls from the Department or others within one hour after notification and
provide immediate corrective action. When equipment has been damaged or becomes faulty beyond
repair, the Contractor shall replace it with new and identical equipment. The cost of furriishing and
installing the replaced equipment shall be borne by the Contractor at no additional charge to the State
or County. The Contractor may institute action to recover damages from a responsible third party. If at
any time the Contractor fails to perform all work as specified herein to keep the traffic signal installation
in proper operating condition or if the Engineer cannot contact the Contractor's designated personnel,
the Engineer shall have the State's or the County's Electrical Maintenance Contractor perform the

maintenance work required. The State’s or County's Electrical Maintenance Contractor shall bill the

Contractor for the total cost of the work. The contractor shall pay this bill within thirty (30) days of the
date of receipt of the invoice or the cost of such work will be deducted from the amount due the
Contractor. The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for Maintenance.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be replaced
with new equipment meeting the requirements of the Standard Specifications and these special provisions.

Basis of Payment. This work will be paid for at the contract unit price EACH for MAINTENANCE OF

EXISTING TRAFFIC SIGNAL INSTALLATION, which price shall be payment in full for all materials,
equipment, and labor necessary to maintain the existing traffic signals as shown on the plans. Each
intersection shall be paid for separately. Following the completion of the traffic signal maintenance transfer
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to the Contractor, 30 percent of the bid price will be paid. Following the fraffic signal maintenance transfer
to County, state and/or local agency, 30 percent of the bid price will be paid. The remaining 40 percent will
be paid when all items on the punch list are done to the satisfaction of the engineer.
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STATE OF ILLINOIS
COUNTY OF COOK
DEPARTMENT OF HIGHWAYS

— 00® —

PLANS FOR PROPOSED
COUNTY HIGHWAY

STATE STREET
26TH STREET TO JOE ORR ROAD
SECTION: 12-W5602~-06~-RP

RI4E S PROJECT LIMITS
‘ ~ STA. IT+70 TO STA. 139+61

OMMISIONS

RR STA. 47+84 TO STA. 48+80
RR STA. 55425 TO STA. 56+21
LINCOLN HWY., STA. 75435 TQ T76+44
RR STA. 106+25 TO STA. 106+40
RR STA. 134+62 TO STA. 134+78

GROSS LENGTH NET LENGTH
12,191 FEET 11,859 FEET
2.309 MILES 2.246 MILES

THE CONTRACTOR’S ATTENTION IS DIRECTEOD
TO TELEPHONE J. U. L. I. E. AT 800-892-0123
FOR ALL UTILITY LOCATIONS

COUNTY OF COOK
DEPARTMENT OF HIGHWAYS

APPROVED ' 20__
APPROVED 20__
CHIEF ENGINEER OF DESION
APPROVED 20
oot S S 4 R i — SUPERINTENDENT J
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PROPOSED CONDITION

LEGEND

EXISTING P.C. CONCRETE PAVEMENT (10 IN.)

EXISTING COMBINATION CONCRETE CURB AND
GUTTER TYPE B-6.24 TO BE -PROTECTED IN
PLACE

EXISTING COMBINATION CONCRETE CURB &
GUTTER TYPE M-2.12 TO BE PROTECTED IN
PLACE

EXISTING HMA MEDIAN (12 IN.) TO BE
PROTECTED IN PLACE

SUB-BASE GRANULAR MATERIAL, TYPE B (6 INJ,
IN AREAS OF COMBINATION CURB AND GUTTER
REPLACEMENT AS DESIGNATED BY THE
RESIDENT ENGINEER AND WHERE NEEDED TO
STABILIZE CLASS B PATCHES (10 IN. AS
DIRECTED BY THE RESIDENT ENGINEER

CLASS "B PATCHES, TYPES I, II, III OR
IV (10 IN.) AS DESIGNATED BY THE
RESIDENT ENGINEER

COMBINATION CURB AND GUTTER REMOVAL
AS DESIGNATED BY THE RESIDENT ENGINEER

EXISTING HMA MEDIAN TO BE REMOVED AS
DESIGNATED BY THE RESIDENT ENGINEER

00 ® 6 @ 6 6

No. 6 TRANSVERSE TIE BARS (24 IN.)

COMBINATION CONCRETE CURB AND GUTTER,
TYPE B-6.24 ONLY IN AREAS AS DESIGNATED
BY THE RESIDENT ENGINEER.

COMBINATION CONCRETE CURB AND GUTTER,
TYPE M.2-12 ONLY IN AREAS AS DESIGNATED
BY THE RESIDENT ENGINEER.

HOT-MIX ASPHALT SURFACE COURSE, MIX ‘D",
IL-12.5 OR 9.5, N70 (2 IN.}

HOT-MIX ASPHALT SHOULDERS,

IL~19.0, N30
(10 INJ .

SODDING
TOPSOIL (4 IN.)

NOT TO SCALE

STATE STREET
26TH STREET TO JOE ORR ROAD
TYPICAL CROSS SECTION




GENERAL NOTES

THIS IS A QC/QA PROJECT. IT IS THE INTENT OF THIS CONTRACT SECTION NO. 12-
W5602-06-RP IS TO PROVIDE DIAMOND GRINDING OF THE EXISTING P.C.C. PAVEMENT
ALONG STATE STREET BETWEEN 26™" STREET AND JOE ORR ROAD, AND PAVEMENT
REPAIR WITH CLASS B PATCHES (10 IN.) TYPE AS REQUIRED. THE WORK ALSO
INCLUDES THE REMOVAL AND REPLACEMENT OF DAMAGED P.C. COMBINATION
CONCRETE CURB AND GUTTER, AS REQUIRED; CRACK AND JOINT ROUTING AND
SEALING, AS REQUIRED; MEDIAN REMOVAL AND REPLACEMENT INCLUDING TYPE C-4
CONCRETE MEDIAN AND TYPE M-7 MEDIAN, AS REQUIRED; TRAFFIC PROTECTION;
DRAINAGE REPAIRS AND ADJUSTMENTS, AS REQUIRED; GUARDRAIL REMOVAL-AND
REPLACEMENT; REMOVAL AND REPLACEMENT OF DETECTOR LOOPS; AND REMOVAL

AND PAVEMENT MARKING, AS REQUIRED.

STANDARD SPECIFICATIONS REFER TO THE ILLINOIS DEPARTMENT OF
TRANSPORTATION  STANDARD  SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION, ADOPTED JANUARY1, 2012, AND ALL ADDENDA AND SUPPLEMENTAL

SPECIFICATIONS.

THE PLANS SHOW TYPICAL LOCATIONS FOR CLASS B PATCHES, CURB AND GUTTER
REMOVAL AND REPLACEMENT, CONCRETE REMOVAL AND REPLACEMENT WITH P.C.
CONCRETE PAVEMENT (10 IN.), DRAINAGE ADJUSTMENTS, MEDIAN REMOVAL AND
REPLACEMENT, AND OTHER COLLATERAL WORK. THE ACTUAL LOCATIONS OF ALL
REQUIRED WORK SHALL BE IDENTIFIED BY THE ENGINEER AFTER COMPLETE
INVESTIGATION OF EXISTING CONDITIONS. PAVEMENT REPAIR AREAS SHALL BE
MARKED BY THE ENGINEER AFTER THE PROPER TRAFFIC PROTECTION DEVICES ARE

ESTABLISHED.

CARE SHALL BE TAKEN WHEN REMOVING THE EXISTING CONCRETE PAVEMENT SO AS
NOT TO DAMAGE ANY ADJACENT CONCRETE PAVEMENT, CURB AND GUTTER OR
REINFORCEMENT BARS THAT REMAIN IN PLACE. WHENEVER ANY TIE BARS ARE
MISSING, THEY SHALL BE REPLACED. WITH NO. 6 TIE BARS AT 24 IN. CENTERS IN
ACCORDANCE WITH THE LONGITUDINAL CONSTRUCTION JOINT DETAIL ON 1.D.O.T.
STANDARD NO. 420001 AND ARTICLE 420.05 (B) OF THE STANDARD SPECIFICATIONS,
AND AS DIRECTED BY THE ENGINEER. DOWEL BARS SHALL BE DRILLED AND
INSERTED IN ACCORDANCE WITH I.D.O.T. STANDARD NO. 442101-02 AND AS DIRECTED
BY THE ENGINEER. THE FURNISHING AND INSTALLING OF TIE BARS SHALL NOT BE
PAID FOR SEPARATELY BUT SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT
UNIT BID PRICES PER SQ. YD. OF CONCRETE PAVEMENT (10 IN.) AND CLASS B

PATCHES (10 IN.).

PATCHES EXCEEDING 40 FEET IN LENGTH PER FULL WIDTH LANE SHALL BE
MEASURED AND PAID FOR AT THE CONTRACT UNIT BID PRICE PER SQ. YD. OF
PAVEMENT REMOVAL AND PER SQ. YD. OF P.C. CONCRETE PAVEMENT (10 IN.).
PATCHES MEASURING 40 FEET AND LESS IN LENGTH SHALL BE MEASURED AND PAID
FOR AT THE CONTRACT UNIT BID PRICE PER SQ. YD. OF CLASS B PATCHES (10 IN.) OF
THE PROPER TYPE. THE EXISTING PAVEMENT SHALL BE SAW CUT TRANSVERSELY
FULL DEPTH AT EACH END OF A LANE PATCH. IF A TWO-LANE STAGE REMOVAL IS
REQUIRED, THE LONGITUDINAL JOINT SHALL BE CUT FULL DEPTH. ALL FULL DEPTH
SAWING SHALL BE INCLUDED WITH THE CONTRACT UNIT BID PRICE PER SQ. YD. OF
PAVEMENT REMOVAL OR CLASS B PATCHES, WHICH SHALL INCLUDE EXCAVATION AND
DISPOSAL OF THE EXISTING DISTRESSED PAVEMENT.

IN THE EVENT THAT UNSUITABLE MATERIALS ARE ENCOUNTERD IN THE AREA OF
CLASS B PATCHING, THE ENGINEER SHALL DIRECT THE CONTRACTOR TO REMOVE
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10.

AND REPLACE THE UNSUITABLE MATERIALS WITH SUBBASE GRANULAR MATERIAL,
TYPE B (6 IN.). A QUANTITY OF 4,120 SQ. YD. OF SUBBASE GRANULAR MATERIAL, TYPE
B (6 IN.) HAS BEEN INCLUDED IN THE SUMMARY OF QUANTITIES FOR THIS PURPOSE.
THE COST OF REMOVAL AND DISPOSAL OF THESE UNSUITABLE MATERIALS SHALL NOT
BE PAID FOR SEPARATELY, BUT SHALL BE INCLUDED IN THE UNIT PRICE PER SQ. YD.
FOR SUBBASE GRANULAR MATERIAL, TYPE B (6 IN.). DISPOSAL OF UNSUITABLE
MATERIAL SHALL BE IN ACCORDANCE WITH SECTION 202.03 OF THE STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

AS INDICATED IN ARTICLE 442.06(A)(2) OF THE IDOT STANDARD SPECIFICATIONS FOR
CLASS B PATCHES, PAVEMENT FABRIC SHALL BE PLACED [N ALL TYPE Il AND TYPE [V
PATCHES. FURNISHING AND PLACING OF PAVEMENT FABRIC IN CLASS B PATCHES,
TYPE |l AND TYPE IV SHALL BE PAID FOR AT THE CONTRACT UNIT BID PRICE PER SQ.
YD. OF PAVEMENT FABRIC. A SUFFICIENT QUANTITY OF PAVEMENT FABRIC HAS BEEN
ADDED TO THE SUMMARY OF QUANTITIES FOR THIS PURPOSE.

ALL CONCRETE PATCHING SHALL BE REMOVED AND REPLACED TO MEET EXISTING
LONGITUDINAL JOINTS. ADDITIONAL TRAFFIC CONTROL WHICH MAY BE REQUIRED TO
MEET THE ABOVE MENTIONED CONSTRUCTION REQUIREMENT SHALL NOT BE PAID
FOR SEPARATELY, BUT CONSIDERED INCIDENTAL TO THE CONTRACT UNIT BID PRICE

FOR TRAFFIC PROTECTION.

CRACKS IN AREAS NOT DESIGNATED FOR REPLACEMENT SHALL BE CLEANED AND
SEALED. THIS WORK SHALL BE PAID FOR PER FOOT FOR CRACK AND JOINT ROUTING

AND SEALING.
ONLY EXISTING PAVEMENT, BASE COURSES AND DRIVEWAY PAVEMENTS COMPOSED

- OF PORTLAND CEMENT CONCRETE SHALL BE MEASURED AND PAID FOR AS

11.

12.

13.

14.

15.

- PAVEMENT REMOVAL AND DRIVEWAY PAVEMENT REMOVAL IN ACCORDANCE WITH

SECTION 440 OF THE STANDARD SPECIFICATIONS. THE REMOVAL OF EXISTING
BITUMINOUS PAVEMENT, BITUMINOUS DRIVEWAYS, MEDIANS AND STREET RETURNS
SHALL BE PAID FOR AS EARTH EXCAVATION.

ALL BREAKS IN EDGE OF PAVEMENT AND MEDIAN ALIGNMENT SHALL BE
TRANSITIONED BY MEANS OF A 40-FOOT CURVE.

ALL PAVEMENT STUBS SHALL BE 2'-0".

M-7 MEDIANS SHALL BE CONSTRUCTED AS SHOWN ON THE PLANS AND DETAILS AND
AS DIRECTED BY THE ENGINEER. THE MEDIANS SHALL BE COMPOSED OF 10 IN. HOT-
MIX ASPHALT SHOULDER, N30 OVERLAID WITH 2 IN. OF HOT-MIX ASPHALT SURFACE
COURSE, MIX "D", IL-9.5, N70 AND SHALL BE PAID AT THE CONTRACT UNIT PRICE PER
SQUARE YARD FOR HOT-MIX ASPHALT SHOULDERS, 12 IN. (SEE HOT-MIX ASPHALT MIX

REQUIREMENTS TABLE).

THE CONTRACTOR IS DIRECTED TO TELEPHONE J.U.L.I.E. (800-892-0123) FOR UTILITY
LOCATIONS.

CURB AND GUTTER SHALL BE REMOVED AND REPLACED AT LOCATIONS DIRECTED BY
THE ENGINEER. FULL DEPTH SAWING OF THE CURB AND GUTTER SHALL BE INCLUDED
WITH THE PAY ITEM OF COMBINATION CONCRETE CURB AND GUTTER REMOVAL.
WHERE CURB BARS DO NOT EXIST OR ARE CORRODED BEYOND 25% SECTION LOSS,
THEY SHALL BE REPLACED WITH NO. 6 TIE BARS AT 24 IN. CENTERS IN ACCORDANCE
WITH THE LONGITUDINAL CONSTRUCTION JOINT DETAIL ON IDOT STANDARD NO.
420001 AND ARTICLE 420.10(B) OF THE STANDARD SPECIFICATIONS. NO ADDITIONAL
PAYMENT FOR DRILLING AND REPLACEMENT OF BARS SHALL BE MADE. TRANSVERSE

137



16.

17.

18.

19.

20.

21.

22,

23.

EXPANSION JOINTS ARE TO BE INSTALLED WHEREVER EXISTING CURB AND GUTTER
ABUTS NEW REPLACEMENT CURB AND GUTTER. PAYMENT FOR THE TRANSVERSE
CONTRACTION JOINTS SHALL BE INCLUDED WITH THE PAY ITEM FOR THE
REPLACEMENT COMBINATION CONCRETE CURB AND GUTTER.

PRIOR TO DIAMOND GRINDING, SEALANT IN EXISTING CONTRACTION JOINTS SHALL BE
REMOVED AND UPON INSPECTION BY THE ENGINEER, THE JOINTS RESEALED AFTER
DIAMOND GRINDING. THIS WORK SHALL BE PAID FOR PER FOOT FOR SEALING

EXISTING TRANSVERSE JOINT.

WHEN ORDERED BY THE ENGINEER, THE CONTRACTOR SHALL USE THE FOLLOWING
METHOD TO ALLAY DUST AND PREVENT A NUISANCE WITHIN THE LIMITS OF THE
CONSTRUCTION SITE. DUST SHALL BE CONTROLLED BY THE UNIFORM APPLICATION
OF SPRINKLED WATER AND SHALL BE APPLIED ONLY WHEN DIRECTED BY THE

ENGINEER, IN A MANNER MEETING HIS APPROVAL. CALCIUM CHLORIDE SHALL NOT BE

USED FOR THIS PURPOSE. ALL EQUIPMENT USED FOR THIS WORK SHALL MEET WITH

THE ENGINEER'S APPROVAL. THIS WORK SHALL CONSIST OF THE EXCLUSIVE -

CONTROL OF DUST RESULTING FROM CONSTRUCTION OPERATIONS AND IS NOT
INTENDED FOR USE IN THE COMPACTION OF EARTH EMBANKMENTS, AS SPECIFIED
UNDER ARTICLE 207.05 OF THE STANDARD SPECIFICATIONS. NO EXTRA
COMPENSATION SHALL BE ALLOWED THE CONTRACTOR FOR THIS WORK.

FOR HOT-MIX ASPHALT MIXTURE REQUIREMENTS, SEE THE HMA MIX REQUIREMENTS
TABLE.

ITEMS FOR HOT MIX SURFACE AND BINDER COURSES, HAVE BEEN ADDED FOR THE

REPLACEMENT OF AREAS OF HOT MIX ASPHALT DRIVEWAYS,- THAT MAY BE

DISTURBED WHEN PORTIONS OF EXISTING CURB AND GUTTER ARE REMOVED AND
REPLACED. :

PATCHING OF ONE LANE WIDTH OR FULL WIDTH PAVEMENT SHALL BE IN
ACCORDANCE WITH ARTICLE 420 OF THE STANDARD SPECIFICATIONS.

ALL CLASS B PATHES LONGER THAN 12 FEET SHALL BE REINFORCED WITH PAVEMENT
FABRIC IN ACCORDANCE WITH SECTION 442.06 OF THE STANDARD SPECIFICATIONS

FOR ROAD AND BRIDGE CONSTRUCTION.

WHEREVER, [N THE OPINION OF THE ENGINEER WITHIN THE LIMITS -SHOWN ON THE
PLANS, THE PAVEMENT BASE SHOWS SIGN OF FAILURE, THE EXISTING BASE IS TO BE
REMOVED AND REPLACED. CLASS B PATCHES (10 IN.) WILL BE USED IN THESE AREAS.
CARE SHALL BE TAKEN TO PROVIDE FOR A STRAIGHT EDGE BUTT IN THESE REMOVAL
AND REPLACEMENT CONSTRUCTION AREAS. THIS SHALL BE MEASURED AND PAID
FOR AT THE CONTRACT UNIT PRICE PER SQUARE YARD FOR CLASS B PATCHES (10
IN.), WHICH WILL INCLUDE SAW-CUTTING, EXCAVATION AND DISPOSAL OF THE
EXISTING DISTRESSED PAVEMENT AREAS, TIE BARS, AND ALL WORK ASSOCIATED
WITH THE CONSTRUCTION OF CLASS B PATCHES AS SPECIFIED. THE EXISTING
PAVEMENT SHALL BE SAW CUT TRANSVERSELY FULL DEPTH AT EACH END OF LANE
PATCH. IF A TWO-LANE STAGE REMOVAL IS REQUIRED, THE LONGITUDINAL JOINT
SHALL BE CUT FULL DEPTH AND PAYMENT FOR ALL FULL DEPTH SAWING WILL BE
CONSIDERED INCIDENTAL TO THE CONTRACT UNIT PRICES PER SQ. YD. OF CLASS B

PATCHES.

AT LOCATIONS WHERE THE EXISTING CURB AND GUTTER SHOW SIGNS OF FAILURE
AND AS REQUIRED BY THE ENGINEER,IS TO BE REPLACED WITH COMBINATION
CONCRETE CURB AND GUTTER, TYPE B-6.24, ALL EARTH EXCAVATION,

138



24.

SUPPLEMENTAL WATERING, TOP SOIL, AND SODDING SHALL BE INCLUDED IN THE UNIT
BID PRICE FOR COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 WITH NO
ADDITIONAL COMPENSATION ALLOWED THEREFORE.

A MINIMAL AMOUNT OF CURB AND GUTTER SHALL BE REMOVED AND REPLACED AT
LOCATIONS DIRECTED BY THE ENGINEER. FULL DEPTH SAWING OF THE CURB AND

" GUTTER SHALL BE INCIDENTAL TO THE PAY ITEM OF COMBINATION CURB AND GUTTER

25.

26.

REMOVAL. WHERE CURB BARS DO NOT EXIST OR ARE CORRODED, THEY SHALL BE
REPLACED WITH NO. 6 TIE BARS AT 24 IN. CENTERS IN ACCORDANCE WITH THE
LONGITUDINAL CONSTRUCTION JOINT DETAIL ON 1.D.O0.T. STANDARD NO. 420001 AND
ARTICLE 420.10 (B) OF THE STANDARD SPECIFICATIONS. NO ADDITIONAL PAYMENT
FOR DRILLING AND REPLACEMENT OF BARS SHALL BE MADE. TRANSVERSE
EXPANSION JOINTS ARE TO BE INSTALLED WHEREVER EXISTING CURB AND GUTTER
ABUTS NEW CURB AND GUTTER. PAYMENT FOR THE TRANSVERSE EXPANSION JOINTS
SHALL BE INCIDENTAL TO THE PARTICULAR TYPE OF CURB AND GUTTER THAT IS

REPLACED.

DIAMOND GRINDING OF THE ROADWAY SHALL BE PERFORMED AFTER ALL PATCHING
IS COMPLETED IN ORDER TO SMOOTH OUT THE PATCHES, IMPROVE RIDING QUALITY
AND REDUCE THE DYNAMIC LOADING FROM HEAVY VEHICLES HITTING THE

PROTRUDING PATCHES.
IT IS ESTIMATED THAT 1,120 LINEAR FEET OF EXISTING GUARDRAIL WITH POST AND

FITTING ARE TO BE REMOVED WITHIN THE LIMITS OF SHOWN ON THE PLAN OR AT THE -

DIRECTION OF THE ENGINEER. EXISTING RAILS, POSTS AND FITTINGS WILL NOT BE
REUSED WITHIN THE IMPROVEMENT. THE EXISTING GUARDRAIL SHALL BE REMOVED
BY THE CONTRACTOR AND DISPOSED BY HIM AT HIS EXPENSE AND A SALVAGE VALUE
OF THE REMOVED GUARDRAIL, POST AND FITTINGS SHALL BE REFLECTED IN THE
CONTRACT UNT BID PRICE PER LINEAR FOOT FOR GUARDRAIL REMOVAL.

MAINTENANCE OF TRAFFIC NOTES

THE CONTRACTOR'S ATTENTION IS DIRECTED TO THE DEPARTMENT'S INTENT TO
KEEP THE ROADWAY OPEN FOR ALL TRAFFIC AT ALL TIMES, EXCEPT DURING
CONSTRUCTION OPERATIONS. DURING CONSTRUCTION OPERATIONS, ONLY ONE
LANE IN EACH DIRECTION SHALL BE ALLOWED TO CLOSE FOR TRAFFIC. ANY SHORT-
TERM CONSTRUCTION ACTIVITY THAT REQUIRES ENCROACHMENT ON THE LANES
OPEN FOR TRAFFIC SHALL BE RESTRICTED TO WITHIN THE HOURS OF 9:00 AM. TO
3:00 P.M. LANE CLOSURES SHALL BE IN ACCORDANCE WITH THE APPLICABLE I.D.O.T.
TRAFFIC CONTROL STANDARDS AND AS DIRECTED BY THE ENGINEER IN CHARGE.

DURING CONSTRUCTION, EXCLUSIVE LEFT TURN LANES AT SIGNALIZED
INTERSECTIONS SHALL BE MAINTED.

DURING PAVEMENT PATCHING OPERATIONS, THE CONTRACTOR IS DIRECTED TO
STAGE WORK SUCH THAT CONSTRUCTION OCCURS ON EITHER THE OUTSIDE LANES
OR THE INSIDE L ANES IN EACH DIRECTION. ALL PATCHING WORK IN ONE STAGE MUST
BE COMPLETED PRIOR TO START OF PATCHING WORK IN SUBSEQUENT STAGE.

ALL INTERSECTING STREETS SHALL BE KEPT OPEN TO TRAFFIC, AS DIRECTED BY THE
RESIDENT ENGINEER.

DURING -CONSTRUCTION, TEMPORARY PAVEMENT MARKINGS SHALL BE CONSIDERED
AS INCIDENTAL TO THE COST OF THE PAY ITEM TRAFFIC PROTECTION. TEMPORARY
PAVEMENT MARKINGS ON TEMPORARY PAVEMENT SURFACES OR ON PAVEMENT
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10.

SURFACES THAT SHALL BE PATCHED OR DIAMOND GROUND, AS PART OF THIS
CONTRACT MAY BE PAINT OR TAPE. TEMPORARY PAVEMENT MARKINGS ON FINAL
PAVEMENT SURFACES, OR ON PAVEMENT SURFACES THAT SHALL NOT BE
CONSTRUCTED, AS PART OF THIS CONTRACT MUST BE TAPE.

PAVEMENT MARKING TAPE, TYPE Ill, IF REQUIRED AND AT THE DIRECTION OF THE
RESIDENT ENGINEER, SHALL BE APPLIED TO THE FINAL PAVEMENT SURFACE PRIOR

" TO APPLICATION OF PERMANENT PAVEMENT MARKING, IN ACCORDANCE WITH

SECTIONS 703 AND 1095 OF THE STANDARD SPECIFICATIONS. THE COST OF REMOVAL
OF THE TAPE SHALL BE CONSIDERED AS INCLUDED IN THE CONTRACT UNIT PRICE
PER FOOT OF PAVEMENT MARKING TAPE, TYPE lil.

THE PERMANENT PAVEMENT MARKING SHALL BE APPLIED TO THE FINAL FINISHED
SURFACE ONLY AFTER THE COMPLETION OF ALL PAVEMENT WORK UNDER THE

IMPROVEMENT.

THE CONTRACTOR SHALL NOTIFY THE COOK COUNTY TRAFFIC OPERATIONS DIVISION
AT (708) 974-6862 OR (312) 603-1660, TEN (10) DAYS PRIOR TO THE ESTIMATED DATE
THAT THE ROADWAY SHALL BE READY FOR THE APPLICATION OF PERMANENT

PAVEMENT MARKING. IT SHALL BE THE CONTRACTOR’'S RESPONSIBILITY TO HAVE THE .

ROAD CLEANED OF ANY DIRT, GRAVEL, OIL, ETC. ON THE DAY PAVEMENT MARKINGS
ARE APPLIED.

“DRIVEWAY ENTRANCE” SIGNS SHALL BE MAINTANED FOR ALL ACCESS POINTS TO
COMMERCIAL PROPERTY.

“ROAD WORK AHEAD, EXPECT DELAY” SIGNS SHALL BE INSTALLED IN ADVANCE OF
WORK ZONES AT BOTH ENDS ON STATE STREET AS DIRECTED BY THE ENGINEER IN
CHARGE. THE COST INCURRED TO COMPLY WITH THIS REQUIREMENT WILL NOT BE
PAID FOR SEPARELY BUT INCLUDED IN THE COST FOR TRAFFIC PROTECTION.

TRAFFIC SIGNAL NOTES

THE CONTRACTOR SHALL INFORM THE CCHD DESIGN ENGINEER AT (312) 603-1730
PRIOR TO THE START OF ANY WORK ON THE CONTRACT. A MINIMUM OF FIVE (5)

WORKING DAYS ADVANCE NOTICE IS REQUIRED.

THE CONTRACTOR SHALL MARK LOCATIONS OF LOOPS AND CONTACT THE IDOT
TRAFFIC SIGNAL ENGINEER AT (847) 705-4506 FOR STATE STREET AT LINCOLN AVENUE
(US 30), AND THE CCHD TRAFFIC SIGNAL ENGINEER AT (312) 603-1730 FOR STATE
STREET AT 26™ STREET AND STATE STREET AT JOE ORR ROAD. THIS IS FOR
LOCATION APROVAL PRIOR TO THE CUTTING OF THE LOOPS. A MINIMUM OF FIVE (5)
WORKING DAYS ADVANCE NOTICE IS REQUIRED. .

VEHICLE LOOP DETECTORS SHALL BE COMPATIBLE WITH THE CONTROL EQUIPMENT.

| ALL ELECTRICAL CABLE SHALL HAVE A POLYVINYL CHLORIDE JACKET.

ALL EXISTING LOOP DETECTORS ARE TO BE ANALYZED AND RE-CUT IF NECESSARY.

THE EXACT LOCATIONS OF ALL UTILITIES SHALL BE FIELD VERIFIED BY THE
CONTRACTOR BEFORE THE INSTALLATION OF ANY COMPONENTS OF THE TRAFFIC
SIGNAL SYSTEM. FOR THE LOCATIONS OF THE UTILITIES, CALL JULIE TOLL FREE AT 1-

800-892-0123.
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10.

THE CORNERS OF ALL NEW DETECTOR LOOPS SHALL BE CORE DRILLED INCLUDING
PAVEMENT JOINTS AND CRACK. .

CARE 1S TO BE TAKEN AS NOT TO DAMAGE ANY OF THE EXISTING TRAFFIC SIGNAL
CONDUIT AND EQUIPMENT. [F ANY OF THE TRAFFIC SIGNAL CONDUIT AND/OR
EQUIPMENT IS DAMAGED, THE CONTRACTOR SHALL REPAIR AND/OR REPLACE THE
CONDUIT AND/OR EQUIPMENT AT NO COST TO THE COUNTY OR STATE.

IT 1S THE CONTRACTOR'S RESPONSIBILITY TO LOCATE EXISTING TRAFFIC SIGNAL
INSTALLATION

THE PAY ITEM “DETECTOR LOOP, TYPE |" MAY NOT BE USED, IF THE EXISTING LOOPS
CAN BE REUSED. THE USE OF THIS PAY ITEM WILL BE AT THE DIRECTION OF THE

ENGINEER.
LANDSCAPING NOTES

SODDING: ALL DISTURBED AREAS INDICATED ON THE CROSS-SECTIONS TO BE
SODDED SHALL INCLUDE FERTILIZER NUTRIENTS AND SUPPLEMENTAL WATERING.
FERTILIZER NUTRIENTS AND SUPPLEMENTAL WATERING SHALL NOT BE PAID FOR
SEPARATELY, BUT SHALL BE INCLUDED IN THE COST PER SQ. YD. FOR SODDING.
SUPPLEMENTAL WATERING WHICH IS TO BE USED AFTER INITIAL WATERING (AS
SPECIFIED AND DIRECTED BY THE ENGINEER) SHALL BE APPLIED AT THE RATE OF 10
GALLONS PER SQUARE YARD OF SODDING. SODDED SLOPES WHICH ARE 2:1 OR

STEEPER SHALL BE STAKED.

FERTILIZER NUTRIENTS FOR SEEDING AND SODDING: USE A FERTILIZER WITH AN
ANALYSIS OF 1:1:1 RATIO. .

90 LBS. NITROGEN FERTILIZER NUTRIENT
90 LBS. PHOSPHOROUS FERTILIZER NUTRIENT
90 LBS. POTASSIUM FERTILIZER NUTRIENT

RATES PER ACRE:

4" TOP SOIL LAYER: SHALL BE SPREAD AS INDICATED ON THE TYPICAL CROSS-
SECTIONS.

HMA MIX
REQUIREMENTS
PAY ITEM AC RAP % DESIGN USE
TYPE (MAX.) | AIRVOIDS
MEDIAN
HOT-MIX ASPHALT SURFACE PG 64-22 10% 4% AT 70 SURFACE
COURSE, MIX "D", [L-12.5 OR 9.5,N70 GYRATIONS AND
DRIVEWAYS
HOT- MIX ASPHALT SHOULDERS, IL- 2% AT 30
19.0, N30 PG 58-22 50% GYRATIONS MEDIAN
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DETAILS AND STANDARDS LIST

PAVEMENT:

¢ CCHD SURVEY MONUMENT DETAIL

CCHD GENERAL STANDARD DETAIL AND NOTES FOR CONSTRUCTION OF PAVEMENT AND
PAVEMENT APPURTENANCES (SUPPLEMENTAL TO IDOT STANDARDS)

CCHD DETAILS OF CONCRETE MEDIANS

IDOT STANDARD 213-420601-05 24’ (7.2M) PCC PAVEMENT

IDOT STANDARD 213-420701-02 PAVEMENT FABRIC '

IDOT STANDARD 213-442101-07 CLASS B PATCHES

IDOT STANDARD 213-606001-04 CONCRETE CURB TYPE B AND COMBINATION CONCRETE
CURB AND GUTTER

IDOT STANDARD 213-606306-03 CORRUGATED PC CONCRETE MEDIANS

+ |DOT STANDARD 213-630001-10 STEEL PLATE BEAM GUARDRAIL

« |DOT STANDARD 213-630201-06 PCC/HMA STABILIZATION AT STEEL PLATE BEAM

GUARDRAIL

+ IDOT STANDARD 213-630301-05 SHOULDER WIDENING FOR TYPE 1 (SPECIAL) GUARDRAIL
TERMINALS

iDOT STANDARD 213-631011-08 TRAFFIC BARRIER TERMINAL TYPE 2

- DRAINAGE:

CCHD TEMPORARY EROSION AND SEDIMENT CONTROL .
CCHD FRAME ANYD LID TYPE 1

CCHD VALVE VAULTS-TYPE A

FRAME AND GRATE-TYPE 24V

TRAFFIC:

e CCHD TEMPORARY PAVEMENT STANDARDS

¢ CCHD PERMANENT MARKING STANDARDS
e [IDOT STANDARD 213-701421-04 LANE CLOSURE, MULTILANE, DAY OPERATIONS ONLY, FOR

SPEEDS > 45 MPH TO 55 MPH
e IDOT STANDARD 213-701422-04 LANE CLOSURE, MULTILANE, FOR SPEEDS > 45 MPH TO 55

MPH
e IDOT STANDARD 213-701426-04 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING

OPERATIONS, FOR SPEEDS > 45 MPH
e 1DOT STANDARD 213-701601-07 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH

NONTRAVERSABLE MEDIAN
e |DOT STANDARD 213-701606-08 URBAN LANE CLOSURE MULTILANE, 2W WITH MOUNTABLE

MEDIAN
¢ IDOT STANDARD 213-701701-08 URBAN LANE CLOSURE MULTILANE INTERSECTION

e |IDOT STANDARD 213-701901-02 TRAFFIC CONTROL DEVICES

ELECTRICAL:

« IDOT DISTRICT ONE STANDARD TRAFFIC SIGNAL DESIGN DETAILS
 IDOT STANDARD 213-886006-01 TYPICAL LAYOUTS FOR DETECTION LOOPS
e IDOT STANDARD 213-886001-01 DETECTOR LOOP INSTALLATIONS

Note: These standards are located at ftp://1 30 94.31.166 (Username: highway; Password: ftpt3st
Directory: 12-W5602-06-RP)
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SECTION NO, 123W5602:06-RP

COOK COUNTY HIGHWAY DEPARTMENT
STATE STREET
26TH STREET TO JOE ORR ROAD

DRAINAGE & UTILITIES
BILL OF MATERIALS

QUANTITY | UNIT PAY ITEMS

*10 EACH | FRAMES AND LIDS, TYPE 1 (CLOSED)
*5 EACH | FRAMES AND LIDS, TYPE 1 (OPEN)

*30 EACH | FRAMES AND GRATES, TYPE 24V

*15 EACH | FRAMES AND LIDS TO BE ADJUSTED
*5 EACH | CLEANING EXISTING INLETS
*5 EACH | CLEANING EXISTING CATCH BASINS

*10 EACH | CLEANING EXISTING MANHOLES

*200 EACH | INLET FILTERS

*3 EACH | MANHOLES TO BE RECONSTRUCTED

*3 EACH | CATCH BASINS TO BE RECONSTRUCTED

2 EACH | VALVE VAULTS TO BE RECONSTRUCTED

*1 EACH | VALVE VAULTS, TYPE A, 5FT. DIA. WITH FRAME AND GRATE

*10 EACH | WATER PROOFING SANITARY FRAMES AND LIDS TO BE ADJUSTED

* [TEMS WITH A SINGLE ASTERISK ARE INCLUDED IN THE BILL OF MATERIALS DRAINAGE AND UTILITIES
FOR BIDDING PURPOSES ONLY. THESE ITEMS SHALL BE USED AT COUNTY OF COOK
THE DIRECTION OF THE RESIDENT ENGINEER IF FIELD CONDITIONS DEPARTMENT OF HIGHWAYS

REQUIRE THEIR USE.

STATE STREET
26TH STREET TO JOE ORR ROAD

CONPUTEDY MM, L ase s+ M- | Y
Omaney M
O€OEn, __SO8

TRATreGE A0 UTIcITIET OIVIRIOw /€A
——




4. FOR LOCATION OF UTILITIES, CALL J.U.LLE. @ 1-800-892-0123.
5. ON ALL IMPROVEMENTS THE FRAMES AND LIDS OF EXISTING CATCH BASINS, INLETS, MANHOLES AND VALVE VAULTS

10.
1.

13.

. COORDINATION OF ALL UTILITY WORK INVOLVED IN THE CONSTRUCTION AREA WILL BE DISCUSSED AT A PRE-CONSTRUCTION

. EXTRA FRAMES AND GRATES HAVE BEEN ADDED TO THE SUMMARY OF QUANTITIES FOR ADJUSTMENTS OR RECONSTRUCTION

" AND IT SHALL BE THE CONTRACTOR'S RESPONSIBILTY TO LOCATE AND PROTECT ALL EXISTING UTILITIES, NO EXTRA COMPENSATION WILL BE ALLOWED

. WATER VALVE BOXES WHICH FALL WITHIN THE PAVEMENT AREA ARE TO BE REPLACED WITH VALVE VAULTS. QUANTITIES HAVE BEEN

. QUANTITIES HAVE BEEN ADDED TO THE BILL OF MATERIALS FOR EROSION CONTROL. THESE ITEMS ARE TO BE PLACED AT THE

" TO BE INSTALLED AT EACH EXISTING DRAINAGE STRUCTURE AND CLEANED AS NECESSARY AT THE DIRECTION OF THE ENGINEER.

. WHEN EXISTING DRAINAGE FACILITIES ARE DISTURBED, THE CONTRACTOR SHALL PROVIDE AND MAINTAIN TEMPORARY QUTLETS AND CONNECTIONS

CouTy | FiSCa | SHEET | TOTaL
aiGmay] TEAR | INEER | SHELTS

”4
SECTION NO. 12:W5802-06-RP

COOK COUNTY HIGHWAY DEPARTMENT
STATE STREET
26TH STREET TO JOE ORR ROAD

DRAINAGE & UTILITIES GENERAL NOTES

CONFERENCE.

PURPOSES AS REQUIRED.
THE CONTRACTOR'S ATTENTION {S CALLED TO THE FACT THAT THE UNDERGROUND UTILITIES HAVE NOT BEEN DELINEATED ON THE PLANS

FOR DELAYS ARISING FROM ANY WORK PERFORMED BY THE UTILITY COMPANY.

THAT ARE TO BE ABANDONED DUE TO CONSTRUCTION OF THIS IMPROVEMENT ARE TO BE SALVAGED BY THE CONTRACTOR.
THE CONTRACTOR SHALL CONSIDER DISPOSAL COSTS AND SALVAGE VALUE OF ABANDONED FRAMES AND LIDS IN THE UNIT
BID PRICE FOR NEW FRAMES AND LIDS.

INCLUDED IN THE BILL OF MATERIALS FOR THIS WORK.

DIRECTION OF THE ENGINEER AND ACCORDING TO SECTION 280 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

THE CONTRACTOR'S ATTENTION IS CALLED TO SPECIAL PROVISION STATUS OF UTILITIES TO BE ADJUSTED CONTAINED IN THE CONTRACT
DOCUMENTS.
ESTIMATED QUANTITIES FOR INLET FILTERS AND INLET FILTER CLEANING HAVE BEEN ADDED TO TO THE BILL OF MATERIALS. INLET FILTERS ARE

ADJUSTMENTS REQUIRED BY UTILITY COMPANIES WILL BE PERFORMED BY THE COMPANY INVOLVED OR (TS CONTRACTOR.

Bg%g&g;RACTORS ATTENTION IS CALLED TO SPECIAL PROVISION #46. MANAGING CONCRETE WASTE CONTAINED IN THE CONTRACT

|
FOR ALL PRIVATE AND PUBLIC DRAINS, SEWERS AND CATCH BASINS. THE CONTRACTOR SHALL PROVlDE FACIL!TIES TO TAKE IN ALL STORM WATER
WHICH WILL BE RECEIVED BY THESE DRAINS AND SEWERS AND DISCHARGE THE SAME. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN AN EFFICIENT
PUMPING PLANT, IF NECESSARY, AND A TEMPORARY OUTLET, AND BE PREPARED AT ALL TIMES TO DISPOSE OF THE WATER RECEIVED FROM TH!
TEMPORARY CONNECTIONS UNTIL SUCH TIME AS THE PERMANENT CONNECTION WITH SEWERS ARE BUILT AND IN SERVICE. THIS WORK WILL NOT BE

PAID DIRECTLY,BUT SHALL BECONSIDERED INCIDENTAL TO THE CONTRACT.
CHERT AGGREGATE SHALL NOT BE ALLOWED IN THE MANUFACTURE OF STORM SEWERS, END SECTIONS OR PRECAST DRAINAGE STRUCTURES.

DRAINAGE AND UTILITIES

COUNTY OF COOK
DEPARTMENT OF HIGHWAYS

STATE STREET
26TH STREET TO JOE ORR ROAD
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SOIL EROSION & SEDIMENT CONTROL NOTES (SHEET 1 OF 2)

SECTION:

THE FOLLOWING EROSION AND SEDIMENT CONTROL NOTES AND DETAILS MEET REQUIREMENTS OF THE ILLINOIS URBAN MANUAL (NRCS) AND
THE 1DOT STANDARD SPECIFICATIONS FOR ROAD AND 8BRIDGE CONSTRUCTION.

THE SGIL AND WATER CONSERVATION DISTRICT MUST BE NOTIFIED ONE WEEK PRIOR TO THE PRE-CONSTRUCTION
CONFERENCE, ONE WEEK PRIOR TO THE COMMENCEMENT OF LAND-DISTURBING ACTIVITIES, AND ONE WEEK PRIOR TO FINAL INSPECTION.

THE ENGINEER SHALL INSPECT ALL TEMPORARY AND PERMANENT EROSION CONTROL STRUCTURES WEEKLY AND AFTER EACH 1/2 INCH OR MORE
RAINSTORM EVENT AND INFORM AND DIRECT THE CONTRACTOR TO REPAIR / REPLACE ALL EROSION CONTROL MATERIALS / STRUCTURES

PROMPTLY AS NEEDED.
THE SOIL AND WATER CONSERVATION DISTRICT IS RESPONSIBLE FOR CONDUCTING SITE VISITS AND VERIFYING THAT THE PRACTICES ARE

WORKING PROPERLY AND DETERMINE IF ADDITIONAL PRACTICES ARE NEEDED FOR BETTER SOIL AND EROSION AND SEDIMENT CONTROL.
IF ADDITIONAL PRACTICES ARE DEEMED NECESSARY BY THE SWCD THE CONTRACTOR SHALL IMPLEMENT THE PRACTICES IN A TIMELY MANNER.

ONCE CONSTRUCTION iN A DISTURBED AREA HAS BEEN COMPLETED, PERMANENT STABILIZATION MEASURES WILL BE IMPLEMENTED
WITHIN SEVEN DAYS. ) .
ALL ADJACENT STREETS MUST BE KEPT CLEAR OF .DEBRIS. INSPECTED DAILY, AND CLEANED WHEN NECESSARY.

A STAMPED AND SIGNED COPY OF THE APPROVED SOIL EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON THE SITE AT ALL TIMES
AND BE PRESENTED WHEN REQUESTED BY THE SWCD, U.S. ARMY CORPS OF ENGINEERS OR ANY OTHER AUTHORIZED AGENCY.

OPSOIiL

SUITABLE TOPSOIL AS DESCRIBED IN SECTION 211 SHALL BE USED. ORGANIC CONTENT SHALL BE NOT LESS THAN 1.5% BY WEIGHT AND
pH RANGE FROM 6.0-7. .

IF TOPSQIL IS TO BE STOCKPILED AT THE SITE, A LOCATION SHALL BE SELECTED SO THAT IT WILL NOT ERODE, BLOCK DRAINAGE, OR INTERFERE
WITH WORK ON THE SITE AND SHALL BE APPROVED BY THE ENGINEER. LOCATIONS SHALL BE DISCUSSED AND DETERMINED AT THE
PRE-CONSTRUCTION CONFERENCE.

ALL STOCKPILES SHALL BE iIMMEDIATELY PROTECTED WITH SILT FENCE/ PERIMETER BARRIER. TEMPORARY SEEDING OF STOCKPILES SHALL BE

COMPLETED WITHIN 7 DAYS OF FORMATION OF STOCKPILE IF IT IS TO REMAIN UNDISTURBED FOR LONGER THAN 30 DAYS. PERMANENT SEEDING
OF STOCKPILE SHALL BE COMPLETED WITHIN 7 DAYS OF FORMATION OF STOCKPILE IF IT IS TO REMAIN UNDISTURBED FOR MORE THAN 12 MONTHS.

ADDITIONAL TOPSOIL FROM OUTSIDE THE R.0.W. SHALL BE APPROVED BY THE ENGINEER PRIOR TO ITS USE PROVIDED THAT THE MATERIAL MEETS
THE REQUIREMENTS DESCRIBED ABOVE FOR TOPSOIL.

TREE PROTECTION

THE CONTRACTOR SHALL USE EXTREME CAUTION NOT TO DISTURB ANY TREES WITHIN THE PARKWAY AREAS. ALL METHODS OF TREE PROTECTION SHALL
BE APPROVED BY THE ENGINEER.

IF PROTECTIVE FENCE IS TO BE USED, THE FENCE SHALL BE LOCATED OUTSIDE THE DRIP LINE OF THE TREE TO BE SAVED AND IN NO CASE CLOSER THAN
S FEET TO THE TRUNK OF ANY TREE. .

FENCE POSTS SHALL BE EITHER STANDARD MINIMUM CROSS SECTIONAL AREA OF 3.0 SQ. STEEL POSTS OR WOOD POSTS.

THE FENCE MAY BE EITHER 40" HIGH SNOW FENCE, 40" PLASTIC WEB FENCING OR ANY OTHER MATERIAL AS APPROVED BY THE ENGINEER / INSPECTOR.

SODDING/ PERMANENT SEEDING

FERTILIZER NUTRIENTS SHALL BE APPLIED TO THE AREA ACCORDING TO THE IDOT STANDARD SPECIFICATIONS SECTION 250 FOR SEEDING
AND SECTION 252 FOR SODDING

PERMANENT SEEDING SHALL BE PLACED IN ACCORDANCE WITH SECTION 250.

SODDING SHALL BE PLACED IN ACCORDANCE WITH SECTION 252,

PRIOR TO SOD PLACEMENT, AREAS TO BE SODDED SHALL BE BROUGHT TO FINAL GRADE. ANY IRREGULARITIES IN SOIL SURFACE SHALL BE FILLED
OR SHAPED TO PREVENT THE FORMATION OF DEPRESSIONS OR WATER POCKETS.

SOD SHALL BE HARVESTED, DELIVERED, AND {NSTALLED WITHIN A PERIOD OF 48 HOURS,

AS SODDING OF DEFINED AREAS [S COMPLETED, SOD SHALL BE TAMPED OR ROLLED TO PROVIDE FIRM CONTACT BETWEEN ROOTS AND SOIL FILL
ANY GAPS BETWEEN EDGES OR ENDS OF SOD MATS WITH GOOD SOIL AND ROLL.

AFTER ROLLING IS COMPLETE SOD SHALL BE IRRIGATED AT THE RATE THAT DOES NOT RESULT IN RUNOFF. SUPPLEMENTAL WATERING HAS BEEN
PROVIDED IN THE EVENT OF PERIODS EXCEEDING 26 DEGREES CELCIUS (80 DEGREES FAHRENHEIT) OR SUBNORMAL RAINFALL.

TEMPORARY CONCRETE WASHOUT FACILITY

TEMPORARY CONCRETE WASHOUT FACILITIES SHALL BE MAINTAINED TO PROVIDE ADEQUATE HOLDING CAPACITY WITH A MINIMUM FREEBOARD OF 4
INCHES FOR ABOVE GRADE FACILITIES AND 12 INCHES FOR BELOW GRADE FACILITIES. MAINTAINING TEMPORARY CONCRETE WASHOUT FACILITES
SHALL INCLUDE REMOVING AND DISPOSING OF HARDENED CONCRETE OR SLURRY AND RETURNING THE FACILITIES TO A FUNCTIONAL CONDITION.

EXISTING FACILITIES MUST BE CLEANED OR NEW FACILITIES MUST BE CONSTRUCTED AND READY FOR USE ONCE THE WASHOUT IS TWO-THIRDS FULL.

TEMPORARY CONCRETE WASHOUT FACILITIES SHALL BE INSPECTED FOR DAMAGE (E.G. TEARS IN PLASTIC LINER, MISSING SAND BAGS, ETC.}.
DAMAGED FACILITIES SHALL BE REPAIRED PROMPTLY.

COUNTY OF COOK
DEPARTMENT OF HIGHWAYS

SOIL EROSION &
SEDIMENT CONTROL NOTES

COMPUTED APPROVED 2 __ |
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SOIL EROSION & SEDIMENT CONTROL NOTES (SHEET 2 OF 2) [ e e ses

PERIMETER EROSION BARRIER / SILT FENCE CECTION:

PERIMETER EROSION BARRIER/SILT FENCE SHALL BE INSTALLED AND FUNCTIONING PROPERLY PRIOR TO ANY EARTHWORK ACTIVITIES IN
THE AREA TO 8E PROTECTED. THEY SHALL BE MAINTAINED THROUGHOUT THE CONSTRUCTION PERIOD AND REMOVED IN CONJUNCTION WITH

THE FINAL GRADING AND SITE STABILIZATION.
FABRIC FILTER MATERIAL SHALL MEET THE REQUIREMENTS OF SECTION 1080.02 MATERIAL STANDARD.

TEMPORARY DITCH CHECKS

DITCH CHECKS SHOULD BE PLACED AS SHOWN ON THE PLANS. ROLLED EXCELSIOR, TRIANGULAR GEOTEXTILE, OR
STONE AGGREGATE MAY BE USED AS TEMPORARY DITCH CHECKS. SEE STANDARD DRAWING FOR DETAILS.
FABRIC MATERIAL SHALL BE PLACED OVER THE CLEARED AREA PRIOR TO PLACING THE ROCK AND SHALL MEET
THE REQUIREMENTS OF SECTION 1080.02.

FOR-ADDED STABIUITY, THE BASE OF THE DITCH CHECK MUST 8E KEYED 6 INCHES INTO THE SOIL.
STRAW BALES SHALL NOT BE USED AS TEMPORARY DITCH CHECKS.

THE UNIT PRICE FOR TEMPORARY DITCH CHECKS INCLUDES THE COST OF REPLACEMENT DITCH CHECKS. WHEN A REPLACEMENT
DITCH CHECK 1S NEEDED AT ANY LOCATION CALLED FOR ON THE PLAN IT WILL NOT BE PAID FOR SEPARATELY.

THESE BMPS ARE TEMPORARY AND SHALL BE REMOVED WHEN THEY ARE NO LONGER REQUIRED OR WHEN PERMANENT
MEASURES ARE INSTALLED.

ERQSION CONTROL BLANKET

A QUANTITY OF EROSION CONTROL BLANKET HAS BEEN PROVDED AND SHALL BE USED TO PROTECT ALL AREAS WITH
SLOPES EQUAL TO OR GREATER THAN 3H:1V AND IN CRITICAL AREAS (i.e. DETENTION BASIN PERIMETERS,
STREAMBANKS, BERMS, ETC.) IMMEDIATLEY UPON FINAL GRADING UNTIL STABILIZED WITH SODDING.

TYPE OF BLANKET SHALL BE APPROVED BY THE ENGINEER AND INSTALLED AS DETAILED IN THE PLANS. THE USE
OF EROSION CONTROL BLANKET CONTAINING GREEN DYE IS NOT ACCEPTABLE PER SOIL AND WATER CONSERVATION
DISTRICT REQUIREMENTS.

THE BLANKET WILL BE IN FIRM CONTACT WITH THE SOIL IT SHALL BE ANCHORED PER MANUFACTURER'S
RECOMMENDATION WITH THE PROPER NUMBER AND SPACING OF WIRE STAPLES WHOSE LENGTH AND HEIGHT MEET

MANUFACTURER'S RECOMMENDATION.

EROSION CONTROL BLANKET SHALL BE LOOSELY PLACED OVER GROUND SURFACE AND STAPLED. DO NOT STRETCH
MATERIAL

THE BLANKET WILL BE UNROLLED UPSTREAM TO DOWNSTREAM PARALLEL TO THE DIRECTION OF FLOWIN THE

CHANNEL AND PERPENDICULAR TO THE FLOW ON THE SLOPES. THE UPSTREAM END OF EACH BLANKET SHALL 8E ANCHORED
IN A MINIMUM 6 INCH ANCHOR TRENCH. THESE BLANKETS WHEN LAID SIDE BY SIDE SHALL OVERLAP A MINIMUM

OF 4 INCHES. BLANKETS SHALL OVERLAP 12 INCHES AT THE DOWNSTREAM ENDS.

LET AND PIPE PROTECTION /INLET FILTERS

INLET AND PIPE PROTECTION AND INLET FILTERS SHALL BE INSTALLED AND FUNCTIONING PROPERLY PRIOR TO ANY EARTHWORK ACTIVITIES
IN THE AREA TO BE PROTECTED. THEY SHALL 8E MAINTAINED THROUGHOUT THE CONSTRUCTION PERIOD AND REMOVED IN CONJUNCTION
WITH THE FINAL SITE STABILIZATION.

|NLET FILTERS SHALL BE USED FOR ALL CATCH BASINS AS SHOWN ON THE PLANS AND AT ANY LOCATION DEEMED
NECESSARY BY THE ENGINEER AND SHALL BE CLEANED IN ACCORDANCE WITH SPECIAL PROVISION FOR INLET FILTER

CLEANING.

FABRIC DROP/SILT FENCE INLET PROTECTION SHALL BE USED FOR U/S FLARED END SECTIONS AND SHALL CONFORM
TO THE DETAILS PROVIDED IN THE STANDARDS FOR INLET PIPE PROTECTION AND SILT FENCE.

THE STAKES SHOULD BE SPACED EVENLY AROUND THE PERIMETER OF THE INLET A MAXIMUM OF 3 FEET APART, AND
SECURELY-DRIVEN INTO THE GROUND APPROXIMATELY 18 INCHES DEEP.

THE SILT FENCE SHOULD BE BACKFILLED WITH CRUSHED STONE OR COMPACTED SOIL AS SHOWN ON THE DETAIL FOR SILT FENCE.

SEDIMENT SHOULD BE REMOVED WHEN IT HAS ACCUMULATED TO ONE HALF THE HEIGHT OF THE INLET FILTER, INLET PIPE PROTECTION, OR
DITCH CHECK AND WILL BE PAID FOR AS EARTH EXCAVATION FOR EROSION CONTROL..

BOX CULVERT INSTALLATION

THE CONTRACTOR SHALL PROVIDE TO THE ENGINEER SHOP DRAWINGS AND DESIGN CALCULATIONS OF COFFERDAMS FOR APPROVAL PRIOR TO
BEGINNING OF CONSTRUCTION. SEE SPECIAL PROVISION - MAINTAINING DRAINAGE AND STREAM PROTECTION.

APPROPRIATE SOIL EROSION AND SEDIMENT CONTROL METHODS SHALL BE INSTALLED, MAINTAINED AND DOCUMENTAED FOR EACH STEP OF THE 80X
CULVERT INSTALLATION BY THE CONTRACTOR AND RESIDENT ENGINEER. AT A MINIMUM, THE WORK AREA NEEDS TO BE ISOLATED FROM ANY FLOWING 3
WATER. SEE SPECIAL PROVISION - MAINTAINING DRAINAGE AND STREAM PROTECTION.

A SUMP PIT SHALL BE USED DURING DEWATERING OPERATIONS OF THE WORK AREA AS APPROVED BY SWCD AND SHALL BE DISCHARGED TO A SEDIMENT
BASIN OR 8BAG OF ADEQUATE SIZE TO PROVIDE FOR SET['LEMENT PRIOR TGO DISCHARGE TO DRAINAGE SYSTEM OR STREAM. SEE IL URBAN MANUAL

PRACTICE STANDARD FOR DEWATERING CODE 813

WATER CAPTURED Qm%EAMOF THE COFFERDAM MAY BE DISCHARGED DIRECTLY BACK INTO THE DRAINAGE SYSTEM AS LONG AS NO

SCOURING OCCURS FROM THE DISCHARGE OPERATION.
THEKD:ISCH;\F;IOGEIBOF WATER FROM DEWATERING OPERATIONS DIRECTLY INTO THE STREAM OR DRAINAGE SYSTEM IS sTAN DARD A—39
STRICTLY PROHIBITED.

TRICT] HIBIT] COUNTYY OF COOK

DEPARTMENT OF HIGHWAYS

THE NORTH COOK COUNTY SOIL AND WATER CONSERVATION DISTRICT CAN BE CONTACTED AT (847) 468-0071
MONDAY-FRIDAY 8:00 AM - 4:30 PM OR BY FAX AT (847) 608-8302
’ SOIL EROSION &

THE WILL SOUTH COOK COUNTY SOIL AND WATER CONSERVATION DISTRICT CAN BE CONTACTED AT (815) 462-3106, SEDIMENT CONTROL NOTES
EXT.3, MONDAY-FRIDAY 8:00 AM - 4:30 PM OR BY FAX AT (815) 462-3176.
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(CABLE PLAN)

COUNTY OF COOK

DEPARTMENT OF HIGHWAYS
TRAFFIC SIGNAL INSTALLATION
STATE STREET AND 26TH STREET
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COUNTY OF COOK
DEPARTMENT OF HIGHWAYS

TRAFFIC SIGNAL INSTALLATION
STATE STREET AND LINCOLN HIGHWAY

(DESIGN PLAN)
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COUNTY OF COOK
CHICAGO, ILLINOIS

PROPOSAL

" For a County Highway improvement in the County of Cook, State of lllinois,

known as State Street

Route W56  Section 12-W5602-06-RP

~ From 26t Street To Joe Orr Road

LOCATION OF IMPROVEMENT

The proposed .improveme'nt is part of the public highway system in the County of Cook, State of Illinois, located by section and
route before mentioned, and is indicated on the map showing the County Highway System on file in the office of the County
Clerk and also in the office of the illinois Department of Transportation, Division of Highways, Springfield, lllinois.

The proposed improvement to State Street begins at Station 17+70, a point on the centerline of State Street
approximately 516 feet south of the centerline of 26th Street, and continues in a northerly direction to Station
139+61, a point on the centerline of 26th Street approximately 1068 feet north of the centerline of Joe Orr
Road, for a total distance of 12,191 feet (2.309 miles) of which 11,859 feet (2.246 miles) are to be improved.

DESCRIPTION OF IMPROVEMENT

The improvement consists of repair fo the existing P.C.C. pavement along State Street with Class B Patches
(10 in.), as required along with Diamond Grinding. Also included will be median removal and replacement
repair including Types C-4 and M-7, as required; removal and replacement of damaged P.C. Combination
Concrete Curb and Gutter, as required; Crack and Joint Routing and Sealing, as required; traffic protection;
drainage repairs and adjustments, as required; guardrail removal and replacement; remcval and replacement
of detector loops; and removal and replacement of pavement marking, as required.
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ECONOMIC DISCLOSURE STATEMENT

Section

Instructions

AND EXECUTION DOCUMENTS

INDEX

Description
Instructions for Completion of Economic
Disclosure Statement

Insert IDOT Certificate of Eligibility
Insert IDOT Affidavit of Availability

DBE Utilization Plan
DBE Participation Statement

Letter of Intent from DBE to Perform as
Subcontractor, Supplier and/or Consultant

Petition for Reduction/Waiver of DBE
Participation Goals

Contractor Certifications

Required Disclosures (Lobby, Local Business
Preference, Real Estate Ownership)

Affidavit of Child Support Obligations

Disclosure of Ownership Interest Statement
Familial Relationship Disclosure Provision

Contractor’'s Certiﬁcation Concerning Labor
Standards & Prevailing Wage Requirements

Subcontractor’s Certification Concerning Labor
Standards & Prevailing Wage Requirements

Execution Pages:

Sole Proprietor Signature Page
Partnership Signature Page
Corporétion Signature Page
Cook County Signature Page
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INSTRUCTIONS FOR COMPLETION OF
ECONOMIC DISCLOSURE STATEMENT AND EXECUTION DOCUMENT

This Economic Disclosure Statement and Execution Document (“EDS”) is to be completed and executed by every
Bidder on a County contract, every party responding to a Request for Proposals or Request for Qualifications “(Proposer”),
and others as required by the Cook County Chief Procurement Officer. If the Undersigned is awarded a contract pursuant to
the procurement process for which this EDS was submitted (the “Contract’), this Economic Disclosure Statement and
Execution Document shall stand as the Undersigned’s execution of the Contract.
Definitions. Capitalized terms used in this EDS and not otherwise defined herein shall have the meanings given fo such
terms in the Instructions to Bidders, General Conditions, Request for Proposals, and Request for Qualifications, or other
documents, as applicable.

“Affiliated Entity” means a person or entity that, directly or indirectly: controls the Bidder, is controlled by

the Bidder, or is, with the Bidder, under common control of another person or entity. Indicia of control

include, without limitation, interlocking management or ownership; identity of interests among family

. members; shared facilites and equipment; common use of employees; and organization of a business
entity following the ineligibility of a business entity to do business with the County under the standards set
forth in the Certifications included in this EDS, using substantially the same management, ownership or

principals as the ineligible entity.

“Bidder,” ‘Proposer,” “Undersigned,” or “Applicant,” is the person or entity executing this EDS. Upon
award and execution of a Contract by the County, the Bidder, Proposer, Undersigned or Applicant, as the
case may be, shall become the Contractor or Contracting Party.

"Proposal,” for purposes of this EDS, is the Undersigned’s complete response to an RFP/RFQ, or if no
RFQ/RFP was issued by the County, the “Proposal” is such other bid, quote or offer submltted by the
Undersigned, and in any event a “Bid" includes this EDS.

“Code” means the Code of Ordinances, Cook County, lllinois available through the Cook County Clerk’s

Office website (http://www.cookctyclerk.com/sub/ordinances.asp). This page can also be accessed by
going to www.cookgtyclerk.com, clicking on the tab labeled “County Board Proceedings,” and then clicking

on the link to “Cook County Ordinances.”

“‘Contractor” or “Contracting Party” means the Bidder, Proposer orAppllcant with whom the County has
entered into a Contract. :

“EDS” means this complete Economic Disclosure Statement and Execution Document including all
sections listed in the Index and any attachments.

“Lobby” or “lobbying” means to, for compensation, attempt to influence a County official or county
employee with respect to any County matter.
“Lobbyist” means any person or entity who lobbies.
“Prohibited Acts” means any of the actions or occurrences which form the basis for disqualification under
the Code, or under the Certifications hereinafter set forth.

Sections 1 through 3: DBE Documentation.- (1 original set of documents) Sections 1 and 2 must be completed in order
to satisfy thé requirements of the County’'s DBE Ordinance, as set forth in the Confract Documents, if applicable. If the
Undersigned believes a waiver is appropriate and necessary, Section 3, the Petition for Waiver of DBE Participation must

be completed.

1
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Section 4: Certifications. - (1 original set of documents) Section 4 sets forth certifications that are required for
contracting parties under the Code. Execution of this EDS constitutes a warranty that all the statements and certifications
contained, and all the facts stated, in the Certifications are true, correct and complete as of the date of execution.

Section 5: Economic and Other Disclosures Statement. - (1 original set of documents) Section 5 is the County's
required Economic and Other Disclosures Statement form. Execution of this EDS constitutes a warranty that all the
information provided in the EDS is true, correct and complete as of the date of execution, and binds the Undersigned o the
warranties, representations, agreements and acknowledgements contained therein.

Sections 6: Execution Forms. Refer to section “Definition of Terms/Information for Bidders” for instructions of number of
originals and number of copies needed when submitting a bid document.

Required Updates. The information provided in this EDS will be kept current. In the event of any change in any information
provided, including but not limited to any change which would render inaccurate or incomplete any certification or statement
made in this EDS, the Undersigned will supplement this EDS up to the time the County takes action, by filing an amended
EDS or such other documentation as is requested.

Additional Information. The County’s Governmental Ethics and Campaign Financing Ordinances, impose cerfain duties
and obligations on persons or entities seeking County contracts, work, business, or transactions. For further information
- please contact the Director of Ethics at (312) 603-4304 (63 W. Washington St. Suite 3040, Chicago, IL 60602) or visit our
web-site at www.cookcountygov.com and go to the Ethics Department link. The Bidder must comply fully with the applicable
ordinances.

Page 3
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Affidavit of Availability
For the Letting of 4/27/2012
(Letting date)

lllinois Department
of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, lllinois 62764

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid™ will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list all work.

Part l. Work Under Contract

List below all work you have under contract as elther a prime contractor or a subcontractor. It is required to include all pending fow bids not yet awarded or
rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted doliar value is to be based upon the most
recent engineer's or owners estimate, and must include work subcontracted to others. if no work is contracted, show NONE.

1 2 3 4 Awards Pénding
Contract Number
Contract With COOK CTY ELGIN
Estimated Completion Date 10-12 6-12
Total Contract Price 3,000,084.60  1,847,257.60 Accumuated
Uncompleted Dollar Value if Firm Is the
Prime Contractor 3,000,084.60 1,406,138.10 4,406,222.70
Uncompleted Dollar Value if Firm is the
Subcontractor ‘ 0.00
Total Value of All Work 4,406,222.70|
Part Il. Awards Pending and Uncompleted Work to be done with your own forces.
cubontracted t athers il e Ted o the everse of s frm. 1 & Jont ventur, 1t nly that peron of the wark t b doné By your Accumulated
company. If no work is contracted, show NONE. Totals
Earthwork 10,000.00 4,380.00 14,380.00
Portland Cement Concrete Paving 308,000.00 308,000.00
HMA Plant Mix 5,000.00 5,000.00
HMA Paving 36,500.00 36,500.00,
Clean & Seal Cracks/Joints 0.00
Aggregate Bases & Surfaces 19,350.00 2,000.00 21,350.00f
Highway,R.R. and Waterway Structures ' 0.00]
Drainage 57,525.00, 57,525.00
Electrical 0.00
Cover and Seal Coats 0.00
Concrete Construction 1,631,455.8 830,453.5 2,461,909,30
Landscaping 0.00
Fencing 1 0.00
Guardrail 0.00
Painting 0.00
Signing 0.00
Cold Milling, Planning & Rotomilling 0.00
Demolition 0.00
Pavement Markings (Paint) 0.00
Other.Construction (List) 0.00
0.00
OSSO 0.00
Totals 2,062,830.80 841,833.50] 0.00 $ 0.00] jAg2 JA! 2,904,;64.30
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lliinois Procuregient Coda"ﬁamwfrﬁﬁ
result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Managemerf;C@,@m,;,{l 30 ITATZ - iiBUS YRATOR )
: i: 3?-85‘16:235‘*!‘?)(3:41}1!22&&: "’ E

Printed 4/2/2012 Page 1 of 10 BC 57 (Rev. 08/17/10



Part lll. Work Subcontracted to Others

For each contract described in Part |, fist all the work you have subcontracted to others.

Awards Pending

| 1 2 3

Subcontractor HARD ROCK BARONE

Type of Work SEALING WM, SEWER
Subcontract Price 120,461.00 589,641.00,
Amount Uncompleted 120,461.00 150,000.0
Subcontractor HAWK ENT MAINT CTGS
Type of Work ELECTRICAL PAVT MK
Subcontract Price 34,920.00 5,800.35
Amount Uncompleted 34,920.00 5,800.35
Subcontractor MAINT CTGS PLOTE

Type of Work PAVT MK HMA PAVING
Subcontract Price 86,442.50| 332,428.0&
Amount Uncompleted 86,442.50 332,428.0
Subcontractor QUALITY TC&P

Type of Work GRINDING SIGNS
Suhcontract Price 379,392.30] 21,478.50]
Amount Uncompleted 379,392.30 20,0.00._00
Subcontractor ROUGHNECK UNASSIGNED
Type of Work SAWING LANDSCAPE
Subcontract Price 197,458.5 56,076.2:
Amount Uncompleted' A197,458.50 56,076..
Subcontractor TSI

Type of Work - TC&P

Subcontract Price 96,179.50

. Amount Uncompleted 96,179.50

‘Subcontractor V&RLS

- Type of Work LANDSCAPE

Subcontract Price 22,400.00

Amount Uncompleted 22,400.00, B

Total Uncompleted 937,253. 80' 564,304.6 0,00 0.00 0.00

{, being duly sworn, do hereby declare this affidavit is a true and comrect statement relating to ALL uncompleted contracts of
the undersigned for Federal, State, County, City and private work, lncludmg ALL subcontract work, ALL pending low bids not

yet awarded or rejected and ALL estimated completion dates

‘Subscribed and sworn to before me

20 12

My commission expires:

. {NoSry Seal)

Printed 4/2/2012

Notary Public

01/28/16

OFFICIAL SEAL
ARTHUR W-MERKELZ il
NOTARY PUBLIC - STATE OF ILLINOIS
MY SOMMISSION EXPIRES:01/28/16.
AALARINPIPIRANPNI NN

AL ATIL

Type or Print Name Gi0vapni ler calo, Preudpn‘tL B

Title

icer or Dlr tor
%

Company Triggi ConstructUon Inc.

Address POB 235, 1975 Powis -Rd

West Chicago, IL 60186-0235

Page_e of 10

BC 57 (Rev. 08/17/10
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COOK COUNTY DEPARTMENT OF HIGHWAYS

DBE Parﬁcipaﬁon Statement

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shali have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The. contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
hasis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid tdentification

Comblete the following information concerning the project and bid:

W56/State St Total Bid $2,363,584.70

Route

Secion 12-W5602-06-RP ‘ Contract DBE Goal - 1% $259,994.32
: ( )

Project  State St-26th St to Joe Orr Ad Pereent (Bollar Amound

County Cook

Letting Date . '05/ 23/12
Contract No. 12-23-187

Letting Item No.

(4) Assurance
I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Depariment that on this
project my company : (check one)

(X Meets orexceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation 11 percent

Attached are the signed participation statements required by the Special Provision evidencing availabifity and use of each business
participating in this ptan and assuring that each business will perform a commercially usefut function in the work of the contract.

Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:
Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Altached is ail information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, required by the Special
Provision evidencing availability and use of each business participating in this plan and assuring that each business will perform a

commercially usefu! function in the work of the conir: .
Trlggl Coffstpuction,~Taq.

(93 The “as read” Low Bidder is required to comply with the Special Provision.
M M /jl g Submit only one utilization plan for each project. The utilization plan shalf be

s submifted in accordance with the special provision. Please include this Special
ovanni Difruscoloy) President

Provision in the bid.

Title

Date 05/23/12

The Caok County Highway Depariment is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Discjosure of this information is
REQUIRED, Failure to provide any information v4ll result in the contract not being awarded. This form derives from IDOT SBE 2026 form.

Economic Disclosure Statement CCHD CN-1 (2/14/12)
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COOK COUNTY DEPARTMENT OF HIGHWAYS

DBE Utilization Plan

2411 Lefting May 23, 2012
ltem No. Section: 12-W5602-06-RP

ContractNo. 12-23-187

1DOT Subcontractor Reaistration Number
Participation Statement

(1} instructions

“This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be
submiitted in accordance with the special provision and will be attached to the Utifizatlan Plan form., If additional space is

needed comolete an additional form for the firm.

@ Work
Pay ftem LT
Nq. . ‘Description - Quantity Unit Price Total
4 | Maint of EX TS Install 3 1.200.0013,600.00
55 -] Detector Leop TY T 950 _14.00]13,3
i Total | 16,900,00

{3) Partial Payment llems
for any of the above lems which are parﬂal pay items, specifi cally describe the wolk and subcontract dollar amount:

(4) Cotamitment
) £

The undarsigned certify that the information included herein is frue and correct, and that the DBE firm listed helaw has agreed
to parform a commercially useful function-in the wark of the contract item(s) listed above and to execute a contract with the
prime tontrze or “me undersxgne further understand that no changes to this statement may be mada without prior approval

Stgnature for Prime U

e - Estimator : THle President
Date 5/23/12 Date 5-23--2012
Contsct Person  Arthur Merkelz . Contact Person . |~
Prone 630/584-4490 - . Phrone _ 219-662-8090
Firm Nana Triggi Construction, Inc. Fim Name __ Hawk Enterprises, Inc.
Address POB 235, 1975 Powis Rd Address 1850 E. North St.
Cry/Swteizip __West Chicago, IL 60186-0235  CiySwwezip _ Crown Point, IN 46307
T .
ook oo e S e O
Gives dom 00T BBE 2025 form.

Ecopomic Disclosure Statement CCHD CN-2 (211412)

Page 5
Economic Discipsure Statement January 25, 2012



COQRK COQUNTY LETTER OF INTENT
(Saction 2}

FROM DBE TO PERFQORM AS SUBCONTRACTOR, SUPPLIER AND/QR CONSULTANT

Contract Title & Number: State Street ; 12-W5602-06~RP
From: Hawk Enterprises, Inc. (DBE Finm)
To: Triggid nstruction, Inc ) (BidderPropaser Firm) and the County of Cook

The Undersigned is prepared {0 provide the fallowing services, supplies and project in connection with the above named contract the “Confract’):

4 HAYK ENTERPRISES, INC Fax:2196628093 May 18 2012 11:55am P0O04/005

169

Each setvice petformed and for ftam supplied wifl be detailed under Description of Servite/Supply and Project with all servicas/items lfotsled under
Fee/Cost to equa! the full dollar amount of the Letter of Intent. This form must be cempleted for each disadvantaged business participating in the

Utilization Plan, Attach this form to the Utliization Plan form. If sdditional gpace is neaded, complete an additional form for the flrm.

Pay femNo. | Description [ Quantity FeelCost
44 ‘ Maint of Ex TS Installl 3 $ 3,600.00 1060 %
55 l Detector Loop TY I 950 | 13,300.00 - 100 %
| s | .
Total $ 16 Y 900 v OO . 100 _M

THE UNDERSIGNED PARTIES AGREE that this Letter of tnteat will beceme a binding Subcontract Agreement conditionad
upon the Biddew/Proposer's receipt of a slgned contract from the County of Cook. The Undersigned Parties do also cartify that

' they did not affix thelr signatures to this document until all areas under Description of Service/Supply and Fee/Cost were completed.

Upan Penalty of perjury, | Joharma .Plank. . (print
name) the _ President (title) snd duly authorized
representative of the Hawk Enterprises, INC - (OBE
firm) affim tha; the foregoing informating is true and correct and the services, supplies, andfor project indicated

above will be, ubplieslperfo

My Commission Explres lun 18, 2015

- P e

) - {Dat¥NN BTUPECK &

23rd doy of v Notary Publlc_- Seallz ¢
-

L
A (NotZrys Signature)
Upon penalty of perju.(y’ Gio vanni DifI‘U_S colo {print name),

the President (/) and duly authorized

representstive of Triggi Construction, Inc. (Bidder Proposer finm),

affim that going i ation is true and comeat and the serviges, supplies, and/or project indicated above wil

3 the i £q total doflar amount $_16 SIS’Q .00 . which represents the .
efcents % for the contracl amount $ .

05 , 23 ;12
{Oste)
May 2012

Fal
4 .
ZS 4 ARTHUR W MERKELZ
2 NOTARY PUBLIC - STATE OF ILLINOIS
b § MY COMMISSIDN EXPIRES:01/28/16
age PIAPAAPAARAAPPPAIP PPN PP

vvvvvv January 25, 2012

AAAAT

Economic Disclosure Statement
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COOK COUNTY DEPARTMENT OF HIGHWAYS

DBE Utllization Plan
Letiing _05/23/12

IDOT Subcontractor Realstration Number
Partlcfpation Statemeant

- (1) Instructions

temNo, BT #W56/State St
Contract No. 12-23-187

This fotm must be completed for each disadvantagad businass parﬂc{patlng in the Utflization Plan. This form shall be
submitted In accordance with the speclal provision and will be attached to the Ulllizatlon Plan form.. If edditionat space is

needed complale an additional form for the firm.
(2} Work

Pay tem -
No.

Quantity Unit Price Total -

. ., Descriplion
seggttached—

Yol S0, 55004

1

(3) Pariia! Payment Hems

For any of the above items which are partial pay items. specifically describa the work and subcontract doflar amounl‘

{4) Commliment

k4

The undersigned certify that the information Included herein is trus and correct, end that the DBE firm fisted below has agreed
1o perform:.a commerclally. ussful function-k tha work.of the.contmct tem{s) listed mbove and fo executs a contract with the

prima contractor,

e undersigned furiharunder:land thaf no dhanges to this stalement may be made without prior approval
: Entarpeses and that complete and accurate information mgatdlng actual

hnt therefora must ke provided to the Departrnent,

Sigaatuce far Pdme Co

‘Tile © Arthur Merkelz, Estimator
pate - 05/23/12

Contact Person  __Arthur Merkelz

Phone 530/584-4490

Flrm Name Triggi Construction, Inc.
Address POB 235, 1975 Powis Rd

" Gily/State/Zip West Chicago, IL 601B6-0235

Slgnaiure for DBE Ry

Tie st V1t FRESDELT
pate  05/23/12

- Contact Persop . ,SU/D H XL Rato DPMQ\}M;\

Phone 630!754'8700

FimNeme _Thterra, Inc.
600 Territorial Dr, Ste G

The
Faducel
darives iﬁnlDOT UBE 2026 oz

Economic Disclosure Statement

Page 5

Economic Disclosure Statement

Cock Gounly Highway pupcea el
2 m-;dumnmammumtsunumm mmwnomuwmmmmmhuammmmm Tols foce

Address
CiyrstaterZlp  Bolingbrook, IL 60448 - s
13
iy ad WC -
CCHO CN-2 RH4M12)
January 25, 2012
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{Section 2)

Contract Tiie & Number: Rt #NSSII State St L 12 23~ 187
Interre Inc. . {DBE Firm)

Triggl Cohstructi'on' inc.

From: -
To: (Blader/Proposer Firm) and the County of Cook

The Undersigned Is prepared io provlde the following services, supplles and projact In conneclion with tha above named contract (the "Conlract™):

£ach sanvice performed and for item supplied will be detalled under Description of Service/Supply and Projact with ali sarvicesfitems tofaled under
Fee/Cost to equal the full dollar mount of tha Letter of Infenf. This form must be completed for each disadvantaged husiness perticipating in the
Utllization Plan. Attach this form to the Ulllization Plan form. If edditional space Is nesdad, complete an additional form for the firm.

Fay Hem No. " Duscrlpon Quianiity ' ~Faafont
see attached 4 _ ¥%.
) %
$ %,
rotar:g 30,550.00 %

THE UNDERSIGNED PARTIES AGREE that this Letter of Intent will become a'blnd!ng Subcontract Agresment conditioned
upon the Bidder/Proposar’s raceipt of a signed contract from the County of Cook. The Undersignod Parties do also castify that
thay did not affix thelr signatures to this documant untll all aréas under Description of Barvice/Supply and Fee/Cast ware completed,

Upon Penalty of perury, I_SUDYHAINRR. R¥ Dopp BLEDUNY (it
name) the _SE VICE PREQWONEWT __(fillg) and duly authorized
reprasentative of the Interrs, Inc. o {oae
frm) stfm that the faregolng Infarmation s true and correct and the sarvices, supaﬂass, %ndlor ect indicated
ahove will be supplles/performed for the abave indicated total doliar amount § ’ - wdilch represenis
the above Indicated total perc%nj(gge

% for the contractmmount &__________. .
05 ,23 , 12
{Date)

{Slgn

Subscribed a May

, OFFICIAL SEAL

" "

7 {Notary's Signaiure _
Upon penatty of parjury, Gigvanni Difrusco.

NOTARY PUBLIC - STATE OF ILLINOIS

A RAARANAR

p
]
p
3
1
]
[# name),
)

the

rapresentetive of
- affirn thet the {g

5 ofact indicaled above vl
5 %mz %ﬁ aﬂﬁ)x pr, which rec:rasantsme

05 ¢ 23 12
{Date)

May o d2

AAAPAAANASARARAINANS
ANV AN

 ARRAOR W MERkELZ I

: NOTARY PUBLIC - STATE OF ILLINOIS
&

'A

(Natary’s Signalure) O

MY COMMISSION EXPIRES:01/28/16

Page 6 NAARAAAAAPAAALPININ

Economic Disclosurs Statsment ) January 25, 2012
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COOK COUNTY HIGHWAY DEPT - STATE STREET / 12-W5602-06-RP

INTERRA, INC.

ITEM DESCRIPTION UNIT | QUANTITY PRICE TOTAL
11|PCC PAVEMENT 10 * . SY ' 2,300.00 $1.25 $2,875.00
17|CLB PATCHES TYPE 110~ SY 710.00 $1.25 $887.50
18/CL BPATCHES TYPE 210~ SY 4,400.00 $1.25 $5,500.00
19|CL B PATCHES TYPE3 10 * SY 9,400.00 $1.25 $11,750.00
20|CLBPATCHESTYPE410* SY 2,900.00 $1.25 $3,625.00
23|CURB AND GUTTER TYPE B6.24 * FT 4,800.00 $0.75 $3,600.00
24|CURB AND GUTTER TYPE M2.12* FT 2,750.00 $0.75 $2,062.50
25|CONCRETE MEDIAN TYPEC-4 ™ SF 1,000.00 $0.25( - $250.00

TOTAL $30,550.00
* PARTIAL PAY ITEMS .
INCIDENTAL QC PCC TESTING
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GOOKCOUNTY DEPARTMENT OF HIGHWAYS
DBE Utilizdtion Plan
May 23, 2012

10209 - , ‘ Letting
Pfamctpat{onsmtemém.-- JemNo.  RE#W56 /State St
1) tospuclions Qoo NG, 12 -23- 187 __

This forn mustbe oomp!.ted for eactx disadventaged | bﬂsmesspampamg in the U &izaﬁ;m Plan. “This form shaﬂ be-
‘ f ; i islgh and wikbe gttachid 1o the §Jflztion Planform. Faddifonal spacsls -

F‘ay lfem
. b!a
1 3

3

y itiat the infrmation Included herein is true anid vorvac andiiiat fe: D i Tsied helowhas ag;eed
ally uselul: ttmﬁen fa thenwaﬁk ofthe: mmwtﬁam‘(s} Mﬁdﬁbﬁ!ée“amftc exele N

«(4):=c;§mmumeﬁt-
Tbe ::fxdersigned ce

TRl Estlmator
Diata 05/ 23/ 12
contact’ Pe:sm Arthur Merkelz

home ___ 630/584-4490 . . Phone. . 1
Fempams  1riggi Construction, Inc. Fimmamé ngbned{ Crxzcmte Dnllmg&§
Addirgss "POB 235, 1975 Powis Rd sggrss | 8500 Lehigh Avemue
Oiylstuerzin _ West Chicago, IL 60186-023% cwszawch Worton Grove, IL c@053~
E
WG

anr* Hoidy odGprd of, o9 44 vuiend Wsu!e Ll
'.,c:.a:rttwt{mh ﬁm\m ﬂih‘ebm wt—e,::smwxu:m 4 Ty COAENAS VA Dl K. Teex Sy

? ¥ IGOT SHE 2055 ot

Eeonaanis Disciooli Slatamat : CeHO @2 ity

Ecoaprde Uiscosure Statement
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CODK COUNTYLETT ER OF IHT ENT
{Sgction 2}

FROHM OFE T PERFORN AS SUBCONTRAGTOR, SUPPLTER'KND)OR"COHSULTN‘{T
Cotract Title & Nuimber: Cook' Cou npy H:Lghway Dept $tate St [ 12 5602—06 RP

‘ e .. {DBE Fiiin)
. (BxddeTlPrODoser Finn) and tha Cqunty of Gook.

sare e provide Yhe fallowing servicss; supilies snd 0n
e Jot: tem-Supplied Wil be detalled d ‘Basmpﬁ:m df el j .
FewrCont o dgualthe foll dollar arfintnt gt the [éttar of fatent . This Jorromust tie. ,,dmntagud bwmns& parﬂclpaﬁng inthe
:Uﬁlixatwn Pan, Afm:h shis:fori i the Utiksstion Hlai fami.. 16 addiﬂanal-spam'lsnm&ed, cnmpieté-an atditfonat 6y f;:r!hnﬁm.

Pafeale, |- Beshgor | Qewnly. . fescosl .
18 Jourb & Guter Removal | 7,550

16 |Pavement Removel

18 ._,,,_.,,'f;L B I’atches ’I‘ype 2. 1&5_.;4_-#&;3@; 1. 33,0980

-IGL B: Patohds Type 3 101 9,400

At B Patches Type p 1ot 7,200 ]3u
lmes Up Fog2% 0 1,500,

mm! that:
icoszmm opletad,
__Ania

mlm }
pﬁ{m ot Shivice Sixpgxy

Upun Pen‘aiw af pzaqury.l """

ﬂﬂmnﬂha i - Preszx,den;; : ((we) sni duly authopizad
tenrmﬂmm L Rau&hnec:k Cencgete Bmllmg & Samng Cm _ _ D8

(Nutarysmgna;um)"" ;( moamnes ooy
Upnnpananyuf@e_tjuw: Giovapnd. Ni *Fr‘usco""« Y " OFFIC)

e

S bvatif__derinbniamey,

0 . i Presi ran'I'

represectilve ot . Tmom Construction, Inc,
; rﬁgainthmaomsmamm' awdﬁ;esemm
vﬂh&d !‘ﬁlﬁ S

‘ )
" 5

rd day.af ___ May ] 0 12
5 ’ LY ST T (
| SBTS2 , : OFFICIAL SEAL
aemaE (Y ' § ~ ARTHURTEMERRELZ 1T §
' §  NOTARY PUBLIC- STATE OF ILLINOIS §
S 4
b £

MY COMMISSION EXPIRES:01/28/16

NP VAPAAPS NP NI PSRN

)

Conaiaic Diedfasirs SleSmeEn
Eonng@ic Biscfsre Stetément January 25 2012

DAY STHP L it

AT

T

AR




COOK COUNTY HIGHWAY DEPT - STATE STREET / 12-W5602-06-RP

ROUGHNECK CONCRETE DRILLING AND SAWING COMPANY

TOTAL

’ ITEM DESCRIPTION UNIT |- QUANTITY PRICE TOTAL
| 7|CUTTING HMA SURFACE FT 1,500.00 $1.50 $2,250.00
" 13[CURB AND GUTTER REMOVAL * FT 7,550.00 $1.50 $11,325.00
[~ 16|PAVEMENT REMOVAL * SY 2,300.00 $4.98 $11,454.00
17|CL B PATCHES TYPE 1 10 SY 710.00 $9.10 $6,461.00
18|CL B PATCHES TYPE 210 SY 4.400.00 $7.71 $33,024.00
19[CL B PATCHES TYPE3 10~ SY 9,400.00 $6.21 $58,374.00
20[CL B PATCHES TYPE 4 10 * SY 2,500.00 $5.81 $16,849.00
$140,637.00

* PARTIAL PAY ITEMS

INCIDENTAL SAWCUTTING

PATCH SAWING AT $1.21 FT

CURB SAWING AT $1.19 FT

CURB PLUNGE CUTS AT $8.50 EA




/,/05/16/2012 WED 13:20 FBAX 8158342357 Work Zone Safety —=-— Triggi Construction "f002/004

COOK COUNTY DEPARTMENT OF HIGHWAYS

DBE Utifization Pian

g .
\ 57/ Letling 5.22 (2

IDOT Subconiraclor Reaistretion Numbsr
) P .
Participation Stafement fiem No, m

Contracl No. w

—r\,e

(1) Instruclions

This form mus! be complelsd for each disadvanlaped business padicipating in the Ulilization Plan. This form shzll be
submllled in accorsznce wilh the speciz! provision and will be sllached to the Ulilization Plen foan.. 1 addgilionat space is
neeced comblele an addilional form {or fhe Tirns, ’

(2) Work -~

Pay fism ] )

Nc. e Desciiption Quantity Unit Price - Total
4 - T . { Gl s | wi 19 o j
£ Pyt F"“;T’.G‘Ji‘;c REENENAL 12100 o0 12 TG0, O |
: 1
' ]
L ' : : : | ‘
: : Tolel | ¥, 59¢ . 00|

(3) Pardis] Paymen! Hems
For zny of lhe zhove ilemns which are pzriig} pay ilems, specificelly describe the work and subconiracl doller armount

{4) Commilmenl )
5

The undersigned certify that the informalion inciuded herein is true and corecl and that the OBE firm listed below has agresd
alo parform a cpmmercially useful function-in the work of the conirac Jtemi{s) listed above and lo execule 2 contract with the
-prime coatrecior. The indersigned further, understand thal no chanpes 1o this staterng lmay be msdE w:!hou! priof approval

frorn the Dapa 2
vork performg

heni thefelore must be prowded to'lhe’ Depariment

4 A ,’ Q/Aﬁ/\/ﬂ/\x»»»

Sitflure For Prrae Carglacion, lgnaturs for DEE Fim
Tile - Estimator ’ Titie ?reg(d@/\f“
Dale 5/23/12 ] ; Dale 5-23 -~ |z
Contact Person ~ Arthur Merkelz - Conlzct Person . ?C\; 2ay )Zr( kf’\/‘u
phone  630/584-4490 . phoe  BIS-83¢-04Y2T
Firm Nare Triggi Construction, Inc. FmNeme U3 Ork (,&/\rﬁ So\@
Address _____POB 235, 1875 Powis Rd'  Addess {7051 Gowdovd Rd, /
ciysieteizip __ West Chicago, IL 60186-023Scuvswtezp _(yrect Bl T Goyax
E

(A v feGrose ns ARSI LS Sate 9ol WG
o w3 res=fl i Ty o el ey qerded, T foan

Tha Creck Crstty I3 hyay Digsit o i loh that is
Fedoa! b, Dnan—?umr.ﬂ..s lrt...m:r-:nh KtDUIFED Fohxr U puwﬂ: oy

Geedves fom DUc BEZ 2075 Secn.

Economic Distlosure Stalement TCHD CR-2 (14123
N

Page b
Economic Disclozure Slalement Jznuary 25, 2012



G5/16/2012 WED 13:20 FBAX 8158342357 Work Zone Safety --- Triggi Construction [loo3/004

COOK COUNTY LETTER OF INTENT
(Sectlon 2)

FROI DBE TO PERFORM AS SUBCONTRACTOR. SUPPLIER ANDIOR GONSULTANT

Contrac! Title & Number: 6"\ u‘&(, S € '(' { 12-23-187
From: \/\/O - 1—\ O NE S Cs\_\r-cfl‘\,/ e . (DBE Firm)
To: Triggi Construction, Inc. {Bidder/Proposer FIrm) and the County of Cook

The Undersigned is prepared {o provide the foﬂowing services, supplies and project in conneclion with the above named contract (the "Conlract):

Each service performed and for item supplied will be detailed under Descriplion of Service/Supply and Projec! with all servicesfitems tolaled under
FeelCost to equal the {ull doltar amount of the Lelter of Inlenl. Thls form must be complefed for each disadvantaged business participating in the
Utilization Plan. Attach this form to the Utilization Plan form. if additional space is needed, complefe an additional form for {he firm.

Pay lfem No, i Description Quantity FeelCost
5 fcp b sl 19c ol %
U P Tope T34 V2,700 I 12,700.-CC .
$ %

Yotak § 72;3? s 'OO

®

THE UNDERSIGNED PARTIES AGREE that this Letter of Intent will become a binding Suhcontract Agreement conditioned
upon the Bidder/Proposer's receipt of a signed contract from the County of Cook. The Undersigned Parties do also cerstify that
they did not aifix their signatures to this document until all areas under Description of Service/Supply and Fee/Cost were completed.

Upon Penally of pegury, | PQM m CJ@—Y" mnom {print
i name) the Pr e<iche I’i‘{‘ {title} and duly authorized
representative of the \[ oC !:} Yl olat gO:CE:*‘\/ LnC. : (DBE

“firm) afiirm that the foregolng information js true and correcl and the senvices, supplles afd/for project mdicaled
above ;/m be suppliesiperformed for the above indicated tolal dollar amount $, 1 3 %S OU vhich represents

the%bove indicated tofal percentage % for the confracl amouni §__ -
6 arv~. AeC RO S, 22,02

(Signature e a :an() {Date)
), ! “{ N -
Subscribed d gn )wom fo before me 25 L 2 dayof \\ iy : .20 8 o
. & — . : AL AT AL A LN ENECIININ LIS
/52/ \éé— af(?)/ 3 § OERICIAL-SEAL
Noar s i z - — AT
(Notary's Signatdre) ) o S “RRAREENECHANCY
Upon penzly of pegury, ___G10vanni Difruscalauorsry pusLic- STATE OFLLINOIS & (i name).
. ' 1y COMMISSION EXPIR e
the President ) AM\AMMMM@’
representative of Triggi Construction, Inc. _(Bidder Proposer firm),
afiirm thal the Joregoing Information Is irue and correct and the sem%%%s %or proiecl indicated above will
be suppred jf med for the apesle indicsled 1otal ghjlar amount §_ 7 < . which represents the
or the contract 2mount unts__ . K
05 ,23 12
{Date)
! @ 23rdday of M@ J§NAAAAARAAAAA AL iy
- v ' 3
> MERKELZ il 3

J t
(NOWry's Signature) Q | NOTARY PUBING2GTSFR OF ILLINGIS  §

MY COMMISSION EXPIRES:D1/28/16 :’

APAPAAAN, AAMAAAIAAN
WA NASVAAANNAI NSNS

AAAAAIIA

~

Economic Disclosure Stalement
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F Springlield, Winoks 62764
Devember 21, 2011
CERTIFIED-RETURN RECEIPT REQUESTED

Johariria Plank
Hawk Enterprises, ine.
dba Hawk Enterprises Inc. of inois
4850 £ North: St
mem F’cﬂnft, IN. 48307

Dear Johanna Plarik:

Tha mﬂnma Deparimentof Transportation (IDOT), your host agency, has raviewad
your Continued- DBE Eilgibility Afidavit (CEA) and suppodig documentation and is
pleased to-inform you that your firm continues to medt the Disadvantaged Business
Erterprise {DBE) program cetification el]g:hﬂfty stanidards set farth in' 48 CER Part 26.

THis c;amﬂcation afitrws your fimv-to participate as a bBE it1 the Hlinoly Uniified
‘Cerlification Program (IL UCH). The participating agencies include the Hinais
Departinent of Transpartation, the City. of Chicago, the Chicago: ‘rransrt Authority,

Metm, and Pacs.

Your vertification is approved for a five (5) year pefiod, commencing or.
November 22, 2011, To remain cerfified with the 1t UCE dufing the fve-year period,
you fouat subrnit & No Chiange Aflidavil sach year, Notification vl be. sent'io you sixty

(60} days prior to the anniversary date 'of your certification. 1t is your resmnsibmty to
ensure that your certification is kept current by, su&amrtting the required information in a
tlme:ty manner, Faflure to provide this information is a ground for removal of
certification based on fiilure {o cooperate pursuant to 40 CFR. 28, 169(c).

i there is any change In-circumetances that affects your ability t> meet size,
d fsaﬁdvantaged stafus, ownership, or-contral Tequirements or any matenal change in

- the Information provided in your application, you rust provide wriften hotification to
this agency within thirty {30} days of the occurrance of the change. Fallure to provide
this information is a ground for rethoval of certification pursuant to 49 GER 26.83().

Your firtri's wame wilt appear_ in the IL UGP DBE Directory in the following area(s) of
speciglity:

SIGNING

ELECTRICAL

MISC: CONSTRUCTION STAKING

This Directory is used by prime cunfractorg/consultants, as well:as olher.agencies, o
golicit: ‘participation. of DBE firms. The Directory canbe accessed on thetitarhet at

www,dot i, goviyepivepdirectorybyname.pdf.
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Hawk Eriterprises, Inc.

dbva Hawk Efterprises inc, of lincis
Page 2
Detomber 29, 2@11

Your; pm*tampaﬂmn on.confracts will only-be credited toward DBE contract goals when
you gerform inyour firm's approved area(s) of specially. Creditfor participation in an
area outside your gpecialty requires prior approval (vetifisation of resources, expema&
and corresponﬂmg support. documentation; ete.).

Pleam note:

»  This certification does not attest to your firm's abilities to perform it the approved
work category(ies).

. Yr.aur aeﬁmmﬁmn may be ramk@d if yuur ﬁrm is found to lm involved in bid-aﬁlng Qr
4% CFR: F’aﬁ 28 10?

»  For work:to-count toward a DBE confract goal, the DBE firm must perﬁafrm &
"mmmemaliy yseful funclion” putsuant to 49 CFR Patt 26.55. ADBE fs
considered fo. perform a commercially useful function when it is resmnsib«le for
execution of a distinet elernent of the work of a contract and canvmg out its
responsibilities:by actually. pﬁi‘fﬁﬁﬂmg managing, and supervising the wm'k
ivolved.

Pleaste-direct all inguiries. and any questions to this ageacy af (217) 7826490,

Bincerely,

.'l, CLN.J;"""“‘ "“"'&u:-..___« [

Debra A, Clark, Manager
Camﬁmtm Section
Bureau of Small Business Enterprises

: Enc.lo\s.ure
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llinois Department of Transportation

Office of Small Business Services
2300 South Dirksen Parkway / Springfield, lllinois 62764

June 23, 2009
CERTIFIED-RETURN RECEIPT REQUESTED

Sudhakar Rao Doppalapudi

Great Lakes Soll &
Environmental Congultants, Inc,

600 Territorial Or,, Ste. G

Bolingbrook, IL. 60440

Dear Sudhakar Rao Doppalapudi:

The lllinois Department of Transportation (IDOT), your hast agency, has
reviewed your Continued DBE Eligibility Affidavit (CEA) and supporting
documentation and is pleased to inform you that your firm continues to meet
the Disadvantaged Business Enterprise (DBE) program cettification
efigibility standards set forth in 48 CFR Part 26. '

This certification allows your firm o participate as a DBE in the lllinois
Unified Certification Program (Il UCP). The paricipating agencies inciude
the lllinois Department of Transportation, the City of Chicago, the Chicago
Transit Authority, Metra, and Pace.

Your certification is approved for a five (5) year period, commencing on
May 15, 2009. To remain certified with the IL UCP during the five-year
period, you must submit a No Change Affidavit each year. Notification will
be sent to you sixty (60) days prior to the anniversary date of your
certification. It is your responsibility to ensure that your certification is kept
surrent by submitting the required information in a timely manner. Failure to
provide this information iz a ground for removal of certification based on
failure to-cooperate pursuant to 49 CFR 26.108(c).

If there is any change in circumstances that affects your ability to meet size,
disadvantaged status, ownership, or ¢ontro! requiraments or any material
change in the information provided in your application, you must provide
written notification to this agency within thirty (30) days of the oceurrence of
the change. Failure to provide this information is a ground for removal of
certification pursuant to 49 CFR 26 .83(i).

Your firm’'s name will appear in the IL UCP DBE Directory in the following
area(s) of specialty:

QA Aggregate/HMA/PCC
Misc: Material Testing
Urban Planning
Bituminous Mix Designs
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Great Lakes Soil &

Environmental Consultants, Inc.
Page 2
June 23, 2009

This Directory is used by prime contractors/cansultants, as well as other
agencies, to solicit participation of OBE firms. The Directory can be
accassed on the Internet at www dot.il.goviucp/ucpdirectorybyname pdf.

-Your participation on contracts will only be credited toward DBE contract
goals when you perform in your firm's approved area(s) of specialty. Credit
for participation in an area outside your specialty requires prior approval
(verification of resources, experfise, and corresponding support
documentatian, etc.).

. Pleage note:

+ This certification does not attest ta your firm's abilities to perform in the
approved work category(ies).

» Your certification may be revoked if your firm js found to be involved in
bidding or contractual irregularities or has violated DBE program
regulations pursuyant to 49 CFR Part 26.107.

+» For work to count toward a DBE contract goal, the DBE firm must
perform a “commercially useful function” pursuant to 49 CFR Part 26.55.
A DBE is considered to perform a commercially useful function when it
is responsivle for execution of a distinct element of the work of a
contract and camying out its responsibilities by actually performing,
managing, and supervising the work involved.

- Please direct all inquiries and any questions to this agency at

(217) 782-5490.

Sinceraly,

Debra A, Clark, Manager
Certification Section
Bureau of Small Business Enterprises

Enclosure ¢

PAGE B6/11
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{llinois Unified Certification DBE Di 118/2012
interra, inc. 848
SUDHAKAR RAO OOPPALARPUDT  Phone: (830) 754-8700 Annivergary; 612014
800 Territorls! Dr., Ste. O ’ Fax (B830) 7548705 : .
Bolingbrook, IL E0440-5132 daraofpgrealiakessoll.com Category: Professional, Architscture
1,2.3,4 .

_ NAICS Spacialty
324121-Asphalt Paving Mixtwre and Block Manufacturing; 324121-BITUMINOUS MIX DESIGNS;
541330-Englnearing Services; 641330-0A AQGREGATE/MNA/PCC;
§41380-Tesling Leboratories URBAN FLANNING;

541300-MISC; MATERIAL TESTING
Intarstate Sealant & Conctets, Inc, — 840
Cheryl A. Sment Phona:  (262) 647-6316 Arnivarsary: 8/4/2015
£40 W24211 Rockwood Way Fax: {282) B47-6B44 )
Waukesha, W1 63188 cement@iniostatasealant.com Gatagary: Conetruction
) 1.2,3.4,56,7.8,8
NAIGS Specialty

237310-Highway, Strael, & Bridge Constructian

interstate Steel Salog, Inc.

Oabordh A. Ricclona Gaulin Phane; 718-851-5630

237310-MIBC: CLEAN/SEAL CRACKS 8 JOINTS
i . : ' 850

Arrilversary: 2/1/2016

2013 Wehrle Dr, STE4 Far: 716-851-5634
Willamsville, NY  14221-7384 dricclane@intststatastesisalea.com Category: Supplier
Digtdct 1

NAICS , Specialty
423510 - METAL SERVIGE GENTERS AND QTHER METAL 423510 -SUPPLIER OF STRUCTURAL STEEL, 8EAMS, CHANNELS,
MERCHANT WHOLESALERS. ANGLES, TUBING AND,PLATES.
Interunited Trucking Corp. o a51
Nlzotag Ramirez Phore; (312) 671-8205 Annfearpary: 12/1/2018
966 Sofux br. - Fax  (312) 2764287 :
28630 Nagel Ct. alas@intsrunitedttucking.com Category: Trucking
Round Lake Helghts, IL. 60073 1.2

NAICS Specialty
484220-Specialized Freighl (except Used Goads) Trucking, Locat 484220-TRUCKING
Jrma Robinson, inc. . 852
Imna Rebinsen Phone; 312-787-1287 Anniversary: &/1/2013
50 East Bellavue £l - STE 002 Fax Ma-7a7-2092
Chicago, I 80511-1167 roblugeng@lri-cepeo.com Category: \ Profeselonal, Architectaro

’ EHstrict 1

MNAICS Speclalty
54140 - INTERIOR DESIGN SERVICES: 541410 «INTERICR DESIGN AND SPACE PLANNING;
641340 - DRAFTING SERVICES. 541340 -CAD DRAFTING,
lyka Enterprises Inc, 863
Pocnam Gupta-Krishnan Phone: 630-372-3900 Anniversany: 4/1/2017
38940 E. Main Street, Sulte 200 Fax: 830-444-2166
St Charles, Il 60174 pacnam@lyka.com * Category: Professional

District 1 ’
NAICS : " Speciaity

541511-CUSTOM COMPUTER PROGRAMMING SERVICES;
541612-COMPUTER EYSTEM DESIGN SERVICES

§41611-COMPUTER SOFTWARE ANALYSIS AND DESIGN
8ERVICES, CUSTOMS541512-SOFTWARE CONSULTING SERVICES
OR CONSULTANTS

Page 147
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CHICAGO TRANSIT AUTHORITY

567 West Lake Street P e
Chicago, llinols 60661-1488  Sij 0 D 74
TEL 312 664-7200 )
www transitchicago.com

September 6, 2011

Karen Johnson

Roughneck Concrete Drilling & Sawing Co.
8400 Lehigh Avenue

Mortan Grove, IL 60053-2617

Dear Karen Johnson:

Your firm is currently"certified as a Disadvantaged Business Enterprise (DBE) with the lliincis Unifled Certification
Pragram (IL UCP) for a period of five years, as provided under 49 CFR Part 26.83 (j). Agency records indicate your firm's
certification anniversary renewal date is October 31, 2013, As a condition of continued certificatian for another five-year
periad, your fim must submit 8 No Changs Affidavit to your host agency. This affidavit and supperting documentation
must be complated online at www.cta.dbesystem com and submitied alectronically or to the address below within sixty
{60} calendar days of the date of this letter.

Chitago Transit Authority
Purchasing & Small Business Compliance Department
5§67 W Lake Street, 4th Floor
Chicago, L 60661

The affidavit specifically affirms that your firm meets small business gize standards and is supported by documentation of
your firm’s size and gross receipts, Furthemore, if there is any change in dircurnstances during the course of your five-
year cerlification period that affect your ability to meet size, disadvantaged status, ownership, or control requirements or
any material change in the information provided in your initial application, you must provide written notification to this
agency within thirty (30) days of the occurrenca of the change. Failure to provide this information is a ground for remgval
of certification based on failure to copperate pursuant to 49 CFR 26.109(c).

Failure to submit your affldavit within the specified time period will resull in the removal of your DBE cerlificatian,
If you have any questions or need assistance, please call 312-681-2601.

Sincerely,

Enrique Qrozeo, Jr,
Acting General Manager
Purchasing & Small Business Compliance Department
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 linois Department of Transportation
2300 South Diksen Py Sprnacd, linois 62754

June 25, 2011

CERTIFIED-RETURN RECEIPT REQUESTED

Ms. Pam Ackerrnan
Work Zone Safaty, Inc.
17051 Gaylord Rd.
Crast Hill, IL. 60403

Dear Ms. Ackerman:

" This is written notification that the lllinois Department of Transportation's
(IDOT) Bureau of Small Business Enterprises has revised your work
categories. "As of the date of this |etter, your approved categories will be;

= Supplier: Materials: Traffic Control
*  Pavement Marking: Paint
v Traffic Gontrol

The IL UCP DBE Directory will reflect the revised categorjes. If you have
any questions or require additional information, please contact this agsncy
at (217} 782-5490,

Sincerely,

6’;;3 A, Clark, Manéger
Certification Section
Bureau of Small Business Enterprises
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aL/2s/quie  1%:33 2177851524 SMALL BUS ENT FAGE B2

llinois Department of Transportation

F Office of Business & Workforee Diversity
2300 Soulh Dirksen Parkway / Springfield, illinols 62764

January 22, 2010

CERTIFIED-RETURN RECEIPT REQUESTED

Pam Ackerman

" Work Zone Safety, (nc.
P. §. Box 279
Lockpart, 1L 80441

Dear Para Ackermam

The Minais Department of Transportationt (DOT), your host agency, has
reviewed your Continued DBE Eligibiity Affidevit (CEA) and supporting
docurmentation and 18 pleased to inform you that your firm continues to meef
the Disadvantaged Business Enterprisa (DBE) program cedification eligibility

standards set forth in A8 CFR Part 26,

This cattification allows vour fim to participate as a DBE in the Hlinols Unified
Cattification Program (IL UCP). The participating agencies Include the {llincis
Departrent of Transportation, the City of Chicago, the Chicago Transh

Authatity, Metra, and Pace.

Your certification i approved for a five (56) year perjod, commencing on
December 22, 2009, To remaln cerified with the IL UCP during the five-year

T petiod, you must submlit a No Cherige Afidevit each year. Notification will be
' sent to you sixty (60) days prior to the annlversary date of your certification. It

" s your responsibliity lo ensure that your certification s Kept cument by
submitiing the required information in a timaly manner, Failure to provide this
fnformation & a ground for removal of cedification based on failure to

cooperate pursuant to 48 CFR 26.109(¢).

If thare s any change in clroumstances that affects your ability to meet size,
disadvantaged status, ownarship, or control requirements or any matesial
chiange in the infarmation provided in your application, you must provide
written notification to this agency within thirty (30) days of the occurrence of
the change, Failure to provide this information is a ground for removal of
certifloation pursuant to 49 CFR 26.83(1).

Your firm's name wilt appear in the IL UCP DBE Directory in the following
area(s) of specialty:

EQUIPNMENT RENTAL A
SUPPLIER: MATERIALS: TRAFFIC CONTROI.
PAVEMENT MARKING: PAINT '
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BL/25/2018  16:33 2177853524 SMALL BUS ENT

Woaork Zone Safety, tne.
Page 2
January 22, 2010

This Directory. is used by prime contractors/consultants, as wall as other
agencies, io sellelt participation of DBE firms. The Directory can be accassed

on the Internet at mmm.gﬂqgj_.g()v!ucg/ugggirectoubmamc—:.gdi.

Your participation on confracts will only be credited foward DBE contract goals
when you perform in your finn's approved area(s) of specialty. Credit for
participation in an area outside your specialty requires prior approval
{vetification of resources, expertise, and  corresponding  support

dooumentation, ete.).

Please note:

« This c:ertlficaﬂon does not attest to your fi fim's abilities to perform in the
approved work oategory(ies).

« Your certification may be revoked If your flmm is found to be invalved in

bidding or contractual xrregula'nilamhﬂg\mﬂated DBE  program
ragulations pursuant to 49 CFR Part 26.107.

éonsidered to perform a commercially useful function when it is
responsible for gxacution of & distingt elemeant of the work of a contract
and camying out its responsibillties by actually performing, managlng, and
supervising the work invelved.

Please direct all inquirfes and any questions fo this agency at (217) 782-5480,

Sincerely,

(&@WJL@%&

Dabra A. Clark, Manager
Carflfication Section
Buregu of Small Buginess Enterprises

Enclosure

_ For work to count toward a DBE contract gogl, the DBE firm muat perform’
a “commercially useful function” pursuant o 48 CFR Part 26.55. A DBE is

PaGE 11/11
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05/21/2012

Hydro-Thermo-Power, Inc.
Raise B. Fridman

226 N. Michlpan Ave. - STE 2306
Chlcago, IL 60801-7424

Phona: 312-841-8164
Fax; 312-841-8165
ralsa_fridman@Ftpinc.net
District 1

NAICS
541330 - ENGINEERING SERVICES;

g6
Anmiversary: 2/1/2017

Cstegory Architecture

Spedialty

541330 ~ENGINEERING: MECHANICAL, ELECTRICAL, PLUMBING,
FACILITY, FIRE PROTECTION CONSULTING, CONSTRUCTION

INSPECTION.

§41310 - ARCHITECTURAL SERVICES;
641410 - INTERIOR DESIGN SERVICES.

Intelligiént Design & Construction Solutions, LLC €7
Geraldine Ryan Phona: 708445-7637 Annlvarsary: 11/172018
200 W. Adamg 8t., Ste. 1825 Fax:  708-445.7538
Chicago, Il 60608 geny.r@ldce-lic.com Catagory Architacture
1
NAICS Speclalty
541330-Enginearing Setviges 541330-ELECTRICAL ENGINEERING
Interactive Desigr, Inc. 88
Dina Grffin-Loyrion Fhone: 31Z2-482-8868 Annivergary: 107472013
408 W. Ede 5t., 5t 506 Fax:  312-482-8804
Chicago, .. 60654-0000 doriifingldaal_com Category Archltectars
NAICS Speclally
541310-Archltactural Servizos; Architact Senvices, Professional;
541430-Graptic Dasign Sonvdces; Bulldings - Architactural Dasign;
§41611-Management Cunauling Services Graphlc Desfgn - Architactural; )
. . . Archltatturd] Sorteuling .
 Interra, Inc. ) 69
Sudhakar Reo Doppalapud) Phone:  830-754-8700 Annlveraaty: €/1/2014
500 Terriwarial Or., Ste. G _ Fax: B830-754-8705
Bollngbrook, il 80440-5132 derpo@@graaliakessall.com Catagory Architacture
1,2.34
NAICS Spaclalty
324121-Asphalt Paving Mixtire and Block Manufaciuring; 324121-BITUMINOUS MIX DESIGNS:
541330-Enginearing Servicas; 541330-0A AGGREGATE/HMA/PCC;
541380-Tasting Laborstorlea URBAN PLANNING:
. . — SALIABMIST: MATERIAL TESTING
{rma Robinaoh, Inc. 70
irma Robinson Phone; 312-787-1287 Avnfversany: 871/2013
50 East Believue Pl - STE 902 Fax; 312-787-2082
Chlcago, IL 606171-1167 Irabinsengli-copeo.com Catagory Architecture
Diafrict 1
NAICS Speclalty
541410 - INTERIOR DESIGN SERVICES; 541410 -INTERIOR DESIGN AND SPFACE PLANNING:
541340 - DRAFTING SERVICES, 641340 -GAD DRAFTING.
Jackson Harlan, LLG . , . , 71
Joan Jackson Phaone: 312-827-1015 Anniversary: €/1/2013
651 W. Washington Bivd, - STE208 Fax;  312-627-1060
Chicago, Il B0E&1-2122 jiacksan@|acksonharian.com Category Architecturs
District 1
NAICS Spedailty

$41310 -ARCHITECTURAL SERVICES; -
541410 -INTERIOR DESIGN SERVICES

14
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Great Lakes
Soll & Environmental IS NOW
¥ Conzultants, [nc,

FAQ - Name Change

Have you been acquired or did you mexge with someone?
No. The management of the firm has not changed, only the name has changed.

Why did you change your name?
We have been providing services under the name of Great Lakes Soil & Enwronmenta]

Consultants, Inc for the past 16+ years in the Chicago Region. Over the past few years we have
been fortunate to expand our service area into other parts of the country. Our name change to
Interra, Inc. gives us a national presence and opportunitics. You will still be interacting with the
same individuals and our commitment for service will continue as usual.

How will this impact me?

Daily interactions and processes will not change. You will be dealing with the same contacts you s
know and trust. The difference is that as Interra, we are now able to offer a broader range of
services and profeSSional expertise around the country under one common umbrella.

Any changes to office addresses and phone numbers? .
No. Our name change does not affect office locations aﬁw

i Wg@!ﬂfnumbers. Currently, we have
offices in Ilinois, Wisconsin, Michigan, Louisiana and Flpgii

.

Any changes to employee e-mail addresses? R
Yes, all of our employees have new e-mail addresscs. The? 1 . .
as the previous one except for the URL. Old e-mail adds Al
of this year. We encourage you to use the new emalls

For example - If the previous email was}
jdoe@interva.co (Please note that URL is a ‘?s

What’s the new' website‘?
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Ross Bamey Architects, Inc.
Carol Ross Baray

10 W. Hubbard St. 4th Flaor
Chicago, I 60654-4638

NAICS

541310-Architectural Services;
§41320-Landscape Architactural Services;
541340-Drafting Sewvlces;

541350-Building Inspection Services;
§41410-Interior Design Services;
541490-Other Specialized Degign Services

Phone: 312-832-0600
" Fax; 312-832-0601
reh@r-barc.com

1499
Annlversary: 8/31/2018

Catagoty: Prafegsional, Architecture, Miscollanaous

Specialty

Interior Design Services;
Urban Planning Servicas:
Historlcal Sltes

Ross Transport Inc. 1500
Altzawn Rass Phona: 773-266-7444 Annlversary: 9/1/2016
8324 S, Jeffery St, Fay:
Chlcago, IL. 80607 twanross@gmall com Categoty: Trucking

1,2,3

NAIGS Speclalty
484220-Speacialized Freight (except Used Goods) Trucking, Local 484220-TRUCKING
1601

'-'* Roughneck Concrete Drilling & Sawing Co.

Phone: 847-S85-8B66
847-966-6577

Karan Johnsopn A
8400 Lehlgh Avenue Fax:

Antiversary: 10/31/2013

Morston Grove, I 60053-2617 karen@roughneck1.comm Category: Gonstruction
District 1,2.3,4.5,6,7,8,0
: NAICS Specialty
238910-Site Preparation Contractots 238910-CONGR LLING:
SLAB/WIREMWA P GROUND PENETRATING RADAR
SERVICES
Rowan International LLG 1502
_Jemme P Rowan Fhone; 630-717-9239 Anniveraary; 3/1/2013
10818 Bumham Court Fax: 830.717-9830
Naparville, IL  50564-0000 Gategory: Professional
) NAICS Specialty
541611-Management Consuliing Serviges Adminigtrative Management;
General Management Consulting Services;

. Office Administrative Services .
Roxmoore 1503
Howard Mogre Phone: 708-798-3145 Annlversary: G/30/2014
1835 Dixle Highway Fax: 708-238-0960
17613 Baker A .

o 6047r8 ve Country Club howard@roxmoora.com Category; Profassional, Miscellanaous
Fiossmoor, 1L 60422-1974 Distifct 1

NAICS Speclalty
541512-Computer Systems Design and Related Services: NETWORK DESIGN;
811212-Electranle and Precision Equipment Repsir and Malntenance COMPUTER REPAIR;

N HARDWARE ANC: SOFTWARE GONSULTING SERVICES
Rey D. McQueen & Associates, Ltd. ‘ 1504
Pater C. K, Ylp Phane: 703-709-2540 Anniverzary; 4/1/2015
22863 Bryant Cl., Ste, 101 Fax: 703-709-2535
Sterling, VA 20166 pekyip@rdmequeen.com Category: Professional
1,2,3.4,56.7.8.9
NAICS Specialty

541511-Cu=tom Computer Programming Services;
541710-Research and Development in the Physlcal, Enginearing

$41511-COMPUTER SYSTEM SOFTWARE DEVELOPMENT:
541710-RESEARCHK

Page 257



PETITION FOR WAIVER OF DBE PARTICIPATION

(SECTION 3)
A. BIDDER/PROPOSER HEREBY REQUESTS:
D FULL DBE WAIVER
D FULL DBE WAIVER |
D | REDUCTION (PARTIAL DBE PARTICIPATION)

% of Reduction for DBE Participation
% of Reduction for DBE Participation

B. REASON FOR FULL/REDUCTION WAIVER REQUEST

170

Bidder/Proposer shall check each item applicable to its reason for a waiver request. Additionally, supporting documentation shall

be submitted with this request. All supporting documentations shall be submitted with bid/proposal/quotation.

1) Lack of sufficient qualified DBE capable of providing the goods or services
required by the contract (please explain)

D 2) The specifications and necessary requirements for performing the Contract make it impossible or

economically infeasible to divide the Contract to enable the contractor to utilize
DBE in accordance with the applicable participation (please explain)

3) Price quoted by potential DBE are above competitive levels and increase cost of doing business and
would make acceptance of such DBE bid economically impracticable, taking into consideration the

percentage of total contract price represented by such DBE bid (please explain)

4) There are other relevant factors making it impossible or economically infeasible to utilize

and/or DBE firms (please explain)

Page 7
Economic Disclosure Statement

January 25, 2012



171

C. GOOD FAITH EFFORTS TO OBTAIN DBE PARTICIPATION

Bidder/Proposer shall check each item applicable to its reason for a waiver request. Additionally, supporting documentation
shall be submitted with this request. All supporting documentation shall be submitted with bid/proposal/quotation.

l:l 1) Made timely written solicitation to identified DBE for utilization of goods and/or services; and provided
DBE with a timely opportunity to review and obtain relevant specifications, terms and conditions of the
bid to enable DBE to prepare an informed response to solicitation (please attach)

I:I 2) Followed up initial solicitation of DBE to determine if firms are interested in doing business
(please attach)

l:] 3) Advertised in a timely manner in one or more daily newspapers and/or trade publication for DBE for
supply of goods and services (please attach)

|:| 4) Use the services and assistance of the Contract Administrator (please explain)
l:l 5) Engaged DBE for indirect participation (please explain})

D. OTHER RELEVANT INFORMATION

Attach any other documentation relative to Good Faith Efforts in complying with DBE participation.

Page 8
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DBE GOOD FAITH EFFORTS CHECKLIST

This Checklist must be submitted with the Bid if the Project Specific DBE Goal was not fully achieved. Attach the Log of
Contacts and additional sheets as necessary and other documentation to support Good Faith Efforts. If any of the items below
were not completed, attach a detailed written explanation why each such item was not completed. If any other efforts were
made to obtain DBE participation in addition to the items listed below, attach a detailed written explanation.

CHECKED BY BIDDER IF COMPLETED

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, advertising and/or written notices)
the interest of all certified DBE companies that have the capability to perform the work of the contract. The bidder must
solicit this interest within sufficient time to allow the DBE companies to respond to the solicitation. The bidder must
determine with certainty if the DBE companies are interested by taking appropriate steps to follow up initial solicitations.

Selecting portions of the work to be performed by DBE companies in order to increase the likelihood that the DBE goals will
be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate
DBRBE participation, even when the prime Contractor might otherwise prefer to perform these work items with its own forces.

Providing interested DBE companies with adequate information about the plans, specifications, and requirements of the
contract in a timely manner to assist them in responding to a solicitation.

a. Negotiating in good faith with interested DBE companies. It is the bidder’s responsibility to make a portion of the work
available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the
available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of DBE companies that were considered; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in negotiating with subcontractors, including
DBE subcontractors, and would take a firm’s price and capabilities as well as contract goals into consideration. However, the
fact that there may be some additional costs involved in finding and using DBE companies is not in itself sufficient reason for
a bidder’s failure to meet the contract DBE goal, as long as such costs are reasonable. Also, the ability or desire of a bidder to
perform the work of a contract with its own organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE companies if the price difference is excessive
or unreasonable.

Not rejecting DBE companies as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The bidder’s standing within its industry, membership in specific groups, organizations, or associations and
political or social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or
non-solicitation of bids in the bidder’s efforts to meet the project goal.

Made efforts to assist interested DBE companies in obtaining bonding, lines of credit, or insurance as may be required for
performance of the contract (if applicable).

Making efforts to assist interested DBE companies in obtaining necessary equipment, supplies, materials, or related
assistance or services.

Effectively using the services of available minority/women community organizations; minority/women contractors’ groups;
local, state, and federal minority/women business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

Page 9
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Use this form to document all contacts and responses (telephone, e-mail, fax, etc.) regarding the solicitation of subconsultants,

Good Faith Efforts Contacts Log for Soliciting
DBE Subcontractor or Supplier Participation
(Please duplicate as needed)

173

subcontractors and suppliers. Duplicate as needed. (It is not necessary to show contacts with which the Vendor reached an agreement

to participate on this project, as shown on the DBE Utilization Plan.)

Name of DBE Subcontractor/Supplier:

Contact Person: Title:
Address:
E mail: Telephone No:

Date of contract:

Method of contact:

Scope of work solicited:

Reason agreement was not reached:

Name of DBE Subcontractor/Supplier:

Contact Person: Title:

Address:

E mail: Telephone No:
Date of contract: Method of contact:
Scope of work solicited:

Reason agreement was not reached:

Name of DBE Subcbntractor/Supplier:

Contact Person: Title:

Address:

E mail: Telephone No:
Date of contract: Method of contact:

Scope of work solicited:

Reason agreement was not reached:

Economic Disclosure Statement

Page 10
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CONTRACTOR CERTIFICATIONS
(SECTION 4)

The following certifications are made pursuant to state law and the code. The undersigned is cautioned to carefully read these
certifications prior to signing the signature page. Signing the signature page shall constitute a warranty by the undersigned that
all the statements, certifications and information set forth within these certifications are true, complete and correct as of the date
the signature page is signed. The undersigned is notified that if the county learns that any of the following certifications were
falsely made, that any contract entered into with the undersigned shall be subject to termination.

A. PERSONS AND ENTITIES SUBJECT TO DISQUALIFICATION

No person or business entity shall be awarded a contract or sub-contract, for a period of five (5) years from the date of
conviction or entry of a plea or admission of guilt, civil or criminal, if that person or business entity:
1) Has been convicted of an act committed, within the State of lllinois, of bribery or attempting to bribe an officer
or employee of a unit of state, federal or local government or school district in the State of lllinois in that
officer's or employee's official capacity;

2) Has been convicted by federal, state or local government of an act of bid-rigging or attempting to rig bids as
defined in the Sherman Anti-Trust Act and Clayton Act. Act. 15 U.S.C. Section 1 et seq.;

3) Has been convicted of bid-rigging or attempting to rig bids under the laws of federal, state or local
government;

4) Has been convicted of an act committed, within the State, of price-fixing or attempting to fix prices as defined
by the Sherman Anti-Trust Act and the Clayton Act. 15 U.S.C. Section 1, ef seq.;

5) -Has been convicted of price-fixing or attempting to fix prices under the laws the State;

6) Hés been convicted of defrauding or attempting to defraud any unit of state or local government or school
district within the State of lllinois;

7) Has made an admission of guilt of such conduct as set forth in subsections (1) through (6) above which
admission is a matter of record, whether or not such person or business entity was subject to prosecution for
the offense or offenses admitted to; or

8) Has entered a plea of nolo contendere to charge of bribery, price-fixing, bid-rigging, or fraud, as set forth in
sub-paragraphs (1) through (6) above.

In the case of bribery or attempting to bribe, a business entity may not be awarded a contract if an official, agent or
employee of such business entity committed the Prohibited Act on behalf of the business entity and pursuant to the
direction or authorization of an officer, director or other responsible official of the business entity, and such Prohibited
Act occurred within three years prior to the award of the contract. In addition, a business entity shall be disqualified if an
owner, partner or shareholder controlling, directly or indirectly, 20 % or more of the business entity or an officer of the
business entity has performed any Prohibited Act within five years prior to the award of the Contract.

THE UNDERSIGNED HEREBY CERTIFIES THAT: The Undersigned has read the provisions of Section A, Persons
and Entities Subject to Disqualification, that the Undersigned has not committed any Prohibited Act set forth in Section
A, and that award of the Contract to the Undersigned would not violate the provisions of such Section or of the Code.

B. BID-RIGGING OR BID ROTATING

THE UNDERSIGNED HEREBY CERTIFIES THAT: in accordance with 720 ILCS 5/33 £-11, neither the Undersigned
nor any Affiliated Entity is barred from award of this Contract as a result of a conviction for the violation of State laws

prohibiting bid-rigging or bid rotating.

12
L4
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C. DRUG FREE WORKPLACE ACT
THE UNDERSIGNED HEREBY CERTIFIES THAT: The Undersigned will provide a drug free wo'rkplace, as required by
Public Act 86-1459 (30 ILCS 580/2-11).

D. DELINQUENCY IN PAYMENT OF TAXES

THE UNDERSIGNED HEREBY CERTIFIES THAT: The Undersigned is not an owner or a parly responsible for the
payment of any tax or fee administered by Cook County, by a local municipality, or by the lllinois Department of Revenue,
which such tax or fee is delinquent, such as bar award of a contract or subcontract pursuant to the Code, Chapter 34,

Section 34-129.

E. HUMAN RIGHTS ORDINANCE

No person who is a party to a contract with Cook County ("County") shall engage in unlawful discrimination or sexual
harassment against any individual in the terms or conditions of employment, credit, public accommodations, housing, or
provision of County facilities, services or programs (Code Chapter 42, Section 42-30 et seq).

F. ILLINOIS HUMAN RIGHTS ACT

THE UNDERSIGNED HEREBY CERTIFIES THAT: It is in compliance with the the lllinois Human Rights Act (775 ILCS
5/2-105), and agrees to abide by the requirements of the Act as part of its contractual obligations.

G. MACBRIDE PRINCIPLES, CODE CHAPTER 34, SECTION 34-132

If the primary contractor currently conducts business operations in Northern Ireland, or will conduct business during the
projected duration of a County contract, the primary contractor shall make all reasonable and good faith efforts to conduct
any such business operations in Northern Ireland in accordance with the MacBride Principles for Northern Ireland as

defined in lllinois Public Act 85-1390.

H. LIVING WAGE ORDINANCE PREFERENCE (COOK COUNTY CODE, CHAPTER 34, SECTION 34-127;

The Code requires that a living wage must be paid to individuals employed by a Contractor which has a County Contract
and by all subcontractors of such Contractor under a County Contract, throughout the duration of such County Contract.
The amount of such living wage is determined from time fo time by, and is available from, the Chief Financial Officer of the

County.

For purposes of this EDS Section 4, H, "Contract" means any written agreement whereby the County is committed to or
does expend funds in connection with the agreement or subcontract thereof. The term "Contract” as used in this EDS,

Section 4, 1, specifically excludes contracts with the following:

1)  Not-For Profit Organizations (defined as a corporation having tax exerhpt status under Section 501(C)3) of the
United State Internal Revenue Code and recognized under the Hlinois State not-for - profit law);

2) Community Development Block Grants;
3) President's Office of Employment Training;
4) Sheriff's Work Alterhative Program; and :

5) Department of Correction inmates.

Page 12
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REQUIRED DISCLOSURES
(SECTION 5)

1. DISCLOSURE OF LOBBYIST CONTACTS

List all persons or entities that have made lobbying contacts on your behalf with respect to this contract:

Name Address
none

2. LOCAL BUSINESS PREFERENCE DISCLOSURE; CODE, CHAPTER 34, SECTION 34-151(p);

“Local Business” shall mean a person authorized to transact business in this State and having a bona fide establishment for
transacting business located within Cook County at which it was actually transacting business on the date when any
-competitive solicitation for a public contract is first advertised or announced and further which employs the majority of its
regular, full time work force within Cook County, including a foreign corporation duly authorized to transact business in this
State and which has a bona fide establishment for transacting business located within Cook County at which it was actually
transacting business on the date when any competitive solicitation for a public contract is first advertised or announced and
further which employs the majority of its regular, full time work force within Cook County.

a) Is Bidder a "Local Business" as defined above?

Yes: No: X

b) If yes, list business addresses (es) within Cook County:

c) Does Bidder employ the majority of its regular full-time workforce within Cook County?

Yes: X No:

3. THE CHILD SUPPORT ENFORCEMENT ORDINANCE (PREFERENCE (CODE, CHAPTER 34,
SECTION 34-366)

Every Applicant for a County Privilege shall be in full compliance with any child support order before such Applicant is entitled
to receive or renew a County Privilege. When delinquent child support exists, the County shall not issue or renew any County
Privilege, and may revoke any County Privilege. All Applicants are required to review the Cook County Affidavit of Child
Support Obligations attached to this EDS and complete the following, based upon the definitions and other information

included in such Affidavit: |

[

X Applicant has no “Substantial Owner.”
OR
The Cook County Affidavit of Child Support Obligations has been completed by all “Substantial
Owners” and is attached to this EDS.

Page 13
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4. REAL ESTATE OWNERSHIP DISCLOSURES.

The Undersigned must indicate by checking the appropriate provision below and providing all required information that either:

a) The following is a complete list of all real estate owned by the Undersigned in Cook County:
PERMANENT INDEX NUMBER(S):
(ATTACH SHEET IF NECESSARY TO LIST ADDITIONAL
INDEX NUMBERS)
OR:

b)__ X The Undersigned owns no real estate in Cook County.
5. EXCEPTIONS TO CERTIFICATIONS OR DISCLOSURES.

If the Undersigned is unable to certify to any of the Certifications or any other statements contained in this EDS and not
explained éelsewhere in this EDS, the Undersigned must explain below: .

none

If the letters, "NA”, the word “None” or “No Response” appears above, or if the space is left blank, it will be conclusively
presumed that the Undersigned certified to all Certifications and other statements contained in this EDS.

Page 14
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COOK COUNTY DISCLOSURE OF OWNERSHIP INTEREST STATEMENT
{Section 5)

The Cook County Code of Ordinances (§2-610 et seq.) requires that any Applicant for any County Action must
disclose information concerning ownership interests in the Applicant. This Disclosure of Ownership Interest
Statement must be completed with all information current as of the date this Statement is signed. Furthermore,
this Statement must be kept current, by filing an amended Statement, until such time as the County Board or
County Agency shall take action on the application. The information contained in this Statement will be maintained
in a database and made available for public viewing.

if you are asked to list names, but there are no applicable names to list, you must state NONE. An incomplete
Statement will be returned and any action regarding this contract will be delayed. A failure to fully comply with the
ordinance may result in the action taken by the County Board or County Agency being voided.

"Applicant' means any Entity or person making an application to the County for any County Action.

“County Action” means any action by a County Agency, a County Department, or the County Board regarding an
ordinance or ordinance amendment, a County Board approval, or other County agency approval, with respect to
contracts, leases, or sale or purchase of real estate.

"Entity” or “Legal Entity" means a sole proprietorship, corporation, partnership, association, business trust,
estate, two or more persons having a joint or common interest, trustee of a land trust, other commercial or legal
entity or any beneficiary or beneficiaries thereof.

This Disclosure of Ownership Interest Statement must be submitted by :
1. An Applicant for County Action and

2. An individual or Legal Entity that holds stock or a beneficial interest in the Applicant and is listed on the
Applicant's Statement (a “Holder") must file a Statement and complete #1 only under Ownership Interest

Declaration.

Please print or type responses clearly and legibly. Add additional pages if needed, being careful to identify each
portion of the form to which each additional page refers.

This Statement is being made by the [ x ]Applicant or [ ] Stock/Beneficial Interest Holder

‘This Statement is an: [ X ] Original Statementor [ ] Amended Statement

Identifying Information:

Name TIriggi Construction, Inc. p/ga: EIN NO.: 36-3168295

Street Address:_ 1975 Powis Road

City: West Chicago State: IL Zip Code:_060185

Phone No. 630/584-4490

Form of Legal Entity:

[ 1T Sole Proprietor ' [ 1 Partnership [X] Corporation [] Trustee of Land Trust
[ 1 Business Trust [ 1 Estate [ 1 Association [ ] Joint Venture

[ ] Other(describe)

Page 16
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Ownership Interest Declaration:

1. List the name(s), address, and percent ownership of each individual and each Entity having a legal or beneficial
interest (including ownership) of more than five percent (5%) in the Applicant/Holder.

Name Address Percentage Interest in
Applicant/Holder
Giovanni Difruscolo SN671 Chambellan Lane, Wayne, IL 60184 50%
Lucrezia Difruscolo 208 Independence Lane, Bloomingdale, IL 50%
60108
2. If the interest of any individual or any Entity listed in (1) above is held as an agent or agents, or a nominee or
nominees, list the name and address of the principal on whose behalf the interest is held. '
Name of Agent/Nominee Name of Principal Principal's Address
President/ Giovanni Difruscolo Wayne, IL
Treasurer
Secretary Lucrezia Difruscolo Bloomingdale, IL
3. Is the Applicant constructively. controlled by another person or Legal Entity? [ JYes [ x1No

If yes, state the name, address and percentage of beneficial interest of such person or legal entity, and the relationship
under which such control is being or may be exercised. '

Name Address Percentage of Relationship
Beneficial interest

Declaration (check the applicable box):

[ x] I state under oath that the Applicant has withheld no disclosure as to ownership interest in the Applicant nor reserved
any information, data or plan as to the intended use or purpose for which the Applicant seeks County Board or other
County Agency action.
[ 1 I state under oath that the Holder has withheld no disclosure as-to ownership interest nor reserved any information
required fo be disclosed.
Gilovanniifruscolp, Presigdépt - President

Name gof Wed ApplicanyHolder Repfesgntative (please print or type) Title
. .
I T NA 5/23/12
A

SIgRaIIMeN 0 41 Fruscolo@triggiconstruction. com Date
oT mdesario@triggiconstruction.com 630/584-4490
E-mail address ¢ . Phone Number
Subscribéd to and sworp.before me My-commission expires:
this_23rd dayof Ma 0
X Z’L 01/28/16
Notary Public Stynature o NotarySeal
OFFICIAL SEAL
ARTHUR W MERKELZ 1l

NOTARY PUBLIC - STATE OF ILLINOIS -
MY COMMISSION EXPIRES:01/28/16

AR ~
ARSI
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COOK COUNTY BOARD OF ETHICS
69 W. WASHINGTON STREET, SUITE 3040
CHICAGO, ILLINOIS 60602
312/603-4304
312/603-9988 FAX ~ 312/603-1011 TT/TDD

FAMILIAL RELATIONSHIP DISCLOSURE PROVISION:

Section 2-582 of the Cook County Ethics Ordinance requires any person or persons doing business with Cook County, upon
execution of a contract with Cook County, to disclose to the Cook County Board of Ethics the existence of familial
relationships they may have with all persons holding elective office in the State of lllinois, the County of Cook, or in any
municipality within the County of Cook. ’

The disclosure required by this section shall be filed by January 1 of each calendar year or within thirty (30) days of the
execution of any contract or lease. Any person filing a late disclosure statement after January 31 shall be assessed a late filing
fee of $100.00 per day that the disclosure is late. Any person found guilty of violating any provision of this section or
knowingly filing a false, misleading, or incomplete disclosure to the Cook County Board of Ethics shall be prohibited, for a
-period of three (3) years, from engaging, directly or indirectly, in any business with Cook County. Note: Please see Chapter 2
Administration, Article VII Ethics, Section 2-582 of the Cook County Code to view the full provisions of this section.

If you have questions conceming this disclosure requirement, please call the Cook County Board of Ethics at (312) 603-4304.

Note: A current list of contractors doing business with Cook County is available via the Cook County Board of Ethics” website at:
http://www.cookcountygov.com/taxonomy/cthics/Listings/cc_ethics_VendorList_.pdf

DEFINITIONS:
“Calendar year” means January 1 to December 31 of each year.

“Doing business” for this Ordinance provision means any one or any combination of leases, contracts, or purchases to or with
Cook County or any Cook County agency in excess of $25,000 in any calendar year.

“Familial relationship” means a person who is related to an official or employee as spouse or any of the following, whether by
blood, marriage or adoption:

® Parent = Grandparent = Stepfather

= Child = Grandchild * Stepmother

= Brother = Father-in-law = Stepson

= Sister * Mother-in-law * Stepdaughter
= Aunt - = Son-in-law "= Stepbrother

= Uncle = Daughter-in-law = Stepsister

= Niece = Brother-in-law » Half-brother
= Nephew = Sister-in-law = Half-sister

“Person” means any individual, entity, corporation, partnership, ‘ﬁrm, association, union, trust, estate, as well as any parent or
subsidiary of any of the foregoing, and whether or not operated for profit.

Page 18
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SWORN FAMILIAL RELATIONSHIP DISCLOSURE FORM

Pursuant to Section 2-582 of the Cook County Ethics Ordinance, any person* doing business* with Cook County must
disclose, to the Cook County Board of Ethics, the existence of familial relationships* to any person holding elective office in
the State of Illinois, Cook County, or in any municipality within Cook County. Please print your responses.

Name of Owner/Employee: Title:
Business Entity Name: ‘ Phone:
Business Entity Address:

The following familial relationship exists between the owner or any employee of the business entity contracted to
do business with Cook County and any person holding elective office in the State of Illinois, Cook County, or in

any municipality within Cook County.

Owner/Employee Name: Related to: Relationship:

If more space is needed, attach an additional sheet following the above format.

X There is no familial relationship that exists between the owner or any employee of the business entity
contracted to do business with Cook County and any person holding elective office in the State of Illinois, Cook

.County, or in any municipality within Cook County.

¢Ynformation provided above is true and complete.

5/23/12
. Date
President
Subscribe and sworn before me this __23Td Day of May ,2012

DeKalb County

(Signature)

OFFICIAL SEAL

¢

01/28/16

NOTARY PUBL, ARTHUR W MERKELZ ! B/ Cominission expires
SEAL NOTARY PUBLIC - STATE OF ILLINOIS

MY COMMISSION EXPIRES 01/28/16
Completed formSamne h o
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CONTRACTOR’S
CERTIFICATION CONCERNING LABOR STANDARDS
AND
PREVAILING WAGE REQUIREMENTS
(SECTION 6)

To Contractor:

Date: 5/23/12

Project Number:_12-23-187
Project Name Bt #Wbb/State St-26th St to Joe Orr Rd
ection #12-WobUZ~UG-RP

1. If awarded the contract with the County of Cook for the construction of the above identified project, the undersigned
agrees that:
(a) The Labor Standards provisions of the Contract for Construction will be inciuded in the aforesaid contract.
(b) Correction of any infractions of the aforesaid conditions, including infractions by any of his

Subcontractors and any lower tier subcontractors, is his responsibility.

2. He certifies that:

(b) Neither he nor any firm, corporation, partnership or association in which he has a substantial interest is
designated as an ineligible contractor by the Comptroller General of the United States pursuant to Section
5.6(b) of the Regulations of the Secretary of Labor, Part 5 (29CFR Part 5) or pursuant to the Section 3(a) of
the Davis-Bacon Act, as amended [40 U.S.C. 276a-2(a)]

(c) No part of the aforementioned Contract has been or will be subcontracted to any Subcontractor if such
Subcontractor or any firm, corporation, partnership or association in which such Subcontractor has a
substantial interest is designated as an ineligible Contractor pursuant to any of the aforementioned regulatory

or statutory provisions.

3. He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any subcontract,
including those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's Certification Concerning

Labor Standards and Prevailing Wages Requirements executed by the Subcontractors.

4. He certifies that:
(a) The legal name and the business address of the undersigned are:  Triggi Construction, Inc.
_ _ 1975 Powis Road
(b) The undersigned is (check one): POB 235
Sole Proprietorship .
Partnership _ West Chicago, IL 60186-0235
X Corporation
Other Organization (Describe)
(c) The name, title and address of the owner, partners
or officers®of the undersigned are: .
NAME TITLE ADDRESS
Giovanni Difruscolo Presideht/Treasufer

SN671 Chambellan Lane, Wayne, IL 60184

Lucrezia Difruscolo Secretary

208 Independence Lane, Bloomingdale, IL 60108

20



(d) The name and address of all other persons, both natural and corporate, having a substantial
interest in the undersigned, and the nature of the interest are (if none, so state):
NAME ADDRESS NATURE OF INTEREST
n/a
(e) The names and addresses and trade classifications of all other building construction contractors in

which the undersigned has a substantial interest is (if none, so state):

NAME ADDRESS TRADE CLASSIFICATION

n/a

Triggi

Lonstructigh, Inc.

pate  5/23/12

21
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SUBCONTRACTOR'S CERTIFICATION CONGERNING

LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS
(Section &)

Date: {/9/ 2 _
Project Number! /2~ —uW" K50 Z W2 P
Project Name S TATH 5

To Contractor.

1. The undersigned, if awarded a contract with -7~ /3/ G Lo yal
lConirartnr\
CIN STy P for,
Nature of Work)

~_inthe amountof §_ - in the construction of the above-identified project,

cortifies that:
{8} The Labor Stand_ards B;bvisibns__oftha Contract for Construction wilf be included in the aforésaid contract.

(b) Neither he nor any i, corporation, partnership or association i which he has a substantial interast is designated as an
ineligible contractor by the Comptroller General of the United States pursuant to Section 5,6(b) of the Regulations of the
Secretary of Labor, Pait & (ZQCFR Part 5§ or pursuant to the Section 3{a}of the Davis-Bacon Act, as amended [40.0.5.C.

2768-2(5)]

(© No part of the afarementionad Cbntract has been or wilf be subcontradted to any Subcontractor if such Subcontractor or any
firm, carparation, partnership or  assoclation in which such Subcontractor heg a substantial interest is designated as an
ineligible Gontractor pursuant to any of the afarementioned regulatory or statutory proviglans.

2, He agrees to obtain and forward to the aforemenﬁoned recipient within fen days after the execution of any subcontract, including
those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's Cerfification Concammg Labor Standards and
Prevalling Wages Requirements executed by the Subcontractors. .

3 The workmen will report for duty on _
- (Date)
4. Ha certifies that: )
(a) The legal name aﬁd the buginess address of the undersignad are: A KUADH{@OUND’ INC.
, : . o : - 8119 Nottingham Rd.
A {t) . Theundersignedis (check one): . o Tinley Park, IL 60477-8257
. Sole Proprietorship _
~ Partnership - : ' ' '\
—L——Corporation C
Other Orgamzahon (Descnbe)
(c) The name and address of the owner, partners
orofficers aof the underslgned are:
NAME s TITLE ADDRESS -
Y / o ,m//z’/fz Lt T

P bl “7/, s T
' - S@my.  FP/EESS J

s AN

stTURE ,///

DATE.
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SUBCONTRACTOR'S CERTIFICATION CONCERNING

LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS
(Section 6)

To Contractor:

Date: /4/19‘/ 25,- KR/

Project Number; } 2.~ W 5¢0 2. - 6 - R>
Projeci Name_STaTE._ 57 — 2677 57, 70 JoE ORR

1. The undersigned, if awarded a confract with G ARG R /:)569 Zalal|

{Conractor)
o AseracT [eue

Nature of Work)

T- in the amount of § z' 33, 7 5 &.20in the construgtion of the above-identified project,

cerlifies that:

{a) The Labor Standards provisions of the Contract for Construction will be included in the aforesaid contract.

{b) Neither he nor any firm, corporation, partnership or association in which he has a subslantial interest is designated as an
. ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6{b) of the Regulations of the
Secretary of Labor, Part 5 (29CFR Part 8) or pursuant to the Section 3{(a) of the Davis-Bacon Act, as amended [40 U.S.C.

2762-2(a)]

{c) No part of the aforementioned Contract has been or will be subcontracted to any Subconiractor if such Subconiractor or any
firm, corporation, partnership or  association in which such Subcontractor has a substantial interes! is designated as an
ineligible Conlraclor pursuant to any of the aforementioned regulatory or statutory provisions.

2. He agrees lo obtain and forward {o the aforementioned recipient within ten days after the execution of any subcontract, including
thase executed by his Subcontractor any lower tier subcontraclor, a Subcontractor's Cerification Cancerning Labor Standards and

Prevailing Wages Requirements executed by the Subcontractors.

3. The workmen wilf report for duty on s NEEBED

N (Date)
4. . He certifies that;
{a) The legal name and the business address of the undersigned are:
(b) The undersigned is (check one):
}Eglfenl: :g'[])inetorshlp Gallagher Asphalt Corporation
TG P 18100 8. Indiana Avenue
X orporation Th 5
__ Other Organization (Describe) ornton, IL 60476-1299
Phone: 708-877-7160
© The name and address of the owner, paniners www.gallagherasphalt.corn

or officers of the undersigned are:

Y NAME JLE  +  ADDRESS -
Crneng Goumeasr Resi0e T 355 Witkioms L, C‘-’ll;‘ifr;/J— . Lodt?) -
Dﬂ'f" 1L LoechLot: Ulcrs ()2(—,9; bt 4bd pLids Bp Hompoess, TL boH0O

/
lepsoezn 121 S Pesieig pug, Cicpep, Tl bop S

‘P{JTR( 74 GALLA{;F({/L

DATE 5/ 2z /L Sﬁv} ﬂ
X >

SieATURE
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SUBCONTRACYOR'S CERTIFICATION CONCERNING

LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

(Section 6)
To otor:
Date: 3]‘7«&\ -
Project Numiier,____ {2~ S 602~ ~Ob- 2_9
Project Name  <TAyE SvessT
1. The undersigned, if awarded & contract wim;‘ﬂ?e 16:6'_(7.0_1.&‘2@4__
. Comractor)
. Nature of Wark) 6 U
_ in the amount of & In the construction of the above- ldenuﬂed project,
certlfies {hat:

() Thelabor Standards provisions of the Contract for Construction will be inctuded in the aforesald contract

(b) Neither ha nor any firm, corporation, parinership or sssoclalion in which he has a substanal interast is designsted as an
ineligible contractor by the Comptrolier (Ganaral of the United States pursuant to Section 5.6(b) of the Regulations of the
Secretary of Labor, Part § (29CFR Part 5) or pursuant to the Section 3(a) of the Davis-Bacon Act, as amended [40 U.8.C.
2782-2(a)]

{¢) No part of the sforemantioned Contract has been or will be subcontracted ta any Subrontractor if such Subcuntracter or any
firm, corporation, parinership or  associalion in which such Subcontractor has a substantial interest is designated o an
ineligible Contractor pursuant to. any of the aforemantioned regulatory or siatutary provisions,

2, He agrees to obtain and forward to the aforementionad rocipient within len day$ after (he exacution of any subcontract, including
those execuled by his Subcentractor any lower der subcontractor, 2 Subcontractor's Certification Congeming Labor Standapds and
Frevalling Wagas Requirements executed by the Subconiractors.

3. The workmen will repart far duty on

(Date)
4, He certifies that:

() The legal name and tha buslness address of the undersigned are; Ao Bl &wqg‘e &WM /M-
601 Chaddrel Do

{v) The undersigned is (check one): :
Sole PropHatorship Otfk"ela@ (Yo 0. (%

Partnarship

2 Comorallon
Other Organizatien (Describe)

(c) The name and addrezs of the owner, pariners
or officers of the Undersigned are:

NAME TITLE ADDRESS

Bt W Db Prospsvy U5 € ndall S asirsros Hbs, . 60

. o sua_commc%,
ﬁZHIL— 7/
mGN7ﬁURE
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HAWK ENTERPRISES, INC Fax:2196628093 May 18 2012 11:5d4am P0O03/005

SUBCONTRAGTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

{Section &)
To Contracior:
Date: 5-23-2012
Project Number,__ 12-W5602-06-RP
Project Name__ State Street
1. The underslgnsd, i awarded a confract with
Contractar)
for Flectrical Work
Nature of Wark)
inthe amountof§_16,900,00 i the construciion of the above-identifisd project,
certifies that - '

{8) The Labor Standards provisions af the Contract for Construction will be included in the aforesald confrach.

{b) Neither he nor any firm, car;')oration, partnership or association in which he has a substantial interest is designated as an
ineligible confractor by the Complraller General of the United States pursuant to Section 5.6(b} of the Regufafions of the
Secretary of .abar, Part 5 (20CFR Part 5) or pursuant to the Section 3(a) of the Davis-Bacon Act, as amiended [40 US.C,

276a-2{2)]

{€) No ﬁar( of the aforementioned Contract hias been or will ba subcontracted to any Subeontractor if such Subcenlractor or any
firm, corporation, partnarship or'  assoclation in which such Subcontractor has a substantial intares! is designated as an
inefigible Contractor pursuant to any of the aforementioned ragulatery or statulory provisions.

2 He agrees lo obtain and forward to the aforementioned recipient within ten days after the exscution of any subcontract, incleding.
those executed by his Sutbcontractor any lower tier subcontractor; a Subconiractor's Cerlification Concerning Laber Standards and

Pravalling Wages_ Redufrements executed by the Subcontraciops.

3. The workenan will report for duty on TBD-
{Date)

4. Meoérifies that
(a) The (egﬁl name and the business address of the undersigned are: H aw H E n?}cp prises, lne:

(b)  The undersigned is (check ane): @0 £ North ot

Sole Proptigtorship - Crown Pownt, IN Ys307
Farinarship

Corparation

Other Organizatian {Describe)

| b |

{c) The narne and address aof the owner, parinars
ar officers of the undersigned are:

NAME THLE - ADDRESS

Johanna Plank, President, 3200 E. 145th Ave. Crown Point, IN 46307

. TOR s
DATE  5-23-2012 . g .//

/7// ’ / 6(:’,

J
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SUBCONTRACTOR'S CERTIFICATION CONCERNING

LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS
(Section 6)

To Contractor;

Date: 05/23/12
Project Number: 12-23-187
Project Name Rt #W56/State St

1. The undersigned, if awarded a contract with___Triggi Construction, Inc.
{Contractor)
for_pavt_marking
Nature of Work)
in the amountof § in the construction of the above-identified project,

certifies ihat;

{a) The Labor Standards provisions of the Contract for Construction will be Included in the aforesaid contract.

(b} Nelther he nar any firm, corporation, partnership or assoclation in which he has a substantial interest is deslgnated as an
inefigible contractor by the Comptroller General of the United States pursuant to Section 5.6(b} of the Regutations of the
Secretary of Labor, Part 5 (23CFR Part 5) or pursuant to the Section 3(a) of the Davis-Bacon Act, as amended [40 U.S.C.

276a-2(a)]

(¢} No part of the aforementioned Contract has been or will be subcontracted to any Subcontractor if such Subcontractor or any
firm, corporation, partnership or  association in which such Subcontractor has & substantial interest Is designated as an

ineligible Contractor pursuant te any of the aforementioned regulatory or statutory provislons.

2. He agrees to obtain and forward to the aforementioned recipient wilhin ten days after the exscution of any subcontract, including
those executed by his Subcontractor any lower tier subcontractor, a Subcontractor's Certification Conceming Labor Standards and
Prevailing Weages Requirements executed by the Subcontractors.

3 The workmen will report for duty on _PER CONTRACT
(Dats}
4, He certifias that:
i i - MAINTENANCE COATINGS CO.
(a) The legal name and the business address of the undersigned are: 543 WOODBURY ST.
' OUTH ELGIN IL. 60177
(b} The undersigned is (check one): s
Sole Proprietorship
Parinership

X Corporation
Other Organization (Describe)

{c) The name and address of the owner, partners

or afficers of the undersigned are:

NAME TITLE ADDRESS ,
JULIE WRIGHTSMAN PRESIDENT 2001 TAHOE PKWY ALGONQUIN 1L 60102

MARK SCHULDT SECRATARY 531 S. 13TH AVE ST CHARLES IL 60174

JEFF SCHULDT VICE PRESIDENT 104 N. EMERSON ST MT PROSPECT IL 60056

SUBCONTRACTOR Mamtenanqe Costings Co.

paTe 05/23/12

SIGNATURE

22
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:'_f:b_boﬁtratffdrf;’

A hovesdentified peojéct,
cerfifies that SR

{8). The Labar Standards provisions of e Conliabtor Construghion villbe ncldein i aforasaid contiict.

3. Thewoikinenwil igportfor-dtyon_

1a) Thelegalnameand 'the business-address:of: theundefsfgnedare Mldwest Fence C@rporatlon
900 N. Kedzie Ave.
) Chidage, IL 60651

Timofhy M. Bell . Pres., 900 N. Kedzie Ave. Chicago, IL

_Everett J. Bell, Scty., 900 N, Kedzie Ave. Chicago, IL

DATE 5/23/2012

22
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IRT
SUBCONTRAGTOR'S CERTIFICATION CONGERNING

: LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS
(Section 6} ‘

Tt Contractor: E _
L Daler . May 23, 2012
Project Numhar'

Projeot N amewmm

(R The undermgnsd If awatded a confraclwith  Triggd Construction
: : . [Cantractar) -
for concrete cutting.
) Nature of Wnrk) . : e
i the amaunt 0f$ 136,093.79 in the constmcllon of the atiove identlf' ad praJecl,-. '

.Gamﬁes that: _ ' :
. (a) The Labor Slandards pl'CWlSIUﬂE of tha Contract for Cons!mcﬂon wlll he lncluded in the hforesald cuntract

. (b) Ne:ther he nor any firm, corporahom pannershlp af assnclalfnn i whmh he has a substanhal mtares{ Is deslgnaied as #n .
. IHEIIgIbhE cnntractor by the Complroller General of Ihe Uniled States pursvant to Saction 5.6(b) of the Fegulalions of the:. - -
Secretaty of Labor Parl b (ZQCFR Patt 5} or pursuant to lhe Seclion 3(8] of tha Dav[s-Eacon Act 83 amendad [40 U. QC

2763- 2(3)] _
() " Nei'part of ths —— Contract has besn or vl b’ subéantracted to any Suboonlactor f Such Subcunlractor or sny? :

firm, ccrporahon partnershlp or assotlation in which guch Suhcantraator has a substantal intersst is deslgnated as an:-
‘ -.’Inelfgrbie Coniractar pumuant {0 dny of the aforémentloned regulaiow or stéhitory pravis!ons . -

) : T He BQ)‘GES 10 ab!am énd tarward tu me alnmmenlloned recipfent wlthln ten days aﬂar Ihes execullon of any subconlranl Includlng:' .
" those exacufed by his Subcontractor sy lower tiar subcontractor, a Subcaritractor's Cerlfication Concammg Labor Slandands and .

. Pravallmg Wages Requnements éxeculed by the Subconiracfors
“TBD _
S (Da'te) 4 -
A Heaertlﬁas that : _ : a ‘ . ‘ i ~_ng L

(a)",_"‘ ~ Tha 1agal tiemma aid the business address uf(he undars\gned are: P‘ OLLng ﬂ(iaf’\ Curmretef E Y‘\H m% :

3. .The workmen w:[t report fnr duty dn

. tb)',' The Undermgned e {check one): : o + QO.LOU’]O (o-
__ Solé Projiretarship R - TR —\ ' :
- patnensip . %400 Lehigh Ave.
_ Corporaflon S HOY‘tOf\ Qﬂ"b\)@ iL (00055 &(a ]

Uther Oxganizahun {Descri bzs)

(c) The name and address of this owner, pariners
or afﬁcers of tha undersxgned are; ’

*ONAME . TITLE . ADDRESS

EORE @;@E Elm JoImson, Progident 8400 I_ehlglg e MBrton Grove, 1L, 60053

DATE May 23, 2012
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45/16/2012

WED 13:21 FAX 8158342357 Work Zone Safety --- Triggi Construction ‘Aooa/o004

SUBCONTRACTOR'S CERTIFICATION CONCERNING
LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS
{Section £)

Datz: CE) - 233 - 2.
Prgjsct Nurber:

Picjecl Name Sriote Chreet

The undersianied, il ewerdsd & contrast wilk

T («Wi'““i

v

595 XSl the sonslrugtion of the above-ldentifisg project,

carlifizs thai;
{g) The Labor Standaids provisions of the Coniract for Construction will be includsd i he sloreszid conlras,

{b) Neither tiz nor any firm, composation, parnership or associslion in which hs has a substanlis! interes! is dasignsles as an
inefigitle coniraclor by the Compliofler General of the Uniled Siales pursuant lo Szclion 5.6{b) of the Reguislions of the
Secrelary of Labor, Part 5 {29CFR Pari 5) or pursuanl io the Seclion 3(z) of (ke Davis-Bacon Acl, &5 amendad {40 U.SL.
276a-2(a)]

{c) No parl of the aforementioned Contract has been of will be subconlracled 1o any Subcontrector # such Subcoatraclor or any
" firm, corporation, parinership or  associafion in which such Subconiracior has 5 subsianfial interest is desfgriated as an
ineligible Conlracinr pursuant to any of the aforementioned regulaloty or stalulery provisions.

He agrees o oblain and forward fo fhe alorementioned rectptcn! within len days after the execulion of any subconiract, including
fhose execuled by his Subcontractor any lower tier subcontraclor, a Subsonlraclor's Ceritlication Concering Labor Slandards and

Prevathng ‘Wages Requiremenls execuled by the Subcontraciors.

T
The workmen will report for duty on i b
(Date)

He ceriffies that:

(a) The legal name and the husiness address of the undersigned are; Lot ZIA/\C’ CSQ“(‘@‘ j = Inc.
" . o ) D05 \{ Rd .
{b) he undersigned is {check one): Crect \__\__ I L Oy 0

Sole Proprietorship
. Parnership
v/ Corporalion
___ Oiher Organization {Describe)

{c) The name and address of the owner, pariners
or officars of ths undersigned are:

NAME JITLE ADDRESS

T Ackermon President
Nost Goxlord 2d- Gt TC boyo3

S > SUBCDI {TRACTOR |
T 4
T T . X 1 y\, I\ { \ /\/ {\// \ll\\—'("'\

SIGRATURE

D
o]




SIGNATURE BY A SOLE PROPRIETOR
(SECTION 6)

The Undersigned hereby certifies and warrants: that all of the statements, certifications and representations set forth in this EDS
are true, complete and correct; that the Undersigned is in full compliance and will continue to be in compliance throughout the term
of the Contract or County Privilege issued to the Undersigned with all the policies and requirements set forth in this EDS; and that
all facts and information provided by the Undersigned in this EDS are true, complete and correct. The Undersigned agrees to inform
the Cook County Chief Procurement Officer in writing if any of such statements, certifications, representations, facts or information
becomes or is found to be untrue, incomplete or incorrect during the term of the Contract or County Privilege.

BUSINESS NAME:

BUSINESS ADDRESS:

BUSINESS TELEPHONE: FAX NUMBER:

FEIN/SSN:

COOK COUNTY BUSINESS REGISTRATION NUMBER:

SOLE PROPRIETOR'S SIGNATURE:

PRINT NAME:

DATE:

Subscribed to and swom before me this

day of ,20__ .

My commission expires:

Notary Public Signature Notary Seal

23

186



187

SIGNATURE BY A PARTNERSHIP (AND/OR A JOINT VENTURE)
(SECTION 7)

The Undersigned hereby certifies and warrants: that all of the statements, certifications, and representations set forth in this EDS
are true, complete and correct; that the Undersigned is in full compliance and will continue to be in compliance throughout the term
of the Contract or County Privilege issued to the Undersigned with all the policies and requirements set forth in this EDS; and that
all of the facts and information provided by the Undersigned in this EDS are true, complete and correct. The Undersigned agrees to
inform the Cook County Chief Procurement Officer in writing if any of such statements, certifications, representations, facts or
information becomes or is found to be untrue, incomplete or incorrect during the term of the Contract or County Privilege. .

BUSINESS NAME:

BUSINESS ADDRESS:

BUSINESS TELEPHONE: FAX NUMBER:

CONTACT PERSON: FEIN/SSN:

*COOK COUNTY BUSINESS REGISTRATION NUMBER:

SIGNATURE OF PARTNER AUTHORIZED TO EXECUTE CONTRACTS ON BEHALF OF PARTNERSHIP:

*BY:

Date:

Subscribed to and sworn before me this

day of , 20 .
. My commission expires:
X
Notary Public Signature Notary Seal
* Attach hereto a partnership resolution or other document authorizing the individual signing this Signature Page

to so sign on behalf of the Partnership.

24
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SIGNATURE BY A CORPORATION
(SECTION 8)

The Undersigned hereby certifies and warrants: that all of the statements, certifications, and representations set forth in this EDS
are true, complete and correct; that the Undersigned is in full compliance and will continue to be in compliance throughout the term
of the Contract or County Privilege issued to the Undersigned with all the policies and requirements set forth in this EDS; and that
all of the facts and information provided by the Undersigned in this EDS are true, complete and correct. The Undersigned agrees to
inform the Cook County Chief Procurement Officer in writing if any of such statements, certifications, representations, facts or
information becomes or is found to be untrue, incomplete or incorrect during the term of the Contract or County Privilege.

BUSINESS NAME: Triggi Construction, Inc.

BUSINESS ADDRESS: POB_ 235, 1975 Powis-Ruad; West Chicago, Tt 60186-0235 -

BUSINESS TELEPHONE:___ 630/584-4490 FAX NUMBER:___630/584-0271
CONTACT PERSON: Arthur Merkelz (amerkelz@triggiconstruction.com)
FEIN.__36-3168295 *|L CORPORATE FILE NUMBER:__ D) 5266-813-1

LIST THE FOLL.OWING CORPORATE OFFICERS:

PRESIDENT: Giovanni Difruscolo VICE PRESIDENT:

SECRETARY:_ Lucrezia Difruscolem 6& URER; Gnni Difruscolo
~SIGNATURE OF RESIDEN s L“M

ATTEST: M\mjz WD CO g’) (CORPORATE SECRETARY)

Subscribed and swom to before me this

PP P

My commisson exples ARTHOFU; w MERKELZ i
01/28/16 NOTARY PUBLIC - STATE OF ILLi

NOIS

= Notary Public Sigka’\ture

o If the corporation is not registered in the State of lllinois, a copy of the Certificate of Good Standing from the state
of incorporation must be submitted with this Signature Page.
hal In the event that this Signature Page is signed by any persons than the President and Secretary, attach either a

certified copy of the corporate by-laws, resolution or other authorization by the corporation, authorizing such
persons to sign the Signature Page on behalf of the corporation.
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COOK COUNTY SIGNATURE PAGE
(SECTION 9)

ON BEHALF OF THE COUNTY OF COOK, A BODY POLITIC AND CORPORATE OF THE
STATE OF ILLINOIS, THIS CONTRACT IS HEREBY EXECUTED BY:

PRESIDEN ! , COOK COUNTY BOARD OF COMMISSIONERS

¢ CHIEF PROCUREMENT OFFICER

DATED AT CHICAGO, ILLINOIS THIS 10t DAY OF JULY, 2012.

IN THE CASE OF A BID, THE COUNTY HEREBY ACCEPTS:

THE FOREGOING BID AS IDENTIFIED IN THE CONTRACT DOCUMENTS FOR CONTRACT
NUMBER 12-23-187.

OR

ITEM(S), SECTION(S), PART(S): STATE STREET - 26* Street to Joe Orr Road. Section: 12-
W5602-06-RP.

TOTAL AMOUNT OF CONTRACT: $2,363,584.70
(DOLLARS AND CENTS)

FUND CHARGEABLE: 600-600

APPROVED AS TO FORM:

-

ASSISTANT STATES ATTORNEY




SURETY'S STATEMENT
of

QUALIFICATION FOR BONDING
{Section 10}

“This document must be accurately executed (by the Surety Company) and vielded as part of thfS
Bid.

(F THIS DOCUMENT IS NOT ACCURATELY EXECUTED AND SUBMITTED WITH THEBID
- PACKAGE, THIS CONSTITUTES CAUSE FOR DISQUAUFICATION OF THE VENDOR FROM

BIDDING ON THIS CONTRACT.

rhe undepg]gned cgnﬁfmg hat: Internatlonal Fidelity Insurance CompanL
(SURETYCOMPANY) -

would execute a Performance/Payment Bond In favor of the County of Codk for the fuIl amount

of the bld!contract 12-W5602-06-RP

. . (NUMBER)
-t Triggi Construction, Inc.

(BIDDER)

The penalty of this bond is fo be $ 100% of the Contract Amount | .
(TOTAL DOLLAR AMOUNT OF CONTRACT)

Internationél Fid_e_lity‘ I_nsvu_rancev Company

(SURETY COMPANY'S AUTHORIZED'SIGNATURE) _

' CORPORATE
B | ﬂ/(w//\ﬂ, 71%%%@(/

ATTORNEY [N~ FACﬂ Sherene L. Hemler .

SURETY

A- VII 11592
AMB # "NAIC

SEAL t

{CC) F Surcty Statement of Qualification for Bonding ' Jung 2, 2001
' ' 1 Page(s)
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Surety Company Acknowledgement

STATE OF ILLINOIS
COUNTY OF COOK

SS:

On this 23rd day of May, 2012, before me personally appeared Sherene L. Hemler , to

me knOWn, who, being by me duly sworn, did depose and say: that (s)he resides at Palatine,

Illinois, that (s)he is the Attorney in Fact of International Fidelity Insurance Company, the

corporation described in and'which executed the-annexed instrument; that (s)he knows the

- corporate seal of said corporation; that the seal affixed to said instrument is such corporate seal;

that it was so affixed by order of the Board of Directors of said corpora‘ti.on;.th'at (s)he signed -

his/her name thereto by like order; and that the liabilities-of said corporation do not exceed its

assets as ascertained in the manner provided by law.

9‘/’//;/1

Notary Public in and for the above C6unty and State

My Commission Expires: . 04/17/16

“QFFICIAL SEA“ "
SARAH GREEMN
NOTARY PUBLIC, STATE OF ILLINOIS

My Commission Expires 04/17/16
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Bond#f 0567082

PERFORMANCE AND PAYMENT BOND TO THE COUNTY OF COOK

Know All Men by These Presents, That we, Tr1ggi Construction, Inc.

as principle, and International Fidelity Insurance Company

One Newark Center, 20th Fl, Newark, NJ 07102
. : , assurety, are

held and firmly bound unto The County of Cook in the penal sum of _Two Million Three Hundred $ixty Three Thousand

Five Hundred Eighty Four and 70/100---Dollars (3 2,363,584.70 ) lawful money of the

United States of America, for the payment of which sum of money well and truly to be miade, we bind ourselves, our
respective heirs, executors, administrators, successors and assigns, firmly, by these presents.”

Signed, sealed, and delivered this__1 Ot_h day of_, JPIY . ._AD.20 12

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, That wheteas, the above bounded principle
July 10 2012

entered into a certain contract with The County of Cook, bearing date the day of _A

" STATE STREET - 26™ Street to Joe Orr Road. Route W56. Section 12-W5602-06-RP in Bloom Township;

Cook County Contract No. 12-23-187.

The terms and conditions of the Illinois Public Construction Bond Act, 30 ILCS 550 et seg. are hereby
incorporated by reference.

It is hereby expressly understood and agreed, and made a condition hereof, that any judgment rendered in
favor of any person not a party to said contract against The County of Cook in any suit arising out of said contract or
its performance, when reasonable notice of the pendency of such suit shall have been given to said principle and to
said surety, shall be conclusive against said principle and said surety as to both liability and amount.

: In Witness Whereof, said parties hereto have caused this bond to be executed and delivered at Chicago,
[llinois, all on the day and year first above written.

- Triggi Conggnuction, Ipc. /] , _ » ) v
. ML/CONTRACTO ' %SEAL _
, _ N Leezde (7 £
\G1 N\President Lucrezig D ﬁﬁﬁﬁﬁiékm’ Secretary

International Fidelity Insurance Company _ B )
) SURETY : SEAL

©A- VII 11592
\.IN-FACT Carol A. Dougherty AMB# NAIC#H

'ASSISTANT ,8‘rATEs ATTORNEY
PWS5.18



Surety Company Acknowledgement

STATE OF ILLINOIS
COUNTY OF COOK SS:

On this 10th day of July, 2012, before me personally appeared Carol A. Dohgherty , to
me known, who, being by me duly sworn, did depose énd say: that (s)he resides at Palatine,
Illinois, that (s)he is the Attorney in Fact of international'Fidelity Ins_urahce Compahy, the
corporation described in and which executed the annexed instrument; that (s)he knows the
corporate seal of said corporation; that the seal affixed to said instrument is such corporate seal;
t_hat it was so affixed by order of the Board of Directors of said corporation; that (s)he signed
his/her name thereto by like order; and that the liabilities of said corporation do not exceed its.

assets as ascertained in the manner provided by law.

W?sz

Notary Public in and for the above County and State

My Commission Expires: 03/29/14

‘OFFICIAL SEAL”
SHi:RENE L. HEMLER




KNOW ALL MEN BY THESE PRESENTS: ”That INTERNATIONA IDELIT
FION

Newark, ‘N

-TESTIMONY WHEREOF g
e City' of Newark New I e

Power of Aﬁomey and afﬁdavlt andithe copy of the Sectios of the By— \ :
THE HOME ‘OFFICE OF SAID COMPAN Y .and-that the $ame dre coirec transcrlpfs ‘thereof, and of e-whole

'.se_t' x"ny h’ajl_@
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CONTRACT
(SECTION 10)

This AGREEMENT made and entered into this 10th day of July A.D., 2012 by and
between The County of Cook, party of the first part and hereinafter called County, and Triggi
Construction, Inc., party of the second part and hereinafter called Contractor.

WITNESSETH:

That for and in consideration of the payments to be made by the said County as hereinafter
provided, the said Contractor hereby covenants and agrees with the said County to do all the work and
fumish all the labor, materials, machinery, apparatus, implements, tools, and other things necessary for the
improvement of a section of the public highway known as State Street - 26t Street to Joe Orr Road. In
the Township of Bloom, County of Cook, and State of lllinois, said section known or to be known as
Section: 12-W5602-06-RP Route W56 at his own cost and expense, free from all liens, claims, and charges
whatsoever, and in a good substantial, thorough and workmanlike manner, and in strict and ful '
accordance, conformity and compliance with all the terms and conditions of this contract and the
requirements under it of the County Superintendent of Highways of Cook County, illinois, and under the
direction and to the satisfaction of the said County Superintendent of Highways.

Itis expressly understood and agreed by and between said County and said Contractor that the
Bid hereto attached and Notice to Contractors, Specifications, Plans, Maps, Blue Prints, and Drawings, on
file in the Office of the County Superintendent of Highways of Cook County, lllinois, and in the office of the
Department of Transportation, Springfield, lllinois, copies of which are hereto attached, hereby are included
in and made a part of this contract.

The Contractor shall not begin construction operations until the contract has been approved by the
Board of Cook County Commissioners and fully executed by the County. Subsequent to contract execution,
the Contractor will be notified by a notice-to-proceed letter from the County Superintendent of Highways of
the County of Cook to commence operations on a specified date. The undersigned agrees to start
construction operations on the date so specified and to complete the proposed improvement in full
compliance with the contract on or before November 30, 2012.

The County Supérintendent of Highways shall at the end of each month make an estimate in
writing, such as in his opinion shall be just and fair, of the amount of materials furnished, delivered, properly
set in place and incorporated into the herein described improvement, and the amount of work properly done
by said Contractor in the performance of the work hereunder and the value thereof under and according to
the terms of this contract.

The first estimate shall cover the amount of work performed and the value of the materials properly
set in place and incorporated into the herein described improvement since said Contractor commenced the
performance of this contract, and each subsequent estimate, except the final one, shall be of the amount of

{CC) | Contract February 14, 2012
3 Page(s) Total



performance of this contract, and each subsequent estimate, except the final one, shall be of the amount of
work performed and the value of the materials properly set in place and incorporated into said improvement
since the last preceding estimate was made.

Such estimates of amount and quality shall not be required to be made by strict measurement, but
shall be sufficient if they are made approximately only, and each such estimate shall be submitted to the
Board of County Commissioners of Cook County and upon approval by said Board of Commissioners said
County shall pay to said Contractor ninety per cent (90%) of the amount stated in said estimates.

At least one week before each payment falls due, said Contractor shall submit to said County
Superintendent of Highways requisition for such payment, and, shall, if required, submit therewith an’
itemized statement of the quantities and cost and proportionate profit of work performed to the termination
of the period to be covered by such payment, together with an affidavit setting forth that the items in said
statement are true and just, that the services were rendered, that the articles or materials were furnished,
that the sum claimed is due and unpaid, after allowing all just credits, that all labor, materials, apparatus,
fixtures, and machinery furnished or used have been paid for, and if not, stating those not paid for, giving
the amount due, to whom due, and for what due, attaching to said affidavit waivers of lien from those
mentioned in said exceptions as having unpaid claims, and such affidavit shall contain such other matter as
may be deemed necessary by the said County Superintendent of Highways to protect said County in its
payments, and any such statement shall not be binding upon said County Superintendent of Highways.

There shall be deducted from the amount so determined for the first fifty (50) percent of the
completed work a sum of ten (10) percent to be retained until after the completion of the entire work to the
satisfaction of the County. After fifty (50) percent or more of the work is completed, the County may, at its
discretion, certify the remaining partial payments without any further retention, provided that satisfactory
progress is being made, and provided that the amount retained is not less than five (5) percent of the total

adjusted contract price.

it is expressly agreed by the parties hereto that in the event any defects or imperfections in the
materials or workmanship to be furnished by the Contractor herein appear within the period of one year
from the date of completion of all the work mentioned herein and the acceptance thereof by said County,
the Contractor will, upon notice from the said County Superintendent of Highways, (which notice may be
given by letter mailed to said Contractor to the business address of the Contractor shown in the Proposal),
repair and make good at his own cost any such defects or imperfections and replace any defective or
imperfect materials or workmanship with other materials or workmanship satisfactory to said County
Superintendent of Highways, and furnish all such new materials and labor as may be necessary to do so;
and in the event of the failure, refusal or delay of said Contractor to so make good, repair or replace said
workmanship or materials, said County may do so or have same done by others, and said Contractor and
the surety or sureties on his bond given for the faithful performance of this contract shall be liable to The
County of Cook for all damages and expense occasioned by such failure, refusal or delay.

February 14, 2012

(CC}1 Contract
3 Page(s) Total
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Itis expressly and mutually covenanted and agreed that all of the Plans and Specifications
hereinbefore mentioned and this Instrument together are the documents forming the contract between said
County and said Contractor and are correlative, and whatever may be provided for and required by one of
said documents shall be as binding as if provided for and required by two or more of them.

The Contractor expressly agrees that not less than the general prevailing rate of wages as found
by The Board of County Commissioners for The County of Cook in accordance with the provisions of "An
Act regulating wages of laborers, mechanics and other workmen employed under contracts for public
works", Approved June 26, 1941, as amended, or such wage rates as may be determined by the court on
appeal as in said Act provided, shall be paid to all laborers, workmen and mechanics performing work
under this contract. The prevailing wage rates as found by the said Board of County Commissioners are on
file in the office of the County Clerk for the County of Cook.

Itis expressly understood and agreed that if the said Contractor shall fail, refuse or neglect to
comply with said contract and Plans and Specifications or any provisions therein contained, or to proceed
according to the terms of said contract and Plans and Specifications or any part thereof, in the manner and
at the time as directed by the said County Superintendent of Highways, then the said County shall have the
right, and The Board of County Commissioners of Cook County is hereby given authority on behalf of the
said County to declare this contract forfeited, and the said County may re-bid the whole or any part thereof
upon such terms as it may see fit without prejudice to any of its rights herein.

It is expressly understood and agreed by the parties hereto that the County Superintendent of
Highways shall fix and determine the amount of damages to be paid to said County by the said Contractor
by reason of the failure or refusal to perform this contract or comply with the provisions thereof as
aforesaid, and the said Contractor hereby agrees to be held liable for the amount so fixed and determined
and agrees to pay such amount; and the said County shall apply in payment of any such amount so fixed
and determined any and all sums on hand or due and owing to said Contractor, and if there be not
sufficient money on hand or due and owing to said Contractor to balance and pay said amount so fixed and
determined, then, in such case, any amount remaining unpaid shall be a valid and subsisting claim against
the said Contractor and the surety or sureties on his bond given for the faithful performance of this

agreement.

February 14, 2012

{CC)1 Contract
3 Page(s) Total



NYEBLY S,

-

DATE (MM/DD/YYYY)

N |
ACORD CERTIFICATE OF LIABILITY INSURANCE 6/18/2012

THIS CERTIFICATE [S ISSUED -AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT .
NAME: mer.
Assurance Agency, Ltd. PHONE _ ) 4] FAX oo
One Century Centre (éM&A' ‘P;l_g Ext):(847) 797-5700 (AIC, No):847-440-9130 |
1750 E. Golf Road ACDRESS:gkramer n I
Schaumburg IL 60173- INSURER(S) AFFORDING COVERAGE NalCH# |
INSURER A :‘West Bend Mutual Ins, Co 15350
INSURED TRIGCON-01 INSURER B New Hampshire Ins 23841
ggggi Construction, Inc. INSURER ¢ Travelers 36137
Box 235
. s
West Chicago IL 60186 INSURER D :TAS |nsurance Group Inc
INSURERE ;
INSURER F :
COVERAGES CERTIFICATE NUMBER: 908932480 » REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

T‘?g ] TYPE OF INSURANCE 'ixrwll)spr’ajﬁsoﬁﬁ POLICY NUMBER 5&/‘33% ﬁ_ﬁ%&%ﬁ%’% LIMITS
A GENERAL LIABILITY j CPA1415247 5/1/2012 B/1/2013 EACH OCCURRENCE $1,000,000
X | COMMERCIAL GENERAL LIABILITY DQMG%‘EgOERE”TE” $200,000
CLAIMS-MADE OCCUR MED EXP (Any one person) $10,000
L@ONAL & ADV INJURY $1,000,000
GENERAL AGGREGATE $2,000,000
PRODUCTS - COMP/OP AGG | $2,000,000

GEN'L. AGGREGATE LIMIT APPLIES PER:

pouicy [X | PRO- [ ] oc $
A~ | AUTOMOBILE LIABILITY CPA1415247 8/1/2012 B/1/2013 D STNGLE LI T 500,000
X ANY AUTO : BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED :
ALLOY - ScHED BODILY INJURY (Per accident)| $
X | NON-OWNED PROPERTY DAMAGE 3
HIRED AUTOS AUTOS Per accident;
$
C |X |umereLLALIAB X | occur ZUP14P6565812NF B/1/2012 /172013 EACH OCCURRENCE $10,000,000
EXCESS LIAB CLAIMS-MADE | , AGGREGATE | $10,000,000
DED | retentions 3
WORKERS COMPENSATI WC STATU- oTH-
B 'ORKERS COMPENSATION WC020635315 61112012 /172013 X | WCSTATU i

AND EMPLOYERS® LIABILITY Y

IN
ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED? NIA
(Mandatory in NH) . L E.1. DISEASE - EA EMPLOYEE $1,000,000

If yes, describe under
E.L. DISEASE - POLICY LIMIT | $1,000,000

E.L. EACH ACCIDENT $1,000,000

DESCRIPTION OF OPERATIONS below
A Equipment Fioater PA1415247 B/1/2012 /1/2013 Limit: $100,000
A Owner's & Contractor's Protective PA1776138 6/14/2012 /14/2013 Occ: $2,000,000 Agg: $2,000,000
D RR Protective -Chicago Heights INDER 6/14/2012 /14/2013 Occ: $5,000,000 Agg: $10,000,000

—

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Railroad Protective #2 - Canadian National: 6/14/12 - 6/14/13 BINDER TAS Insurance Group, Inc.

Each Occurrence: $5,000,000 General Aggregate: $10,000,000

Railroad Protective #3 - Union Pacific: 6/14/12 - 6/14/13 BINDER TAS Insurance Group, Inc.

Each Occurrence: $5,000,000 General Aggregate: $10,000,000

Re: Rt W56/State St-26th St to Joe Orr Rd Contract #12-23-187 Section #12-W5602-06-RP, Chicago Heights, IL

Proof of Insurance
Meets requirements under Article 108.07 of the Standard Specifications for Road and Bridge Construction.

CERTIFICATE HOLDER O Sz ) CANCELLATION
A v —

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Cook County Highway Dept. ACCORDANCE WITH THE POLICY PROVISIONS.

69 W Washington St. 23rd Floor
Chicago IL 60607-3007 AUTHORIZED REPRESENTATIVE

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD




Contractor Name:

Triggi Construction, Inc.
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STATE STREET

26TH STREET TO JOE ORR ROAD

SCHEDULE OF PRICES Section No.: 12-W5602-06-RP
ITEM| QUAN-
NO. | TITIES | UNIT PAY ITEM UNIT COST TOTAL COST
1 | 1,230 [ CU.YD. [EARTH EXCAVATION s - A0.00 |8 3460000
2 1| LSUM |RAILROAD PROTECTIVE LIABILITY INSURANCE 15, 0DO. 00 15, 000, 00
3 530 | SQ.YD. |SODDING i2. 50 (5,123 5. OO
4 530 | SQ.YD. |TOPSOIL FURNISH AND PLACE, 4 IN 2. 50 h’ 535.00
5 200 | EACH |INLET FILTERS -5, 0D 15,006 60
6 | 4500 | SQ.YD. |SUBBASE GRANULAR MATERIAL, TYPE B, 6 IN 5.00 22 500. 60
7 | 1,500 FOOT |CUTTING HOT-MIX ASPHALT SURFACE 1. 50 3; 250 DD
8 | 1,890 | SQ.YD. |HOT-MIX ASPHALT SHOULDERS, IL-19.0, N30, 12 IN 40. 00 - 115, $00.DD
9 370 | SQ.YD. [HOT-MIX ASPHALT SHOULDERS, IL-19.0, N30, 6 IN 55. 00 a Di 350. pD
10 | 12,300 | SQ.YD. (PAVEMENT FABRIC i}, 50 55,350 . DO
11 | 2,300 | SQ.YD. [PORTLAND CEMENT CONCRETE PAVEMENT, 10 IN 34,50 35;550100
12°] 2,170 SQXD.PRQTECHVECOAT ol K170
13 | 7,550| FOOT |COMBINATION CURB AND GUTTER REMOVAL 5. 00 47,750.00
14 | 1,000 | SQFT. |CONCRETE MEDIAN REMOVAL A, OD 4, 000.00
15 | 70,400 | SQ.YD. |DIAMOND GRINDING CONCRETE PAVEMENT 5.35 |3 écf)' LOO. 0O
16.| 2,300 | SQ.YD. |PAVEMENT REMOVAL 15. 0D 24,500.00
17 710 | SQ.YD. |CLASS B PATCHES, TYPE, 10 IN 20.00 SQ;S 00.00
18 | 4,400 | SQ.YD. |CLASS B PATCHES, TYPE II, 10 IN 30. DO | FSAL, DOD. DO
19 | 9,400 [ SQ.YD. [CLASS B PATCHES, TYPE lil, 10 IN 40,00 |8, 000. OO
20 | 2,900 [ SQ.YD. [CLASS B PATCHES, TYPE IV, 10 IN 55.00 |15 6? $860. 00
21 | 2,860 | FOOT |CRACK AND JOINT ROUTING AND SEALING 1,35 3 Q6. 00
22 | 22850 | FOOT [SEALING EXISTING TRANSVERSE JOINT 150 | 3 4;;” 5. 00
4
23 | 4s00| FooT g—%f.\gilNATlON CONCRETE CURB AND GUTTER, TYPE 17,60 | . 500,00
, }
24 | 2750 Foor E:ﬂ(_’)zrf/:lleATlON CONCRETE CURB AND GUTTER, TYPE J5.00 | 4. 450, 00
25 | 1,000 SQFT. |CONCRETE MEDIAN, TYPE C-4 7. PO 7;0 00,00
)
26 6 | CAL.MO. [ENGINEERS FIELD OFFICE, TYPE A 2.000. 00 EZTLXDC%CY>
27 4| EACH |SURVEY MONUMENTS 500. D0 2, 000:00
28 | 1,120 FOOT |(GUARDRAIL REMOVAL 5. 00 5 1,00, GO
29 870 | FOOT (STEEL PLATE BEAM GUARDRAIL, TYPE A A0.00 / 7'7 200, oo
5

(CONTINUED ON NEXT PAGE)



Contractor Name:

Triggi Construction, Inc.
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STATE STREET

26TH STREET TO JOE ORR ROAD

SCHEDULE OF PRICES Section No.: 12-W5602-06-RP
ITEM| QUAN-
NO. | TITIES | UNIT PAY ITEM UNIT COST TOTAL COST
3 YPE 1, SPECI .
0 5| EACH |TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL s 22500 |s o, LA5 . OO
31 5| EACH |TRAFFIC BARRIER TERMINAL, TYPE 2 425, OO ¥ 135.00
=
32 3| EACH |CATCH BASINS TO BE RECONSTRUCTED 75 0. 0D 2 A50.00
33 30 | EACH |FRAMES AND GRATES, TYPE 24V 300.00 9 0po. 00
34 15| EACH [FRAMES AND LIDS TO BE ADJUSTED A50.0D 3,750.80
35 10 | EACH |FRAMES AND LIDS, TYPE 1 (CLOSED) 275.60 2. 758,00
! L
36 5| EACH |FRAMES AND LIDS, TYPE 1 (OPEN) 275,00 1,37S. 00
a7 101 eacy |WATERPROOFING SANITARY FRAMES AND LIDS TO N )
BE ADJUSTED S500.00 S, 000.00
38 3| EACH |MANHOLES TO BE RECONSTRUCTED 586 OO 2 250,00
y
39 2| EACH |VALVE VAULTS TO BE RECONSTRUCTED 786. 00 | 500. 0D
) . .
VALVE VAULTS, TYPE A, 5 FT DIA WITH FRAME AND
40 1| BACH |GRaATE < 500,00 2,500.00
41 5| EACH |CLEANING EXISTING CATCH BASINS A7S. 0O 1375. 0O
. {
42 5| EACH |CLEANING EXISTING INLETS 35. 50 ¥25.00
43 10| EACH |CLEANING EXISTING MANHOLES 205.00 2. 050. 2O
L050.
) MAINTENANCE OF EXISTING TRAFFIC SIGNAL
4 3| BACH lINSTALLATION 1200, DO 3, b O-00
45 1| LSUM |TRAFFIC PROTECTION 35 B0ODD 85 00, OO
46 | 8,800 | SQFT. |ERADICATION OF EXISTING PAVEMENT MARKING 50 4 400, D0
j B
47 | 12,700 | FOOT |PAVEMENT MARKING TAPE, TYPE lll, 4 IN D 127,00
POLYUREA PAVEMENT MARKING, TYPE 1- LETTERS
48 | 1800 SQFT. |a\p symBOLS _ 4. 00 7.200.00
49 | 1,300| FOOT |POLYUREA PAVEMENT MARKING, TYPE I - LINE 12 IN 2,80 &, £L00. 00
50 950 | FOOT |POLYUREA PAVEMENT MARKING, TYPE I - LINE 24 IN ) 3.800. 50
, ’
51 | 56,700 | FOOT |POLYUREA PAVEMENT MARKING, TYPE I - LINE 4 IN .50 A% 350.00
, .
)
52 | 3500| FOOT |POLYUREA PAVEMENT MARKING, TYPE I - LINE 6 IN 1. 8D 3 500.00
. . : 2
75
53 375 | EACH, |RAISED REFLECTIVE PAVEMENT MARKER Ab.DO 9,150, 0D
54 375 | EACH [RAISED REFLECTIVE PAVEMENT MARKER REMOVAL 1 7.00 6,315, 00
55 950 | FOOT |DETECTOR LOOP, TYPE | (4,00 { 3 200 . 0O
2,2
TOTAL| 2 30:3,5%4:70




BID DEPOSIT FORM

AS REQUIRED BY [NSTRUCTION TO BIDDER OF/AND INCONJUNCTION

WITH THE BID HEREWITH SUBMITTED

(THIS FORM MUST BE SUBMITTED WITH THE BID)
TO: COOK COUNTY HIGHWAY DEPARTMENT

BID FOR: Rt #W56/State St=26th St to Joe Orr Rd

Section #12-W5602-06-RP CC Purchasing Contract #12-23-187

BID OPENING DATE: _ 5/23/12

We deposit (subject to all condition of said proposal) the following

described deposit check:

( ) Cashier's Check ( )BankDraft ( x) Bid Bond ( ) Other

Drawn on: of

Bank City : State

Draft or Check Number: . ' Date:

Amount: $ 5% bid bond

Submitted by: _Triggi Construction, Inc.

Bidder
1975 Powis Road

Street Address
West Chicago, IL 60185

City State Zip Code

DO NOT WRITE IN THE SPACES BELOW
The abcve described Deposit Check is:

( ) Held Date
( ) Mailed Date
( ) Delivered To Date
( ) Bond Substituted Date
( ) Bond Mdiled To Date

{CC) L Bid Deposit Form

January 3, 2012
1 Page(s) Total

197
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County of Cook Proposal 8ld Bond

Department of Highways
Project State Street - 26th St to Joe Orr Rd
Sectlon _12-W5602-06-RP
Date May 23, 2012

LettingMay 23, 2012

We Triggi Constructlon, Inc.
as-Principal, and _ Internat 1onal Fidel 1tL
Tnsurance Company _ as Surety, are hald and firmly bound unts the County of Cook a bady politic
and comparate of the state of llinoig herein afer called the County In the penal sum of 5% of the total bid price, of for the amount specified in Article
" 102.08 of fhe “Standard Specifications for Road and Bridge Construction” in' effact on-the dite of invitation for blds. We bind, ourselves, our heirs,
executors, administrators, successors, and assigns, jointly to pay to the County this sum unider the conditions of this mstrument :

'WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION 1S SUCH that, the sald PRINCIPAL is submltllng awritten proposalto
the Gounty acting through ils awarding agenicy for the constriction of the work designated as the above sacfion.

THEREFORE, if the proposal Is secepted and a contract awarded to the PRINCIPAL by the County for the above-des:gnated 'sectuon and .
the PRINCIPAL shell withln fiteen (15) days after award enter info a formal conlract, furnish surity guaranteeing the faithful parformance of the
work, and furnish the required insurance coverage, 4l as provided in the Standard Spectﬁcaﬂons far Road and Bridge Construction” and applicable
Supplemental Specifi leations, then this obhgatron dhall become void; otherwisé it shall remain in fill force and effect .

o IN THE EVENT Ihe County defemiines the PRINCIPAL has falled to enter mto a formal contract in campliance with any’ reqmrements set
forth in the preceding paragraph, then the Caunty acting through its awarding agency shall immediately be entitled to racover the full penal sum set
otit above, together with all court costs, all attomey fees, and any other expense of recovery.

IN TESTIMONY WHEREOF, the said PRINCIPAL and said- SURETY have caused this instrument 16 be S!Qﬂ&d by their respecﬂve omcers__ o
and thexrcorporate sedls to be hereunto affixed this 231d dayof __May A D.2p22 . _ o

PRINGIPAL
Triggi Construction, Ing. ) ) :
) _ (Company Mame) (Seal)
@) BY: '

" [Signaturs & Titl)

L}Dresment
of twa or more contractors, the company names, seals and authcmzed mgnatures of each contractor must

be-affixed.}

o o SURETY , I .
Inte.rnat'ional.. Fidelity Insurance Compaﬁy- BY: SAJL(WMM J
(NameOfSurel)’) ' (SeaD : [Signaﬁ]re of Aﬁomey-'in-fHCt) Shefene L. Hemler

STATE OF ILLINCIS

COUNTY OF co% '
rthur Merkelz Notsry Publlc in and for Gook County. do heraby eertfy thsit

Giovannl Difruscolo
{Insert namas of individuels signing on behall of PRINGIPAL & BURENR

Who are eaghf pefsanstly known to fe'to be the Same parsans whiose names are subsedbed 1o the foregoing Instrument on behalf of PRINGIPAL SR SURERY, appaared befure me this
gckpewledged reSoptivaly, that they slgned sealed and dervered sald insmm'\enl as their free and vofuntary act fwﬁ‘i f?é")’ itgacses thereln'get forth.

Y sommisslon espireg ~ —/ €97 +

ARTHUR W MERKELZ Il
NOTARY PUBLIC - STATE OF ILLINOIS

"lmpmparexecuum ‘of this form {l.e. MissIng Sgaaturss § -Sesmm%mr{wm%_ba n declsred liregular.

~{f Bid Bond I3 used in fau of proposal guaranty check, ¥

Notary Publlg

(GC} K Proposel Bid Bond . January 3, 2012
’ . ) 1 Page(s) Tatal



Surety Company Acknowledgement

STATE OF ILLINOIS
COUNTY OF COOK SS:

_ On this 23rd day of May, 2012, before me personally appeared Sherene L. Hemler ,to _
me known, who, being by me duly SWOrn, did depose and say: that (s)he resides at Palatine,
Illinois, that (s)he is the Attorney in Fact of International Fidelity Inéur"ance Company, the
corporation described in and which executed the annexed instrument; that (s)he knows the '

' corporate seal of said corporation; that.the seal afﬁxed to said instrument is stich corporate seal;
that it was so affixed by order of the Board of Dlrectors of said corporatlon that (s)he 51gned

his/her name thereto by like order; and that the liabilities of said corporation do not exceed-its

‘assets as ascertained in the manner provided by law.

gﬂ’ﬁ% Q?/L/,m

Notary Public in and for the above C{)unty and State

My Comm1551on Expires:  04/17/16

" “QFFICIAL SEAL” ~
2 SARAH GREEN
9 NOTARY PUBLIC, STATE OF ILLINOIS
; My Commlsslon Explres 04/ 17/ 16 '




CERTIFICATION

Lhe undersrgned ofﬁcer of INTERNATIONAL FIDELITY [SURANCE COMPANY do hereby certify that:I have compared the forego
-Power of Attomey and-affidavit,-and the copy. of the Secuon of the: Y- -Laws of: sdid Company. asset forth ‘said Power.of Attorney, with the: ORIGINA_LS ) e
IN THE HOME OFFICE OF SAID COMPAN Y, and that the samg are correct transcrrpts thereof and of the’ whole of. the saxd ongma]s and that the sax _ We'r,




